M.R.O. 1—10,006—28-2-50.

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Judicial DEPARTMENT

G.O. No. 1873 Press
B.P. No. Mis. —

1875

Dated 3-7- 195 —.

Not to be folded or roughly handled

No. 86. Read the following letter from Major T. F. TENNANT, Inspector-General of Jails, to Lieutenant-Colonel J. MULLINS, R.E., Officiating Secretary to Government, Public Works Department, dated Ootacamund, 22nd June 1875, No. 121 :—

In the Proceedings of Government, dated 8th October 1874, No. 2,857, Public Works Department, an estimate, amounting to Rupees 1,100, for renewing the palisading of the District Jail at Calicut was sanctioned. This estimate was prepared about two years ago ; since that time much more of the palisading has decayed, I have therefore the honor to enclose a letter from the District Engineer of Malabar, No. 136, dated 7th June 1875, submitting a revised estimate, amounting to Rupees 1,670, for which I request the sanction of Government.

2. Funds are available from the Convict Labor Fund. The Officer in charge of the Jail proposes to carry out the work departmentally with prison labor.

Estimate of the probable Cost of renewing (with free and convict labor) the Palisading to the District Jail at Calicut.

Taluq	Name of Work.	Particulars.	Number.	Measurements. Length.	Breadth.	Depth.	Rate. Rs. A. P.	Per.	Amount. Rs. A. P.	Article.	Work.	Explanation of deviation from estimate.	By whom recommended.
		Masonry.											
		Foundation to pillars.	167	2'	2'	2'							
		Pillars above.	167	1½	1½	6"							
		Retaining walls.	1	1,455	1	4"							
		Cubic feet of laterite in chunam, at					1 12 0	Square.	156 6 3				
		Plastering.											
		Pillars.	167	5'	6"	...							
		Retaining walls, 2 sides.	1,455	2'	...	...							
		Square feet or 100's Square of plastering with two coats of chunam, at ...					12 2 0	C.Ft. 100	747 10 0				
		Woodwork.											
		Horizontal rails.	1,084	6'	4"	...							
		Verticle rails.	209	6'	4"	4"							
		Cubic feet of timber wrought and put up, 6.5.45 five-inch iron rails for new and old rails = 131 mounds, at					1 4 0	C.Ft.	382 1 4				
		Carpenter's hire for putting up new rails and repairing old ones, at					7 0 0	Mound.	87 8 0				
		Square feet of farring the whole palisading two coats, at					...	...	75 0 0				
		Repairing old gate, sundries and superintendence, at					0 12 0	Square.	195 6 6				
		Total amount of Estimate Rs. ...					4 2 0	Per cent.	74 15 11				
							...	...	...				
									1,670				

	Super Actual Contents.	Cubical Contents.
Masonry.		
Foundation to pillars.	...	1,002
Pillars above.	...	2,442
Retaining walls.	...	1,657
Total ...		5,051
Plastering.		
Pillars.	...	...
Retaining walls, 2 sides.	7,014	...
	3,057	
Square feet or 100's Squares of plastering with two coats of chunam, at	10,661	...
Woodwork.		
Horizontal rails.	...	1724
Verticle rails.	...	1352
Total ...		3076
Cubic feet of timber wrought and put up, 6.5.45 five-inch iron rails for new and old mounds, at		
Carpenter's hire for putting up new rails and repairing old ones, at		
Square feet of farring the whole palisading two coats, at	15,521	
Repairing old gate, sundries and superintendence, at		
Total amount of Estimate Rs. ...		

(Signed) T. D. HAMLIN,
Offg. District Engineer, Malabar.

(Signed) T. E. TINNANT,
Inspector-General of Jails.

CALICUT,
2nd June 1875.
4th June 1875.

(Signed) W. H. ROBERTS, M. D.,
Supt. of Jail, Calicut.

No. 87. ORDER THEREON, 3rd July 1875, No. 1,873.

CIVIL WORKS, No. 7.

THE revised estimate, amounting to Rupees 1,670, for renewing the palisading in the District Jail at Calicut, is sanctioned.

(True Extract.)

(Signed) J. O. HASTED, Major, R.E.,
Offg. Joint Secretary to Government.

To the District Engineer, Malabar.
„ Inspector-General of Jails.
„ Controller of Public Works Accounts.
„ Judicial Department.

Exd. T. O'Connor.

Spare Copies

No. 136. Malabar Dist. Engrs Office
Camp Taubracherry June 18[illegible]

From

The District Engineer
Malabar

To

The Inspector General of Jails
Madras

Sir,

I have the honor to forward for sanction and provision of funds a Revised Estimate for renewing the Palisading in the District Jail at Calicut in lieu of the one for Rs. 1100 sanctioned in G.O. No. 2857 of 8th October 1874. The Estimate has been prepared at the request of the Superintendent of the Jail and an extract from his letter to me is herewith forwarded for your information.

I have the honor to be
Sir
Your most obedt. Servt.

[signature]

Offg. District Engineer
Malabar

Transmitted to Secretary
Petitioner for Pardon
Sheriff of Calicut
for perusal

No. 62. Calicut 26th May 1875

From

The Superintendent of Jail
Calicut

To

The Officiating District Engineer
Palakad

Sir

+ + +

3. I have been giving the subject of Palisading some thought and have arrived at the conclusion that it would be better in every respect to substitute masonry pillars for the wooden ones. Work of this description would last for ever - whereas wood work - judging from past experience - will decay and require renewal in a few years - for with every care as having been used work in the coast is very severely tried -

4. Inclose an estimate made in my office for doing the work as above proposed - Please give the above sanction and if you approve, ask sanction for the same required - I will undertake to do the work without any trouble

To

Estimate of the Probable cost of Renewing (with free & convict labour) the palisading in the District Jail at Calicut.

Ex Log	Name of Item	Measurements	Description of Work	Rate per Article	Amount	Supervising & Contingencies @ 10%	Grand Total
			Carried Forward				
167	2¼ 2¼ 2¼	"	1702	Foundation to Pillars.			
167	½ ½ 6½	"	2042	Pillars above.			
1455	¾ ½	"	1037	Retaining walls.			
	Total 5781			Cubic feet of Laterite in chunam	@ 12 8 "	1 ft 74 7 10 "	
167	7' 6"	"	7014	Pillars			
1455	2½	"	3637	Retaining walls, 2 sides.			
	Total 10651			Sq ft or 102 1/2 sqrs of Plastering with two coats of chunam	@ 1 12 "	sqre 1 8 6 3	
1034'	6" 4"	"	1 1/2 3	Horizontal Rails			
200	6' 4" 4"	"	1 1 3 3	Vertical Rails			
	Total 305 2/3			Cubic ft of timber wrought & put up	@ 1 4 "	cft 382 14	

Specification to accompany Estimate for renewing the Palisading on the District Jail at Calicut.

Amount Estimate Rs 1670—"—

The wooden posts of the palisading to be removed and masonry pillars 1½ feet square and 6½ feet high with foundations 2½ feet square and 2½ feet deep, constructed instead of them.

Retaining walls 9 inches thick and 1½ feet high to be constructed between the pillars.

The whole of the woodwork, particularly those parts which are let into masonry to be painted with two coats of tar. before putting up.

After the completion of work all rubbish to be removed and the ground kept clean.

P. Hamond
Offg. District Engineer
Malabar

Amount
Cost
for 13/6/17
Actual work.

Carpenter 1 @ 7 " " and 87 8 "
Mason 1 @ 7 " " and 87 8 "
Coolies 2 @ 4 " " and 1 4 "
Bullock hire for carting 75 " "
Contingencies 5 p.c. on 116 6 6

Total Rupees 122 1 6

Estimate for renewing the palisading round the District Jail at Calicut.

Approved
P. Hamond
Offg. District Engineer
Malabar

Submitted for sanction
Offg. District Engineer
Malabar

Sanctioned
Calicut 9th June 1875
Offg. Sub Collector

Sanctioned
Offg. Collector
Malabar
Cost Office
Calicut 10th June 1875

Encl. 3 Copies Letter dated 22nd June 1875.

From
Major J. B. Stevenson
Superintending Engineer Gaol Works
To
The Officiating Secretary
to Government
Public Department
Ootacamund

Sir

In the Proceedings of Government dated 8th October 1874 No 2857 Public Works Department an Estimate amounting to Rupees 1100 for renewing the Reading of the District Jail at Calicut was sanctioned. This Estimate was prepared about 2 years ago; since that time much more of the Reading has decayed, & I have therefore the honor to enclose a Letter from the District

Engineer of the Cabar e No 126 dated
4th June 1875 for building a revised
Estimate amounting to Rupees 1670
for which Sanction is the sanction
of Government.

2. Funds are available
from the Convict Cabaus Fund.
The officer in charge of the Jail
is ordered to carry out the work
Referred to by the Superintendent
Public Works Dept.

By order of the Chief Secretary

J. E. Hunt

Secretary to Govt of B. & E. Ds.

4269

Court of New South Wales

The Dr Surgr.
Macleay

3 July 1875

Returning the publishing
of the District Patent
Gazette — The revised
estimate of Rs. 1870 for
— sanctioned.

Dr W. 1875 Debt.
No: 4269

The Inspector General
of Police
to
Secretary to Government
Public Department
Sydney

Dated 23rd June 1875
Acct: 21st —
Recd: 30 —
Rs 12.

Enclosure 3.
90 - 1 July/75 - W 1875

Submitting revised
Estimate for renewing
the Publishing of the
District Police Gazette.

Fitz Gerald

Ex. Co. Rec. 1875 Vol 30 Page 1155

"Police Gazette" Printing

Returning the publishing of the District Police Gazette — The revised estimate of Rs. 1870 for sanctioned.

Dated 19-7-75

Cir-22-1-76 Rs 1870 - 25/6/76
Ex. Mess 56 from