

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	1976	Press
B.P. No.		Mis.
Dated	12-7-195	

Not to be folded or roughly handled

120

*Proceedings of the Madras Government, Public Works Department,
12th July 1875.*

No. 335. Read the following letter from Colonel A. S. MOBERLY, R.E., District Engineer, Cuddapah, to Major J. O. HASTED, R.E., Officiating Chief Engineer for Irrigation, dated Camp at Madanapully, 25th June 1875, No. 675 :—

WITH reference to G. O., No. 2,838, dated 6th October 1874, I have the honor to forward, for your approval and sanction, the accompanying revised plans, specification, data list, and abstract estimate amounting to Rupees 2,210, for constructing a groyne on the left bank of Pennair river, within the limits of Devagudi village in Jammalamadugoo Taluq, to prevent the encroachment of the river against Devagudi, agreeably to your memorandum No. 731, dated 19th September 1874, and a data list is herein enclosed.

RIVER IMPROVEMENT. ABSTRACT ESTIMATE. NEW WORK.

DISTRICT CUDDAPAH, TALUQ JAMMALAMADUGOO, VILLAGE DEVAGUDI.

WORK.—Constructing a Groyne in Pennair left bank in Devagudi limits for the protection of the village of Devagudi.

Quantities.	Description of Work.	Rate.	Per.	Amount.	Amount of each part.
C. YDS. 1,122	New groyne dry walling with rough quarried stone.	RS. 1 8 0	C. YDS.	RS. 1,683 0 0	RS. A. P.
224	Dismantling old breast wall.	0 2 6	"	35 0 0	
349½	Rebuilding the above with old stone.	0 5 0	"	109 2 8	
448	Earthwork excavation ..	0 0 9	"	21 0 0	
4,072	Filling in rear of old wall ...	0 0 6	"	127 4 0	
119½	Apron with rough stone ...	1 1 6	"	130 8 4	
	Total ...	...	...	2,105 15 0	
	Sundries at 5 per cent ...	...	...	104 1 0	
	Total amount of Estimate... ..	...	...	...	2,210 0 0

I do hereby certify that this Estimate provides for everything necessary, and that no supplemental Estimate will be required hereafter.

CUDDAPAH,
8th May 1875.

(Signed) H. PIMM, Supervisor,
In charge Cuddapah Range.

(Signed) A. S. MOBERLY, Colonel, R. E.,
District Engineer.

No. 336. ORDER THEREON, 12th July 1875, No. 1,976.

IRRIGATION, No. 35.

THE estimate, Rupees 2,210, for constructing a groyne for the protection of Devagudi on the Pennair in the Cuddapah District, is approved in lieu of that for Rupees 1,470, sanctioned in G. O., No. 2,838, of the 6th October 1874, with the remark that the design does not conform to the

Proceedings of the Madras Government, Public Works Department,
12th July 1875.

arrangement detailed in the latter part of paragraph 3 of the note printed in the
Proceedings of the Madras Government of the latter date, as the sloping surface was
not to be confined to the outer 60 feet.

(True Extract.)

(Signed) J. O. HASTED, Major, R.E.,
Officiating Joint Secretary to Government.

To the District Engineer, Cuddalore.
" Chief Engineer for Irrigation, with original enclosures.
" Controller of Public Works Accounts.

No. 675 of 1875-76. Cuddalore District Engineer
Office for Cuddalore
25th June 1875
Desp. 27

The District Engineer
Cuddalore

The Chief Engineer
for Irrigation & Forests

Sir Madras.

Enc. 5.

With reference to G.O. No. 2838
of 6th October 1874, I have the honor
to forward for your approval and
sanction the accompanying Revised
Plans, Specification, Data list, and
abstract Estimate amounting to Rs 2210
for constructing a Groyne on the left
bank of Pennai River within the
limits of Davagoodi village in
Jammalamadugu Taluk to prevent
the encroachment of the river against
Davagoodi agreeably to your Memo No. 731

x printed in
S.O. No. 2838-
6 Oct. 74

date 19th September / 1914
list is herein enclosed.

I have the honor to be
Sir

Your most obedient

W. M. L. (Sd)

Dist. Engineer

[Faint, mostly illegible handwritten text, possibly a list or detailed notes, covering the bottom half of the left page.]

Don't do it

all
Sd
Sd

Public Works Dept.

Proceedings of the Madras Government

Under date the 1875

Read the following

From The Dist. Engineer Cuddalore } (H.E. No. 675 of 25th June 1875)

G.O. No. 1971 of 12th July 75

The estimate,

Rs 2210 for constructing a groyne for the protection of Devagudi on the Pannair in the Cuddalore District is approved in lieu of that for Rs 1470 sanctioned in G.O. No. 2838 of the 6th October 1874, with the remark that the design does not conform to the arrangement

detailed

P. W. 1875
From

The District

of Cuddalore

The Chief Engr

For Irrig

No. 1826 of 12th June

Dated 25th June

Recd. 29th June

Forwarded for app

Sanction Revised p

Specification and (P)

& abstract Estimate

amounting to Rs 2

Constructing a Groyne

Left bank of Penna

in Devagudi re

No 335

Note from Lot 4-7-75

Cir - 3-7-75 P.W. 7/7/75

P.L. Sheet 53 June

detailed in the latter
part of para 3 of the
note printed in the
Proceedings of the Board
Govt of the latter date,
as the sloping surface
was not to be confined
to the outer 60 feet.

11/1/83
G.O. No. 113731
PUBLIC WORKS.

To
Mr. H. H. Inga
Cuddapah
[Signature]

Date:
Issued:
Recd.:
Encl.

G. O. No. 1976
[Signature]

No. 335-336.

Program for the protection of
Heravandi in the Venues
in the Cuddapah District.
The estimate of Rs 2280
for constructing a sanatorium
with remarks in lieu of that
for the 1470 sanctioned in
No 2838 of the 6. Oct. 1974.

No 335-336

O.C. Cuddapah
Chief Engineer
Civil Works
[Signature]

[Signature]
Sd/- H. H. Inga

[Signature]
Sd/- Ds - 7