

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	2364-65	Press	<i>Original</i>
B.P. No.		Mis.	
Dated	16-8	1875	
		195-	

Not to be folded or roughly handled

OL

*Proceedings of the Madras Government, Public Works Department,
16th August 1875.*

Read the following letters:—

No. 280. From Captain ROSS, THOMPSON, R.E., Officiating Consulting Architect to Government, to Lieutenant-Colonel J. MULLINS, R.E., Officiating Secretary to Government, Public Works Department, dated Chepauk, 1st June 1875, No. 76.

In compliance with G. O., No. 1,146, dated 1st May 1874, I have the honor to submit a set of plans and estimates for converting the Public Works Workshop at Chepauk into a Military Hospital.

2 Tracings.
1 Set of Estimates.

These plans were drawn under instructions received from Dr. Massy. C.B.
The estimates amount to as follows:—

	RS.
1. Converting the Main Building into a Male Hospital	96,593
2. Do. the Foundry into a Female Hospital and Matron's quarters	34,595
3. Do. the Smiths' Shed into Medical Stores, Dispensary, Serjeants' quarters, &c.	24,231
4. Do. the Iron Store into Purveyor's Store, Observation ward, Day room, &c.	22,237
5. Hospital Cook-house and Covered-way	2,976
6. General Latrine, Bath room and Covered-way	4,529
7. Ambulance Shed	1,075
8. Dead-house	1,034
Total ...	1,87,270

The works still necessary to complete the scheme are—

Quarters for Medical Officer.
Do. for Medical Subordinates, Drainage, &c.

No. 281. From the same Officer, dated Chepauk, 26th July 1875, No. 135.
In continuation of my letter, No. 76, dated 1st June 1875, I have the honor to submit the remaining plans and estimates to complete the scheme for converting the Public Works Workshop at Chepauk into a Military Hospital.

The estimates now submitted amount to Rupees 47,780.
The total cost of the work will amount to as follows:—

	RS.
1. Converting the Main Building into a Male Hospital	96,593
2. Do. the Foundry into a Female Hospital and Matron's quarters	34,595
3. Do. the Smiths' Shed into Medical Stores, Dispensary, Serjeants' quarters, &c.	24,231
4. Do. the Iron Store into Purveyor's Store, Observation ward, Day room, &c.	22,237
5. Hospital Cook-house and Covered-way	2,976
6. General Latrine, Bath rooms and Covered-way	4,529
7. Ambulance Shed	1,075
8. Dead-house	1,034
9. Latrine, Bath room, and Covered-way for Female Hospital	1,454

*Proceedings of the Madras Government, Public Works Department,
16th August 1875.*

Converting the late Office of Controller of Public Works Accounts into—

	RS.
10. Quarters for Medical Officers, including out-offices	13,810
11. Quarters for 1 Apothecary, 2 Assistant Apothecaries and 1 Hospital Assistant, including out-offices	16,436
12. Enclosing compound, gravelling, drainage, &c.	14,130
13. Removing the Revenue Board Office Latrine and reconstructing the same on another site	1,950
Total	235,050

I also forward copy of a sketch and memorandum of instructions received from Dr. Massy. It will be observed that there are certain differences between the above and the arrangements now carried out, which were effected by a subsequent personal communication with that officer.

No. 282. ORDER THEREON, 16th August 1875, No. 2,364.

MILITARY WORKS, No. 12.

ORDERED that the plans and estimates for the conversion of the Public Works Stores and Workshops at Madras into a Military Hospital be forwarded for the sanction of the Government of India.
(Here enter No. 2,365, dated 16th August 1875.)

(True Extract.)

Major-General, R.E.,
Secretary to Government.

To the District Engineer, Presidency.
Military Department.

PUBLIC WORKS DEPARTMENT,
OOTACAMUND, 16th August 1875.

No. 283.

No. 2,365.

FROM

MAJOR-GENERAL G. W. WALKER, R.E.,

Secretary to the Government of Madras,

Public Works Department,

TO

THE SECRETARY TO THE GOVERNMENT OF INDIA,

Public Works Department.

MILITARY WORKS, No. 13.

* No. 170 A. G., dated 15th March 1875.

SIR,—Adverting to paragraph 4 of the orders* of the Government of India on the Madras Imperial Budget Estimate for 1875-76, "Buildings and Roads," I am directed by the Honorable the Governor in Council to submit, herewith, plans and estimates, amounting to Rupees 2,35,050, for the conversion of the Public Works Stores and Workshops at Madras into a Military Hospital.

2. The circumstances under which it is considered desirable to carry out the work now planned and estimated for and the arrangements which are being made for the accommodation of the Public Works Stores and Workshops, have already been explained to the Government of India; and I am in this connection to invite attention to the papers transmitted with letter of the 29th January 1875, No. 262.

3. The new buildings are designed to accommodate both male and female patients with a limited number of children; and provision has been made for all the subsidiary requirements of a large Hospital of this character, including house accommodation for the Medical Officers and Subordinates who will be attached to the institution.

4. I am to request that the sanction of the Government of India may be accorded to the probable expenditure; to meet which, in the current year, a sum of Rupees 30,000 has been provided in the Budget under Class A.

I have the honor to be,

Sir,

Your most obedient servant,

Major-General, R.E.,
Secretary to Government.

Exd. E. C. Shunker.
Spare Copies

Chepauk, 1st June 1875.

1875.

From

THE CONSULTING ARCHITECT TO GOVERNMENT,

To

THE Secretary to
Government Public Works Dept.

SIR,

2 Tracings
1 set of estimates

In compliance with G. O. No. 1146 dated

1st May 1874, I have the honor to submit a set
of plans and estimates for converting the Public
Works Workshop at Chepauk into a Military
Hospital.These plans were drawn under instructions
received from Dr. Massey C. B.

The estimates amount to as follows;—

1. Converting the Main Building into a
Male Hospital ————— 96,593 . .
2. Converting the Foundry into a Female
Hospital and Matrons quarters — 34,595 . .
3. Converting the Smiths shed into
Medical stores, Dispensary,
Sergeants quarters &c. ————— 24,231 . .
4. Converting the Iron store into Purveyors
store, observation ward Day room &c. — 22,237 . .
5. Hospital Cook House & Covered way — 2,976 . .
6. General Latrine & Bath room and
Covered way ————— 4,529 . .

7 Ambulance Shed _____ 1075 ..

8 Dead House _____ 1034 ..

Total Rupees 187270 ..

The works still necessary to complete the scheme are

Quarters for Medical Officer

— Do — for Medical Subordinates

Drainage &c

I have the honor to be

Sir,

Your most Obedt servant

R. E. Thompson
Capt. R. E.

Offg Consulting Archt. to Govt.

Sub

No 135

Office of Consulting Architect to Govt.
Chepauk 26th July 1875.

(9)

From

Captain Ross Thompson R.E.
Offg. Consulting Architect to Govt.

To

Colonel J. Mullins R.E.
Offg. Secretary to Government.
P.W. dt.

Sir,

In continuation of my
letter No 76 dated 1st June 1875
I have the honor to submit the
remaining Plans and Estimates
to complete the scheme for converting
the Public Works Workshop at
Chepauk into a Military Hospital.

The Estimates now submitted
amount to Rupees 47,780-0-0.

The total cost of the
work will amount to as follows;

No 109 dated 17th Dec 1875
29th Aug 1875 No 587

W. 1875-80
No: 3615.

From
The Offg. Consulting Architect
to Government.

To
The Secretary to
Govt. P.W. dt.

Dated 1st June 1875
Received 2nd June 1875
L.S.

Forwards Plans &
Estimate for Military
Hospital.

26-10 Aug 1875
No 2364

No 10-8-75 (No 16-8-75)
No 10-8-75

1. Converting the Main building
into a Male Hospital Rs. 96,593.0.0
2. Converting the Foundry into
a Female Hospital & Matrons quarters " 34,595.0.0
3. Converting the Smiths
Shed into Medical stores,
Dispensary, Sergeants quarters " 24,231. 0. 0
4. Converting the Iron Store
into Purveyors Store, Observation
ward, Day room &c " 22,237. 0. 0
5. Hospital Cook House
& Covered way " 2,976. 0. 0
6. General Latrine Bathrooms
& Covered way " 4,529. 0. 0
7. Ambulance Shed " 1,075. 0. 0
8. Dead House " 1,034. 0. 0
9. Latrine Bathrooms and
Covered way for Female Hospital " 1,454. 0. 0

10. Quarters for Medical
Officers including out
offices. Rs. 13,810.0.0
11. Quarters for Apothecary
2 Asst. Apothecaries and
1 Hospital assistant
including out offices. " 16,436.0.0
12. Enclosing compound,
gravelling drainage &c " 14,130.0.0
13. Removing the Revenue
Board Office latrine
& reconstructing the same
on another site. " 1,950.0.0

Total Rupees. 235,050.0.0

I also forward copy of a sketch
and memorandum of instructions received
from Mr. Massey. It will be observed
that there are certain differences
between the above and the arrangements
now carried out, which were effected
by a subsequent personal communication
with

with that Officer.

I have the honor to be
Sir,
Your most obedient servant

P. P.
W. P. Thompson, Captain R.E.
Offg. Consul & Archt. Gt.

Sub

Public Works Dept.

No. 2364

Proceedings of the Madras Government
Under date the 16 Aug. 1875
Read the following

From
The Comd. Architect } (H.C. No. 76 of 1st June 1875)
to Government }
do do (H.C. No. 135 of 26th July)

Ordered that the
plans and Estimates for
the conversion of the Public
Works Stores and Workshops
at Madras into a Military
Hospital be forwarded for
the sanction of the Govt. of
India.

D. C. Presidency - 6
Military Dept. - 10
S. C. Sept - 19-75
(H.C. No. 2365 dated 16 Aug.)

J. O. 29 June 1875 No. 537-550.
14 April 1875: 255-259.

D. W. 1875 24124

No. 135

From

The Comd. Archt.
to Government

The Comd. Secretary &
Government 29-23

Attest 26th July 1875
R. S. x

25-26 August 1875-1-2364

Plans and Estimates
for converting Public Works
Workshops into Military
Hospital.

Aug. 10-8-75 (M.T. 16-9-75)
Aug. 26-12-75-25

No. 281

both male and female patients with a limited number of children; and provision has been made for all the subsidiary requirements of a large Hospital of this character, including house accommodation for the Medical Officers and Subordinates who will be attached to the institution.

I am to request that the sanction of the Govt of India may be accorded to the probable expenditure; to meet which, in the current year, a sum of Rupees 30,000 has been provided

172
provided in the
Budget under clasp

bsc + 6 of previous No A.
Orsd to Fort William
1-9-75

for
Jan. 1975

2 Estimates -
4 Plans
1 Sketch
1 Memo: by Offg
Surgeon Genl H.H.
Masey B Ms
Orsd to Simla -
1st Sept/75

Mr 3615 / 457 S
 of 1875. S. 1875
 PUBLIC WORKS.

7-12
 20

Mr. Ingr.
 Presidency

Date:

Iss. d.

Rec. A.

Encl.

16 Aug. 23/4
 1875

Nos. 280-282
 283

Submitting plans & estimate
 amounting to Rs. 235000 for the
 conversion of the P. H. Store &
 workshops at head quarters into a
 Military Hospital & requesting
 sanction may be accorded to
 the probable expenditure in the
 current year of Rs. 30000
 provided in the Budget and
 Class A.

Conversion of the P. H. Store
& workshops at head quarters
into a Military Hospital
 Ordered that the plans &
 estimates for the same be
 forwarded for the sanction
 of the Govt of India.