

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	2504	(W)	Press
-B.P.-No.			-Mis-
Dated	2.9.		1875.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
2nd September 1875.*

No. 36 Read the following letter from Colonel A. S. MOBERLY, R.E.,
District Engineer, Cuddapah, to Major-General G. W. WALKER, R.E.,
Secretary to Government, Public Works Department, dated Camp at
Reddipully, 21st August 1875, No. 1,121 —

I HAVE the honor to submit, for the sanction of Government, the accompanying
plan, abstract estimate, with a specification, amounting to Rupees 95, for constructing
a privy in the compound of the Collector's Cutcherry at Cuddapah, prepared at the
request of the Collector, and to state that there are no funds available from Minor
New Works, Provincial, as no grant was placed at my disposal this year to meet the
demands under this head

No. 37 ORDER THEREON, 2nd September 1875, No. 2,504.

CIVIL WORKS, No 4

The estimate may be sanctioned by
the District Engineer and funds provided
by transfer from the repair allotment at
his disposal.

(True Extract.)

Major-General, R.E.,
Secretary to Government.

To the District Engineer, Cuddapah
" Controller of Public Works Accounts.

Exd S T. Austin
Spare Copies

Notes of Receipts
On Plan and Estimate for Pury to be constructed in
the compound of the Collector, Cutchery at Cuddalore.

Plan submitted not
in accordance with
standard design shown
on plan of subsidiary
buildings for Telug
Cottages

The rates for Cuddalore
not received yet. Consequently
the District Estimate had
to be compared with
the Kurnool rates and
the following differences
are noted.

Plastering - Rate in Estimate
Rs 2. Rate in Schedule Rs 1.10
Excess Rs 0.90.

Concrete - Rate in Estimate
is less than schedule rate.

CRB
31/8/18

32

Comparative Statement showing difference of Rates between the Estimate submitted by the Dist. Engineer, and the Normal Dist. Schedule for Constructing a Puz in the Compound of the Collector's Office at Cuddapah.

Description of Work	Rate as per Estimate submitted by the Dist. Engr.				Difference	Remarks
Bricks in chunam — Cys. 38.	38.					
Plastering with 1 Coat of Chunam — Sqm. 2	2	1 1/2			4	
Concure with Chunam (Average 5 inches) — Cys. 2	2	2	6		4	
Jarring — Sqm. 1 1/2	1 1/2					
Cumby Wood Plank 1 1/2" thick — Cys. 28	28					
Excavation — Cys. 1	1					

Govt. Letter Department
 For Ch. George
 Madras 31st August 1875

[Signature]

5142
No 1.—ESTIMATE PARTICULARS

Main Budget Head to which chargeable.

Provincial

Purpose of work as given by District Engineer
near *Constructing Bridge*
in Compound of Police
Caserny, Budapest

Original sanction for the preparation of the
detailed estimate. Date and number sanction-
ing and Public Works Department

Amount of present estimate and its district
number *Rs 95 Not numbered*

Budget head to which chargeable if sanc-
tioned (in detail) - *Minor Works*
Water Supply
Buildings

Provision has been made in the Budget of
in anticipation

(Yes or No)

No

Funds can be made available during the
current year

(Yes or No, and state how in former case)

Not probable

Brought forward as urgent.

(Yes or No and if former, state by whom)

Not stated

Number on last revised list of works ap-
proved and brought forward in due order of
precedence

Not entered

No

Yes

No

DOCUMENTS IN FILE

From District Engineer—*Cuddapah*

1 Covering letter No *1121*, date *2/8/75*—

1 Letter from Range Officer, No. , date

1 Detailed Estimate

1 Abstract do

1 Plan

1 Specification Report.

90 2 September 1875
will be 1/2 50

From Office—

Original sanction, No. , date
for detailed estimate preparation

Orders and Proceedings	No	Date	Under P W D G. O
P W Department			No Date
Public do			
Revenue do			
Financial do			
Military do			

No. 1121 of 1875. Sub. Cuddapah District Engineer
to the District Engineer
for the purpose of the work
21st August 1875

The District Engineer
Cuddapah
The Secretary
to Government
P W Department
Fort Saint George

Encs 3

I have the honor to submit for
the sanction of Government the accompanying
my Plan, Abstract Estimate with a spec.
of execution amounting to Rs. 95 for constructing
a Bury in the compound of the Collector's
Quarters at Cuddapah prepared at the
request of the Collector and to state that
there are no funds available from District
new works Provincial as no grant was placed
at my disposal this year to meet the
demands

Ref: *particulars*
the expense
1894-1895

W. J. S. Sep. 1895

From No. 5442
The Director General
Secretariat

to Secretary
to Government
D. W. D. D. D.
to the Secretary

Dated 21st
Sept. 1895
No. 24

to the Secretary
to Government

to the Secretary
to Government

to the Secretary
to Government

to the Secretary
to Government

to the Secretary
to Government

No 2504

C. W. S.

The estimate may be considered
by the Board and funds provided by the
from the Board of the Board of the Board

W. J. S.

A. S. (understand) — 5
C. W. S. (understand) — 5

2 Sept 95

S. C. B. 1895-75

1236-37

1236-37-8-35

GOVT OF 1875
PUBLIC WORKS.

To Mr. Lupton
Cuddalore

2 Sept 1875

Enc 3/4
Being in the Collection
of the Collector, Cuddalore
Cuddalore - I have
that the sale of the 19th
Construction and
be sanctioned by the
and funds from the
benefits from the
allotted at the