

*Proceedings of the Madras Government, Public Works Department,
17th November 1875.*

Read the following letters :—

No. 410. From Captain ROSS THOMPSON, R.E, Officiating Consulting Architect to Government, to Major-General G. W. WALKER, R.E, Secretary to Government, Public Works Department, dated Chepauk, 14th October 1875, No. 237.

IN compliance with G.O , No. 4, dated 1st December 1874, I have the honor to

1 Plan	submit a plan and estimate for putting
1 Estimate	windows into the backroom of the
1 Abstract	Museum.

2. Both documents have been countersigned by the Superintendent of the Museum.

No. 410-A. From the same Officer, dated Chepauk, 9th November 1875, No 256.

With reference to your Memorandum, No 645, dated 3rd November 1875, I have the honor to state that the woodwork of the glass windows proposed to be put up in the backroom of the Museum will be painted with three coats of Carson's paint, green on the exterior and cream color inside, in keeping with the existing doors and windows.

2. Carson's paint, according to the District Schedule, costs as follows —

				R5	A	P	
Painting with three coats	Green paint	..	.	4	12	0	per square
"	"	White "	...	4	10	0	"
"	"	Cream color	..	...	4	4	0
"	"	Oak	...	...	4	0	0

an average rate of Rupees 4-8-0 per square is allowed in the estimate

3. Rupees 1-6-0 per superficial foot, provided in the estimate, is for *circular* glazed windows including frames, complete. The rate Annas 12-9 in the District Schedule is for glazed and panelled shutters exclusive of frames.

4. The district rate for semi-circular glazed fanlights with frames is Rs. 1-2-9 per superficial foot.

No. 411. ORDER THEREON, 17th November 1875, No. 3,291

CIVIL WORKS, No 27-A

THE estimate is sanctioned The question of the provision of funds will be considered hereafter.

(True Extract)

Majör-Generál, R.E.,

Secretary to Government.

To the Consulting Architect to Government.
 „ Controller of Public Works Accounts.

Exd. S T Austin.
Spare Copies

Notes of Remarks

25

On plan and estimate for putting windows
into the back room of the Museum

Madras

28th October 1875

The 22nd is required
to be in brass
Cross the wood work
is painted -

as it is requested to
refer to the Census of the
district in rate as under

Placed within - $\frac{24}{120} \times 24 = 1-6$

The following
items in District
Estimate differ in
rate from the District
Schedule of the current
year.

Glass windows - District
Estimate Rs 1-6 - District
Schedule Ans: 12 - - - Difference
in excess of Schedule Ans:
per square foot -

Painting - District Est:
Rs 4-8 - District Schedule
Rs 3-6 - Difference Rs 1-2
per square -

Chil
 $\frac{28}{10} = 2.8$

District Engineer letter No 237 dated 1st July
1875
No

35

Memorandum

2nd November 1875

With reference to the
Estimate submitted for
putting windows into
the back room of the
Museum. The District
Architect Engineer is requested
to state in how many
coats the wood work
is to be painted, and
to explain the cause of
the difference in rate as
under -

Glazed Windows. District Estimate
Rs 16-00 — District Schedule
Ans 12-00 —
By order Asst
Major R.E.

Under Secretary to Govt. P.W.D.

To
The District Engineer
Residency.

DOCUMENTS IN FILE

Offg. Consulting Architect
From District Engineer

1 Covering letter No *257*, date *14-10-75*

1 Letter from Range Officer, No. , date

1 Detailed Estimate

1 Abstract do.

1 Plan

1 Specification Report

From Office—

Original sanction, No *4*, date *1-12-74*
for detailed estimate preparation

Orders and Proceedings	No	Date	Under	
			P W D	G O
P W Department			No.	Date
Public do	<i>1170</i>	<i>27/4/74</i>	<i>4</i>	<i>1/12/74</i>
Revenue do				
Financial do				
Military do				

No. 237

CONSULTING ARCHITECT'S OFFICE,
Chepauk, 14th October 1875.

From

Offs
THE CONSULTING ARCHITECT TO GOVERNMENT.

To

THE *Secretary to*
Government P. W. D.

SIR,

In compliance with G. O. No. 4 dated
1st December 1874, I have the honor to submit
a plan and estimate for putting windows
into the back room of the Museum.

Both documents have been counter-
signed by the Superintendent of the Museum.

I have the honor to be

Sir,

Your most Obedt. servant.

P. W. D.

Captain R. E.

Offs Cons. Archt. to Govt.

enc


P W. 1895 Dopl.

Feb
No: 6563

From
The Off. Long Smith
to Government

to
The Secretary to

Government 1895
Chicago No 6563-175

dated 14. Oct 1900
Received 15. 

E. 821

Towards plan and
estimate for putting
windows into the back
room of the Museum.

G.O. No 5291-17. 11. 75.

Provincial
Civil Buildings

45

New Works

Abstract

Estimate for putting up 21 Circular glass windows in
the back Hall of the Government Central Museum

Quantity	Particulars	Rate	Per	Amount	Total
241½	Supp Glass windows 3' 10" diameter with frames Complete	16.	Sft	3321.	1
3½	Painting—do—	48.	sqrs	1410.	1
21	Removing old ventilators & putting up circular windows Ventilators, Complete	2.	sacks	42.	1
	Contingencies			215.	1
				Total Rupees	410.

Cons Archt Office
Chopank 13 Oct 1875

[Signature] Captain R.E.
Offg Cons Archt to Govt.

[Signature]

Approved—
Sd/- Secy
Sd/- Secy
14 OCT 75

[Signature]

Abstract Estimate for
putting windows into
the back Hall. Govt.
Central Museum

Provincial
Civil Buildings New work

Consulting Architect
14 Oct 1875
17/10/75

Detailed quantities

95

Description of work	no	L	B	D	contents	Total
glass windows with frames complete 3' - 10" dia	21	11 - 6	area		241 1/2	Suppl
Painting — do — Cream color						
frames	21	12 - 0		1 - 0	252 1/2	
Sash bars	21	10 - 0		0 - 4	70 1/2	
					Suppl	322 1/2
					Suppl	3 1/4

Depot 5881 N. 1000

1617:08

From
The Office of the
to Government

To
The Secretary to
Government P.O.

Dated 9 November 1895
P.O. 1000 A do

Explains Cause of the
difference in rates
between Estimate for
glass windows to Museum
and District Schedule
with Order

No. 3291. The estimate sanctioned. The
question of the form of funds will
be considered later.

17 Nov 95

and G.M.

Chief Architect
Controller of P.O.

Dep. 25-11-95

Cin 13-11-95

CG-17 Krumke
N 3291

Provincial
Architects' works.

Detailed quantities & Abstract
Estimate for putting windows
into the back hall front
Central Museum.

Consulting Architect Office
14 October 1895.

1895/2/20

6563
7197

Govt. of 1875 Madras.

PUBLIC WORKS.

To Consig. Archt
to Govt

Dated

Issued

Recd

Encl.

G. O. 17 Nov 1875, No. 3291

Nos. 410-411

Central Museum, Madras-

Plan & Estimate for putting
windows into the back room
of the — sanctioned by
Remarks-

*Proceedings of the Madras Government, Public Works Department,
17th November 1875.*

Nos. 412 & 413.

Under date the 17th November 1875, No 3,292.

ESTABLISHMENT, No. 25-A.

MAJOR H. W. WOOD's absence on leave having extended beyond the limit laid down in G O, No. 1,515, dated 7th June 1873, His Excellency the Governor in Council directs that the promotion notified in the *Gazette* of the 7th September 1875 be cancelled. Major Wood's position in the Department, should he return to it, will be that which he held when he went on leave on 1st May 1873, *i.e.*, eighth on the list of Executive Engineers, 2nd Grade.

2. The promotion to 3rd Grade Executive Engineer given to Lieutenant J. F. Dorward, R E, in the *Gazette* of the 1st September 1874, is cancelled on the same grounds, and that officer will be placed sixth on the list of Executive Engineers, 4th Grade, should he return to the Department, this being the position he held before proceeding on leave in July 1873.

(True Extract.)

Major-General, R.E.,
Secretary to Government.

To the Controller of Public Works Accounts,

Ed S T Austin.

Spare Copies