

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	1713	Press	<i>Original</i>
B.P. No.		Mis.	
Dated	5-7-1876	195	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
5th July 1876. No. 1,713.*

No. 96. Read the following letter from Major H. L. PRENDERGAST, R.E., District Engineer, North Arcot, to Major-General G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Vellore, 14th June 1876, No. 888 :—

I HAVE the honor to submit for sanction an estimate of Rupees 380, with plans and specification report, for extending the Record room of the Wandewash Taluq Cutcherry and raising a portion of the compound wall.

One Detailed Estimate.
One Abstract do.
One Specification Report.
Two Plans.

2. The estimate has been prepared at the request of the Collector, who writes that "this extension is now absolutely necessary for the safety of the records, which are reported to be in an open hall and verandah accessible to every one."

3. The Collector has further desired that the wall enclosing the sub-jail may be raised, because he considers it highly objectionable that the wall should be so low as to afford facilities for the friends of the prisoners having access to them, so as to be able to converse and to pass articles to them.

4. I request that the estimate, plans, &c., which are approved by the Collector may be returned when no longer required.

No. 97. ORDER THEREON, 5th July 1876, No. 1,713.

CIVIL WORKS, No. 8.

(a) Heads of Service.—Provincial.
Fund.—Ordinary.
Class.—Original Works.
Main-head.—Civil Buildings.
Sub-head.—B, Revenue Department.
Section.—ii, Taluq Cutcheries.
Name of Work.—Converting the eastern hall of the Taluq Cutcherry at Wandewash into a Record room, &c.
Amount.—Rupees 380.
To be carried out by the Public Works Department.

THE estimate of Rupees 380 for converting the eastern hall of the Taluq Cutcherry at Wandewash into a Record room and raising a portion of the compound wall round the sub-jail attached thereto, is sanctioned.

2. The District Engineer will provide the necessary funds from the grant at his disposal for Minor New Works under Civil Buildings, Provincial, which will be supplemented, if necessary, later in the year.

3. This sanction has been registered as Provincial No. 81 W of 1876-77.
(True Extract.)

Colonel,
Offg. Under Secy. to Govt., P.W.D.

To the District Engineer, North Arcot.
" Examiner of Public Works Accounts.
" Judicial Department.

Exd. E. C. Shunker.
Spare Copies

District Engineer North Arcot.

Civil Building. New work
 Detailed Estimate No 73 of 1876/77
 District North West Salook Wundawash
 Village No 3 Wundawash (235 N.W.)
 Work.

Abstract for converting Eastern hall
 into a record room and raising a portion of the
 compound wall of the Wundawash Salook Cutchery.
 (Value of the building Rs 1.5000)

Quantity	Description of charges	Rate	Per	Unit	Total
6.25	Converting Eastern Hall into a record room Cft of brick in Mortar	16 10	100%	104	00
11.25	Sqrs of plastering	2	100%	23	00
3	Iron band Windows of empty wood with shutters	14	00	42	00
1	Batten door of empty wood	20	00	20	00
1.25	Cft of Excavating foundations	5 6	100%	1	00
	Raising a portion of the Eastern compound wall				190
3.25	Cft of demounting ed wall	1 8	100%	5	00
7.40	Cft of brick in Mortar	16 10	00	123	00
13.75	Squares of plastering	2	100%	28	00
	Petty superintendence				346
	For Unforeseen works and items not provided in the Estimate				20
	Sundries				10
	Total Estimate Paper				4
					380

Armed
 20th May 1876
 H. Munn
 Sub Commr
 District Engineer North West
 District Engineer North West

Quail building

New York

Detailed Estimate No 73 of 1876/77
District North West Salook Wundawak
Village No 3 Wundawak 23 Jan 77

Work

Estimate for converting Eastern hall
into a record room and raising a portion of the
compound wall of the Wundawak Salook estate
(Value of the building Rs 13100)

Particulars	No	Measurements			Quantity
		L	B	D	
Converting the Eastern Hall into Record room -					
Foundation to cross wall	1	8-3	2-6	3-0	61-10 1/2
Placment of do	1	8-6	2-0	1-3	21-3
Superstructure of do	1	8-9	1-6	10-0	131-3
Gable over do	1	8-9	1-6	1-9	23-0
Longitudinal wall	1	37-0	1-6	7-6	416-3
Blocking door of the near verandah	1	3-6	6-3	1-6	32-9
do do Window	1	3-0	1-6	3-6	15-9
Deduct for door	1	3-6	1-6	6-3	32-9
do do for Windows	3	3-0	1-6	3-6	47-3
Total deduction Cubic feet					80-0
Remaining Effect of brick in mortar					622-1 1/2
or Units of 100 cubic feet nearly					6-25
Plastering to cross wall outside	1	10-3	0	10-0	102-6
do do do inside	1	8-9	0	10-0	87-6
Gable of do 2 sides	2	10-0	0	2-0	40-0
Longitudinal wall outside	1	37-0	0	8-0	296-0
do do inside	1	35-6	0	8-0	284-0
Floor of room	1	35-6	8-9	0	310-7 1/2
Total Sq feet of plastering					1120-7 1/2
or Units of 100 Sq feet or Cubic nearly					11-25
Excavating foundation to cross wall	1	8-3	5-0	3-6	122-9 1/2
or Units of 100 cft of Excavation nearly					1-25

P. N. 4291/76

Quail Building } New

Detailed Abstract

No 73 of 1876/77

District North West

Salook Wundawak

Village No 3 Wundawak

Work

Abstract for con-

verting Eastern hall

into a record room and

raising a portion of

the compound wall

of the Wundawak

Salook estate

Abstract No 380

Iron band windows of country wood (3 x 3 1/2) — 1 1/2				3
Batten door of country wood complete — (3 1/2 x 6 1/2) — 1 1/2				1
Paving a portion of the Eastern Compound wall —				
Dismantling and coping — 1 250 2 — 3				125-0
do do — 1 250 2 — 4 1/2				187-6
Total Cubic ft of dismantling — 312-6				
or Units of 100 cubic ft nearly — 3-25				
Brick in chimney —				
Paving compound wall — 1 250 1-6 — 9				287-4
Coping over — do — 1 250 2 — 3				125-0
do do do — 1 250 2 — 8				333-4
Total cft of brick in chim — 739-7				
or Units of 100 cft nearly — 7-40				
Plastering —				
Paved portion of compound wall both sides including coping — 1 250 5 1/2 — 0				1375
Total S ft of plastering — 1375				
or Units of 100 S ft or Sqrs nearly — 13-75				

Abstract

715

Quantity	Description of charges	Rate	Am	Sub	Total
Converting Eastern Hall into a second room					
6.25	Cft of brick in Mortar —	16 10 0	100	104 00	
11.25	Squares of plastering —	2 00 0	100	23	
3 x	Iron band Windows of country wood with shutters & complete —	1 1/2 00 0	6 1/2	42 00	
1		20 00 0	00	20 00	
1.25	Cft of Excavating foundations —	5 6 100	1	190 00	
Paving a portion of the Eastern compound wall					
3.25	Cft of dismantling and work —	1 8 0 100	5	5 00	
7.40	do of brick in Mortar —	16 10 0 50	123	123 00	
13.75	Squares of plastering —	2 00 0 100	28	28 00	
					156 00
					346 00
Petty superintendence —					20 00
For unforeseen works and items not provided in the Estimate —					10 00
Unutilized Sundries —					4 00
Total Estimate Paper —					380 00

Approved
 20th May 1876
 Major R.E.
 District Engineer North A.
 Sub. Engr
 Major R.E.
 District Engineer North A.

Wash. Archt. District, 91.
N^o 14 or Polom Range.

Specification report to accompany the
Plans and Estimate for converting Eastern
hall into a record room and raising a portion of
the compound wall of the Wandawash Palace
Cutcherry.

1st Amount of Estimate Paper. 380—

2^d The Eastern Hall of the cutcherry is to
be enclosed into a record room of $35\frac{1}{2} \times 8\frac{1}{2}$ feet
by ~~enclosing~~ ^{erecting} between the pillars and raising a
wall across the hall at its north near the
entrance ~~to~~ the back. The cross wall is to be
built over a foundation of $2\frac{1}{2}$ by 3 feet deep
below the floor level and its superstructure is to
be 18 inches thick and carried to the ridge of
the roof.

3^d The front wall is to ~~be~~ ^{erect} over the old
foundation of the pillars and carried to the
breastsummer with a thickness of $1\frac{1}{2}$ feet
embracing the present pillars ^{in its} ~~and~~ thickness.

4th The whole of the work is to be built
of brick in Mortar and finished with 2 coats
of plaster.

5th On the front wall a door of $3\frac{1}{2} \times 6\frac{1}{2}$ ft
* 3 Windows of $3 \times 3\frac{1}{2}$ feet ^{made} of country wood
~~are~~ to be fixed

6th The present door from the Eastern Hall
to the back Grandawash is to be closed with
brick in Mortar and finished with 2 coats of
plaster.

C. N. 1291/76

Final
Building } New

Detailed Estimate

N^o 73 of 1876/77

District North Ward

Palace Wandawash

Village N^o 12 Wandawash

North

Estimate for

converting Eastern hall

into a record room and

raising a portion of

the compound wall

of the Wandawash

Palace Cutcherry

Estimate Rs 380

Placing Compound wall.

A portion of the Eastern compound wall from South end and to the South-east corner of the turn forming two ^{portions} meeting at right angles at North end of the subsidiary Jail and measuring a length of 250 feet is to be raised 9 inches over the present ^{height} of the wall by removing the present coping and building a new coping of 1 foot high with curved top over the raised portion.

The work to be executed with bricks in mortar and finished with 2 coats of plaster.

All the rubbish to be removed from the compound wall, which is to be made clean.

Armed
20th May 1876
Sd/-

W. H. Thompson
Sub Engineer P. Range

New Bunder Jot Major D. C.
District Engineer North Arcot.

Estimated Rs 980

NORTH ARCOT,
District Engineer's Office, *mt.*
Vellore 14 June 1876.

No. 888

From

The DISTRICT ENGINEER,

NORTH ARCOT,

To

The Secretary, to Government

Public Works Department

Madras.

Encls. - 5.

1/ Estimate

1/ Ab. - D.

1/ Specification

reports

2/ Plans.

Sir,

I have the honour to submit for sanction an estimate of Rupees 380 with plans and specification reports, for extending the record room of the Wandewash, Salugluth-cherry, and raising a portion of the compound wall.

2. The estimate has been prepared at the request of the Collector, who writes that "this extension is now absolutely necessary for the safety of the records, which are reported to be in an open hall, and verandah accessible to every one."

3. The Collector has further desired that the wall enclosing the Sub-gail may be raised; because he considers it highly objectionable that the wall should

P. W. 4291/76

To the District Engineer,
North Arcot,
for sanction of
estimate for
extending the
record room of
the Wandewash,
Salugluth-cherry,
and raising a
portion of the
compound wall.

should be so low as to afford facilities for the friends of the prisoners having access to them, so as to be able to converse, and to pass articles to them.

3. I request that the estimate, plans &c. which are approved by the collector may be returned when no longer required.

I have the honor to be

Sir

Your most obedient servant

Henry de Grey Major Q.C.

District Engineer N. Arcot.

ment.

46)

is
-
sh

4

1

2

3

4

5

6

7

8

9

10

11

12

11-8-73 12 1997

1876 Department
11-2-91

£888
£500 5/-
2 Plans for the
Ordnance, for donation,
£380 for erecting the
ward room of the Har-
bour, and, O'Connell's
building a portion of the
Ordnance wall.

Dated 14th June 1876.
Recd 16th June 1876.
The District Engineer
North Street
The Secretary to Government
Public Works Dept.
Machias.

(a) Heads of Service— Provincial

Fund. Ordinary

Class. Original Works

Main-head. Civil Buildings

Sub-head. R. Revenue Department
Section II. Laying Gasworks

Name of Work. Connecting the Eastern Hall
of the Laying Gasworks at Wandsworth
into a Record Room

Amount. £380

To be carried out by the P.W. Department.

1296.

cu. 3.7.76 1420 5.7.76
12/2 to 14/30-6-76

funds

5011-8-73 42 1997

L.

H.

1876 Department

1876

No 17/3

Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 5th July/76.

Read the following:—

From,

The District Engineer,
North Arcot. (P.E. No. 388 of 14th June/76)

The estimate of
Rs 380 for converting
the Eastern Wall of
the Salook Butcherry
at Wandewash into
a Record Room and
raising a portion
of ^{the} Compound wall
round the Sub Jail
attached thereto is
sanctioned.

2. The District Engineer
will provide the necessary
funds

1296.

cu. 3.7.76 M.L.W. 8.9.76
Rep'd to P.W.D. 30-6-76

funds from the grant
at his disposal for
Minor New Works
under Civil Buildings
Provincial, which
will be supplemented
if necessary later in the year.

3. This sanction has
been registered as Pro-
vincial No 81 of
1876-77

W
29,070

No 96-97

H. Ruth Smith
S. V. Accto ✓
Judicial Dept ✓
Rev. Dept ✓

Ch. Despatch No 30-6-76
10-7-76

Dec 26/76

4291/M.

Govt. of 1876 Madras.
PUBLIC WORKS.

To

The W. C. & Co. Street

Dated

Issued

Recd

Encl.

G. O., 5 Feb., 1876, No. 1713

Nos. 96-97

Converting the Eastern Hall
of the Dalrymple Cutchery at
Wandiwash into a Record
Room &c. - Estimate of
Rs. 380 for
sanctioned of -

25-7-76

Per W. C. & Co.

26/7/76

26/7/76