

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	2337	Press
~~B.P.~~ No.		Mis.
Dated	31. 8.	195- 18.76

Not to be folded or roughly handled

Read the following letters:—

No. 738. From Colonel F. J. MOBERLY, R.E., Superintending Engineer, Chingleput, to Major-General G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Camp at Kaudur, 27th June 1876, No. 1,121.

I HAVE the honor to forward, for sanction and allotment of funds, certain estimates as per margin. The estimates have been approved of by His Excellency the Commander-in-Chief.

	rs.
3 Estimates and 2 Plans.	
Providing wooden bars to the windows of the block of family quarters of the A/20 Royal Artillery at the Mount ...	395
Providing shelves in the store-rooms, Nos. 1 and 2 Blocks, New Barracks at the Mount ...	180
Providing railings to the balustrade of the upper story of the new Barracks at the Mount ...	440

No. 738-A. From Colonel F. J. MOBERLY, R.E., Superintending Engineer, Chingleput, to Colonel W. FAREWELL, Deputy Chief Engineer, Public Works Department, dated Tamarapak, 10th August 1876, No. 1,678.

In reply to your memorandum, No. $\frac{T}{661}$, of 2nd instant, I have the honor to forward copy of letter from the Deputy Assistant Quartermaster-General, Centre District, and to point out that His Excellency the Commander-in-Chief has approved of the proposal therein made.

2. It has not been the custom to forward such explanations heretofore; I shall be obliged by your informing me if I am always to send them in future.

From Major E. M. NORIE, Deputy Assistant Quartermaster-General, Centre District, to Colonel F. J. MOBERLY, R.E., Superintending Engineer, Chingleput, dated Fort St. George, 22nd March 1876, No. 1,293.

I HAVE the honor herewith to return your plan and estimates for providing iron railings to the balustrade round the upper stories of 1, 2 and 3 blocks of new Barracks at the Mount. The Quartermaster-General intimates that the expenditure is too heavy, and points out that the desired end might be obtained at a much less cost, in view of which I beg to suggest that the iron wire netting be erected only round the Serjeants' quarters in the upper stories of each block, where only there is danger of children falling over.

2. As the balustrades of the three blocks are only 3 feet high, it would be advisable to have one single wooden bar placed above them and strongly fixed into the sides of the walls, thus raising the height of balustrade to 4 feet, which appears to me quite high enough to prevent a man falling over, even if under the influence of liquor.

3. I would bring to your notice the want of privacy that exists in the six married Serjeants' quarters in these three blocks, and recommend that wooden screens 6 feet in height be erected to keep the single men from seeing into the rooms; at present privacy is obtained by the doors being shut, which makes the rooms exceedingly hot and prevents a free current of air.

4. If an estimate and plan on this modified state were submitted, I doubt not it would meet with the approval of His Excellency the Commander-in-Chief.

9. 10. 11. 12. 13.

13

There must be some other
reason than this. I
remember perfectly
where they first came up
I offered lots to the
man and he
that was ignorant
in the way of fishing
the knowledge of
the water took
the whole fish from
me and I thought
it had been disposed
of long ago. as time
went on I was

Walter C. C.

The delay that has
taken place in disposing
of these papers has
been due to the want
of the money by the C. S.
and supplied today.
As to the ^{is} ~~should~~ be made
as to the cause of this
delay -

The Papers showed
you also he returned
to 1773. The U.S. Court
of 9-20-70 - After
the report he prepared
his work the suit he
carried out - Since
nothing would look
back again, time, it is
back he decided why
it is impossible and
hasn't happen before
but the plan is present
showed back answers
just as such - which
they would be more
permanent. W.K.

20.7.76

(a) Heads of Service— *Imperial*

Fund. *Ordinary*

Class. *Original Walls*

Main-head. *Military*

Sub-head. *Military Building—Accommodation for
European Artillery*

Name of Work? *Sars to windows of family quarters
and shelves to store-rooms of Artillery
Barracks, Mount—*

Amount. *Sars for windows 12 395-12 75 W.
Shelves to store-rooms 180 12 76 W.*

To be carried out by the *P. W.* Department.

Print in the margin of G.O. 82 2337 of 31-8-76—

B. 1293.

Dy. Asst. L. Mr. G. Office C. D.
Fort Saint George 23 March 1876

From

The Dy. Asst. L. Mr. General
Centre District

To The Superintending Engineer
Chingleput

Sir, I have the honor herewith to return your plan and estimates for providing iron railings to the Balustrade round the upper stories of 1, 2 and 3 Block of new Barracks at the Mount. The Quarter Master General intimates that the expenditure is too heavy and points out that the desired end might be obtained at a much less cost, in view of which I beg to suggest that the iron wire netting be erected only round the Serjeants quarters in the upper stories of each block where only there is danger of children falling over.

As the Balustrades of the 3 blocks are only 3 feet high, it would be advisable to have one single wooden bar placed above them and strongly fixed into the sides of the walls, thus raising the height of Balustrade to 4 ft which appears to me quite high enough to prevent a man falling over, even if under the influence of liquor.

I would bring to your notice the want of privacy that exists in the 6 married Serjeants Quarters in

these three blocks, and recommend that wooden screens 8 feet in height be erected & keep the single men from seeing into the rooms, at present. Privacy is obtained by the doors being shut which makes the rooms exceedingly hot and prevents a free current of air.

In an estimate and plan on this modified state were submitted, I doubt not it would meet with the approval of His Excellency the Commander-in-Chief.

I have &c
Signed B. M. No. 1 Major
Dy. Asst. Q. M. General
(True copy) C. District

J. H. S. Colonel R. E.
Supy Engineer Chingleput

P.W.D.

14/10/76

No. 58-11

1

NO. 1678.

Chingleput Superintending Engineer's Office,
Camp, Tanjore
Sunday, 10th August 1876.
Despd 12 — " — (12)

From

THE SUPG. ENGINEER

Chingleput.

To

The Dy. Chief Engineer
Department Public Works

SIR,

Enc.
Copy of a letter In reply to your Memo. No. 7 of 2nd inst. 664, I have the honor to forward copy of letter from the Dy. Asst. Quarter Master General, Central District and to point out that His Excellency the Commander-in-Chief has approved the proposal therein made.
2. It has not been the custom to forward such explanations hereto. I shall be obliged by your informing me if I am always to send them in future.

I have the honor to be,

Sir,

Your most obedient Servant.

J. H. S. Colonel, R. E.
Superintending Engineer Chingleput.

g.v. 16 March 76 No 78 origl

P.W.D.
14 AUG 76
No 5811

Dated 10th Aug 1876
Received

ENCLOSURE 1

No. 1678

From railways to the
Barracks in No. 1 &
2 Blocks of New Barracks.
Forwarded copy of a letter
from the Dy. Commr. to
M^r. General and dated
that it has not been
the custom to forward
such communications by

From
THE SUPR. ENGINEER
CHINGLEPUT
To
THE Dy. Commr.
P. W. D.

Specification
This estimate provides for fixing
Shelves supported on brackets to the wall
of the General Store rooms of Nos. 1 and
2 Blocks of New Barracks.

The brackets the securing of which
3" x 4" are to be fixed into the walls to a
depth of 12 inches the necessary plastering, &c.
which the fixing of the brackets will entail
is allowed for

Mount. 22nd April 76 } Aldrich
Executive Engineer
Supp. Engineer, Chingleput District.
Sd/- R. E. Senf R. E.
Overseer S. V. R. S.
Executive Engineer.

No 7380

Recd - 28.8.76 Mm 31.8.76
in - 22.8.76 Mm 28.8.76
H. Shit 38 Aug

Original works for European artillery new work
 Abstract Estimate No. 19 of 1876-77

DISTRICT CHINGLEPUT CANTONMENT
 Providing additional shelves and Pees in the Store
 Rooms of 1 & 2 Blocks new Barracks
 Date of last repair
 Cost of do.

Quantities.	Description of Charges.	Rate.	Per.	Amount.	Total.
12	Seak wood	3 2	Cd	37 8	
221	Shelf Plank	6 1/2	per ft	180	
2	Reading Plank	76 1/2	per ft	153	
1/2	Screws	1 2	do	1 2	
2	Boring holes to fixing brackets	90	do	180	
	Contingencies	3 13 6			180
	Total Rupees				190

Saint Thomas' Mount
 26th May 1876
 Coll. R. E. Alkwith
 Supg. Engineer, Chingleput District.
 Overseer D. P. W.
 Captain R. E.
 Executive Engineer.

ork

Specification

This Estimate provides for additional railings to the arch ways of Upper Story of New Bannocks the position, elevation and Section of which is shown in the accompanying plan; top and bottom frames to be of Teak wood with 2 coats Carsons brown paint and Mount iron wire netting fixed to the rails to the height of 2 feet around the balustrading by the Sergeant's Quarters

Permittee. Secy R.E.

Inspector D.M.

Abdurath Captain R.E.

Executive Engineer

Supp. Engineer, Chingleput District.

Executive Engineer.

Mount
22 April /46

MOUNT RANGE.

Detailed Estimate No. 6187 7

D. No. 4693/46

Work

Providing the lines in the
these rooms of No. 1 & 2
Blocks New Bannocks.

Amount of Estimate Rupees 180-00

Am. No. 5795

WORK. *Ornamenting railings for the Balustrade of the Upper Story of*
 1-2-3 *Blocks of New Barracks at Moulmein*
 Value of the building *Rs. 1000* Date of last repair *1880*
 Cost of do. *Rs. 100*

Quantities.	Description of Charges.	Rate.	Per.	Amount.	Total.
88	Lumber Feet - Sash work	3	20	b. ft	276 -- ✓
132	Sash & new window matting including glass & hardware complete	-	10	d ft	82 8 -- ✓
192	Carpenter's notes and fixing to painting, linework, bright work and brasses etc. Complete	-	40	each.	48 -- ✓
10 1/2	Large leaded glass panelling by 2 coats	2	--	Sq.	21 -- ✓
				Contingencies	18 8 -- ✓
				<u>Total Rupees</u>	<u>445 --</u>

Saint Thomas' Mount, }
12th April 1876. }
G. H. Smith }
Coll. R. E. Aldrich }
Supg. F. Secy, Chingleput District. }
Overser D. P. W. }
Captain R. E. }
Executive Engineer. }

Specification

(23)

This estimate provides for 1" Sq. wooden bars with 2 coats of Carsons brown paint to windows of the block of Family quarters occupied by the families of A/20th Brigade - Royal Artillery in Horse Artillery Lines at Saint-Thomas Mount.

Submitted by Sergeant P. B. Allen with Captain R. E. Overton D.R.W.
16th May/46
Executive Engineer

MOUNT RANGE.

Detailed Estimate No 24 of 1876/77

8. 8. 6. 9. 8. 195

Graveling railing

to the Balcony of the Upper Storey of No 1. 2. 3 Blocks of new Barracks at Saint Thomas Mount.

Amount of Estimate Rupees 445

No 4923

Imperial, Ordinary, Original work.
 Head Military Buildings, Accommodation for European Artillery - *25 Work*
 Period Abstract Estimate No. 31 of 187 6-77
 DISTRICT CHINGLEPUT, CANTONMENT *Saint Thomas Mount*
 WORK. *Providing wooden bars to the windows to the block of Family*
quarters at present occupied by the families of 120th Brigade R.A. in 16th Lines
 at Mount
 Value of the building Rupees
 Date of last repair
 Cost of do.

Quantities.	Description of Charges.	Rate.	Per.	Amount.	Total.
<i>120</i>	<i>Putting up 120</i>				
<i>120</i>	<i>Leak wood bars</i>				
<i>120</i>	<i>2 coats</i>				
<i>120</i>	<i>Painting with the persons brown paint on a 2nd 322</i>				
<i>120</i>	<i>for signing and registered as such</i>				
<i>120</i>	<i>52337 1/2 31 8 76 9</i>				
<i>120</i>	<i>Compensation 9</i>				
<i>120</i>	<i>Solih Rupees - 395</i>				

Saint Thomas' Mount,
 16th May 1876
Hastings
 Supg. Engineer, Chingleput District.
 Coll. R. E. *Albion*
 Overseer D. P. W.
 Captain R. E.
 Executive Engineer.

Chingleput Superintending Engineer's Office,
Camp Kader
27th June 1876.
Desp 29 - " -

From

THE SUPG. ENGINEER

Chingleput.

To

The Secretary to Government
Department Public Works.

Sir,

Enclosures 5
3 Estimates
2 Plans

Providing wooden bars to the windows of the block of family quarters of the ap. Royal Artillery at the Mount Rs 395.
Providing shelves in the store rooms at 142 blocks New Barracks at the Mount Rs 100.
Providing railing to the balustrade of the upper story of the New Barracks at the Mount Rs 440.

I have the honor to forward for the sanction and allotment of funds certain estimates as per margin. The estimates have been approved of by His Excellency the Commander-in-Chief.

I have the honor to be,

Sir,

Your most obedient Servant.

R. E. E.
Colonel, R. E.
Superintending Engineer Chingleput.

Detailed Estimate No. 4693 of 1876-77

Providing wooden bars to the windows of the block of family quarters at Mount

Rs 395

Amount of Estimate Rupees 395

Dec 12 1876

9.8.12.672-16-3-76 and

8. 8. 1876 Department

28-11/11

(27)
PUBLIC WORKS DEPARTMENT.

Letter from the Superintending Engineer Chindapet No 1121 dated 27th June 1876.

By Chd No 7/64 d/2 Aug

Plains iron & steel
to the residents of the
block of Chindapet
of the class of Civil
Engineering at present.

Enclosure 57

No. 1121

Dated 27th June 1876
Received 11/11/11

THE SECRETARY TO GOVT.
P. M. D. D.

THE SUP. ENGINEER
CHINDAPET

FOR ORDERS.

As regards the pro-
-tection to the upper
stories of the servants
quarters, the Chief Engineer
does not approve of the use
of wire netting, as not being
likely to last, or to be effi-
-cient for the object in view.
Plain wooden or iron rails
would answer better
though they might cost more.

While we are
not to look for
amounts in the
Bal - Bal

23/8/11

Major Genl. R. C.
Secretary to Govt. D. M. R.

Recd - 28.8.76
Cii - 22.8.76
Otd - 28.8.76
Dtd to Otd 7-7-76

X. Atty.

FOR ORDERS.

33 5

No. 2337 Public Works Department.
PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 31st Aug^r 1876.
Read the following:—

From
The Supg. Engr. Chingleput (N.E. No. 1121 d/27th June 1876)
do do (" " 1878. 10th Aug^r)

The following
Estimates are sanctioned:—

Providing wooden bars to the
windows of the block of family
quarters of the A/20 Royal
Artillery at the Mount— } Rs 395.

Providing shelves in the store
rooms Nos 1 & 2 Block No. New
Barracks at the Mount— } " 180

2. The proposal to use
wire netting for protection
to the Upper Stories of the
Sergeants' Quarters is not
approved. Iron rails should
be

Chas 4693

5874

Chingleput Ship.

MK

1/2/77

be used, and the Estimate
revised accordingly.

3. Funds for the works
sanctioned should be pro-
vided by the District Engineer.

The above sanction has
been registered as Imperial
No 75 & 76 W. of 1876-77-

No 738/39

Supp. Eng. Chinghapur
Ex. P. W. Accts.
Military Dept. ✓

Desd 20/9/76

X. A. B.

4693
5814

Govt of Madras

PUBLIC WORKS.

To

The Staff Eng^r Chepalput

Dated

Issued

Encl.

Recd

G. O., 3/3rd August 1876, No.

2337

Nos. 738/39

Bars to windows of
family quarters & shelves
to store-rooms of Ar:
illery Barracks at
St Thomas Mount

Estimates for
construction of

Est^d in the
21-9-76