

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	2647	Press	Original
B.P. No.		Mis.	
Dated	2-10-1976		

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
2nd October 1876. No. 2,647.*

No. 11. Read the following letter from Major P. MONTGOMERIE, R.E.,
Officiating District Engineer, Presidency, to Major-General G. W.
WALKER, R.E., Secretary to Government, Public Works Department, dated
Fort St. George, 14th September 1876, No. 3,274:—

I HAVE the honor to submit, for sanction and allotment of funds, a plan, specifica-
tion report, and estimate, amounting to
1 Plan. Rupees 457, for providing venetian
1 Estimate. shutters and canvas screens to the south
1 Specification Report. part of the east verandah of the Office of the Controller of Military Accounts, which
have been prepared at the request of the Controller of Military Accounts, and approved
of by him.

2. The necessity for the work is explained that much inconvenience being experi-
enced from the exposed state of a part of the verandah of the office building of the
Controller of Military Accounts used by the Account Branch as a record-room, in
consequence of want of space elsewhere, it is proposed to have shutters erected between
the pillars for the protection of the books, &c.

3. The estimate was forwarded for the approval of His Excellency the
Commander-in-Chief, but was returned with a remark that the building in question
is not on the Returns of the Barrack Department.

No. 12. ORDER THEREON, 2nd October 1876, No. 2,647.

MILITARY WORKS, No. 2.

(a) *Heads of Service.*—Imperial.
Fund.—Ordinary.
Class.—Original Works.
Main-head.—Military.
Sub-head.—Military Buildings—Miscellaneous.
Name of Work.—Venetian shutters, &c., to south-east veran-
dah of the Office of Controller of Military
Accounts.
Amount.—Rupees 457.
To be carried out by the Public Works Department.

THE estimate of Rupees 457 for pro-
viding venetian shutters and canvas
screens to the south-east verandah of the
Office of the Controller of Military
Accounts, Fort St. George, is sanctioned;
but there are no funds at present avail-
able for the work.

2. This sanction has been regis-
tered as Imperial No. 87 W. of 1876-77.

(True Extract.)

Colonel,
Offg. Under Secy. to Govt., P.W.D.

To the District Engineer, Presidency.
„ Examiner of Public Works Accounts.
„ Military Department.

Exd. E. C. Shunker.
Spare Copies

No 213 of 1876-77.

Specification to accompany an Estimate for providing
condition Shells and canvas Screens to the South part of the establishment
of the Office of the Controller of Military Accounts.

Amount of Estimate Rupees. 157-0-0.

(a) Heads of Service— *Imperial*

Fund. *Ordinary*

Class. *Original Works*

Main-head. *Military*

Sub-head. *Military Buildings—Miscellaneous—Military*

Name of Work. *Construction Shelters &c to S. E. corner of
of the Office of Controller Military
Accounts*

Amount. *Rs 407*

To be carried out by the *P. W.* Department.

Print in the margin of G.O. No 2647 of 2/10/76—

7 August 1876.

*Assistant Engineer
Fort Rango.*

*Short name No ap. R. E.
Offg. Dist. Engineer
Presidency.*

Controlled by

No 2138 1876-77.

Specifications to accompany an Estimate for procuring
ventilation shutters, and canvas screens to the South front of the new veranda
of the Office of the Controller of Military Accounts.

Amount of Estimate Paper. 157-.-.-.

1. _____ This part of the veranda is used as a
record room and is much exposed.
2. _____ It is proposed to place ventilation shutters
in four bays of the veranda on the east side and on
the south side which will render the room quite serviceable.
3. _____ Chinking is placed over the ventilators on
the south side.
4. _____ Two Canvas Screens with doors are to be
erected to divide the space into two rooms.
5. _____ The materials to be of the best procurable.

Fort Saint George.
30th August 1876.

R. E. Hamilton. Lieut R.E.
Assistant Engineer
Fort Rango.

C. D. J.

W. H. Paine Major R.E.
Offg. Dist. Engineer
Presidency.

Comd. E.

No 213 of 1876-77.

Specifications to accompany an Estimate for procuring
ventilation shutters and canvas screens to the South part of the east verandah
of the Office of the Controller of Military Accounts.

Amount of Estimate Rupees. 157-0-0.

1. _____ This part of the verandah is used as a
record room and is much exposed.
2. _____. It is proposed to place ventilation shutters
in four bays of the verandah on the east side and on
the south side which will render the room quite serviceable.
3. _____ Planching is placed over the ventilators on
the south side.
4. _____ Two Canvas Screens with doors are to be
erected to divide the space into two rooms.
5. _____ The materials to be of the best procurable.

Fort Saint George.
30th August 1876.

R. E. Hamilton. Lieut R.E.
Assistant Engineer
Fort Rango.

[Signature]

W. H. P. M. Major R.E.
Offg. Dist. Engineer
Presidency.

[Signature]

P.W.D.
15 SEP 76

No 213 of 1876-77.

Lead of Service. Imperial.
Fund. Ordinary.
Class. Minor New works.
Main Head. Military Building
Sub. Head. Building for Staff purposes.

Name of work. Providing ventilation shafts and chimneys, towers to the South part of the East barracks of the office of the Controller of Military Accounts. vide District Engineer's Report No 1728 of 3 July 1876.

Amount. Rs. 157. — — —
To be carried out Departmentally.

Measurements.			Rate	Amount.
Length	Breadth	Height		
1/2	5 1/2	75 1/2	Verdian tank screen on South side of barracks	
2 1/2	23 1/2		do. East side	
2 1/2	30 1/2		Verdian screen work	1 1/2 306 10
8 1/2	2 1/2		Single canvas screen fitted to the battens and floor	6 3 86 53
1 1/2	10 1/2		Lead flashing 1" thick on top of ventilation South side	30 12 19 5 15 1/2
7 1/2			Painting with 3 coats of varnish green finish to verdian screen	3 4 23 13 1/2
1 1/2			Painting with 3 coats of varnish white paint to canvas screen	2 10 13 36
			Summaries	21 00
Total Rs. per				457 00

Total Rs. per 457 00

mt. Smith George
Fr August 1876

R. Z. Hamilton. Lieut. R.E.
Assistant Engineer
Port Range.

Chas. J. Macie Major R.E.

Offg. Dist. Engineer
M. D. M. S. A. Col. Presidency.
Controller of Public Accounts
Sept. 1876

149

Sharon the Spidey
and the Spidey

W. H. B. 1864

Satisfactory for some time
of health and income compared
to the former but what great
removal of the suffering of the
poor we have been able to do

Edmund - Dufres 454

Feb. 24. No 2584
9 Sept 1896

3274

Wm. Duff Fugerey
1. Sunday

Mr. Gardner and
a letter to Government
C. M. C.

En. c.
1. *Ch.*
1. *Estimate*
1. *Experiments*
1. *Experiments*

I have the honor to submit for sanction
and approval of your Hon. Specifications, Exhibit
A, B, C, D, E, F, G, H, I, J, K, L, M, N, O, P, Q, R, S, T, U, V, W, X, Y, Z, for providing
and maintaining and running services to the South part
of the East coast of the City of the Controller of
Military Services which have been prepared at the re-
quest of the Controller of Military Services and approved
by the Hon. Secy.

It is necessary for the work is so thrust, that, much inconvenience being experienced from the exposed state of a part of the materials of the office building of the Controller of Military Accounts used by the Account branch as a record room in consequence of want of space elsewhere, it is proposed to have shutters erected between the pillars for the protection of the books etc.

The Estimate was forwarded for the approval
of His Excellency the Commander in Chief but was
returned

May it have to be
So

Yours most obedient servant

Monte Beni

For Mr. Gandy

14. Sept. 1876

May 1868.
L. A. Dickel, Esq.

Penning

!!

71

No. 2647

Public Parks Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 2nd Dec 77.

Read the following :—

11 Feb. 1861

also of the very
notion - ...
... was seen.
of boundaries
... of
... of George
but there are
sent available

Has been
Military
Inspector C. C.
77

W 87 of 1896-77-111

22.9.70

A. S. Providence

L. C. W. A. H. H.

Exhib. 111 - 2004/11/1

returned with a remark that the building in question is
not on the Returns of the Public Works Department.

SD 20-6-70 No. 1499
- 25-7-70 - 1825-

For Mr. G. G. G.
14th Sept 1876

P.W.D.

15 SEP 76

From Mr. G. G. G.

The District Engineer
(Secy.)

The Chief Engineer and
Superintendent
of Works

Dated 14th September 1876.
Recd. 15th

No. 3274
Circular
+ It has been decided to
construct for protection and
allocation of funds. Estimate
amounting to Rs. 257-50 pro-
viding suitable shelter for the
Office of the Controller of Building
Accounts and Sanitary Engineer.

Ci - 29-9-76 Ptd 2-10-76
Dated 22-9-76

21
206

No. 2647

Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 2nd Aug 76.
Read the following:-

From

The District Engineer
Presidency
No. 3274 dt 14th Sept 1876

The estimate of Rs. 257-50
for providing shelter for
shelters and canvas screen
to the South East boundary
of the Office of the Controller of
Building Accounts, Sub Engineer
is sanctioned; but there are
no funds at present available
for the work.

2. This sanction has been
registered as Imperial L.O.
No. 87 W of 1876-77-1/4

22-9-76

A. R. Presidency
L. R. N. A. C. S.
D. M. S. S.

157

6692 *24/1*

Govt. of 1876 Madras.

PUBLIC WORKS.

To

The R. L. Presidency

Dated

Issued

Recd

Encl.

G. O. 2nd Edition 1876, No. 2547

Nos. 11-12

*sent in 1876
17-10-76*

Office of the Controller of
Military Accounts - Presidency

25 - The Estimate for
providing iron plate shutters
and canvas screens to
the South East verandah
of the — — — — —