

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	329	Press
B.P. No.		Mis.
Dated	7 - 2 -	1876..

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
7th February 1876.*

Read the following papers :—

No. 94. From Major H. SMALLEY, R.E., Officiating District Engineer, Ganjam, to Major-General G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Camp at Berhampore, 29th November 1875, No. 38.

I HAVE the honor to forward herewith a plan, specification, and estimate amounting to Rupees 920, for converting left wing of the subsidiary Jail at Itchapore into a Post Office, for sanction and allotment of funds, so that if possible the work may be completed in the current year.

2. The Superintendent of Police has no objection to the proposed arrangements.

3. The Director-General of the Post Office in India has sanctioned the work in his letter to the Postmaster-General, copy of which is enclosed.

Copy of a communication from the Director-General of the Post Office in India, to the Postmaster-General, Madras, No. 5,283, dated 6th November 1875.

In returning the original enclosures of your letter, No. 949, dated 23rd October 1875, I beg to convey my sanction to the conversion of the left wing of the Jail at Itchapore into a Post Office, at a cost of Rupees 920, to be met out of the minor works allotment for the current official year.

No. 8,594/1,735.

TRUE copy forwarded to the District Engineer, Ganjam, with reference to his letter to the Inspector of Post Offices, Vizagapatam Division, and with a request that he will be so good as to obtain the sanction of the Government for the necessary funds with a view to this work being taken in hand and completed in 1875-76 if possible.

2. The plan and estimate are herewith sent.

MADRAS,
17th November 1875.

(Signed) J. DECASTER,
for Acting Postmaster-General.

No. 315.

REFERRED to the Judicial Department, with the view to ascertain if there is any objection to the proposed appropriation of part of the Jail buildings.

FORT ST. GEORGE, (Signed) G. W. WALKER, Major-General, R.E.,
21st December 1875. Secretary to Government, P.W.D.

No. 809.

REFERRED to the District Magistrate of Ganjam for his opinion.

22nd December 1875. (Signed) W. HUDLESTON,
Chief Secretary.

No. 95. From R. DAVIDSON, Esq., Acting District Magistrate of Ganjam, to the Honorable W. HUDLESTON, Chief Secretary to Government, Judicial Department, dated Chatterpore, 17th January 1876, No. 192.

WITH reference to your endorsement, dated 22nd December last, No. 809, on foot-note dated 21st idem, No. 315, Public Works Department, to the District Engineer's letter, dated 29th November last, No. 38, (herewith returned with enclosures,)

*Proceedings of the Madras Government, Public Works Department,
7th February 1876.*

I have the honor to inform you that the only objection of which I am aware to the proposed conversion of the left wing of the Jail at Itchapore into a Post Office is the possible unsuitableness of the locality for the purpose.

2. The Jail is situated in the

2. The Jail is situated in the old fort at Itchapore, almost outside the town.
3. A Post Office should, if possible, be situated in the heart of a town. Probably, however, in the case of Itchapore, the correspondence will neither be very heavy, nor, as a rule, of great importance, so that I think the work may be proceeded with as proposed, especially as the Sub-Magistrate's Office is conveniently situated in respect to the proposed Post Office.

No. 140.

No. 140.

THE District Magistrate's reply is transferred to the Public Works Department.

There seems to be no objection to the arrangement.

FORT ST. GEORGE.

(Signed) W. HUDLESTON,
Chief Secretary.

No. 96.

ORDER THEREON, 7th February 1876, No. 329.

CIVIL WORKS, No. 5.

CIVIL WORKS, No. 5.

THE estimate amounting to Rupees 920 is sanctioned, and funds to the extent of Rupees 250 applied for by the District Engineer are provided from the Reserve under Civil Buildings, Postal. This sanction has been registered as Imperial No. 1 W of 1875-76.

(True Extract.)

(True Extract.)

Major-General, R.E.,
Secretary to Government.

To the District Engineer, Ganjam.
 " Postmaster-General.
 " Controller of Public Works Account
 " Financial Department.

Exd. S. T. Austin.
Spare Copies

Buildings.

DETAILED

Estimate No. 1875-76

DISTRICT *Gaucho*

TALUQ *Perhamp*

Approximate Value Rupees.

Last Repairs.

WORK, 22 Converting left wing of Subidiary
Jail of Singapore into a Post office.

Detail of work.	Number.	MEASUREMENT.						Contents.	Total quantity of each dis- tribution of work.
		LENGTH.			Breadth thickness.	Depth or height.			
		Each.	Total.	Total Length.					
<i>Concrete under Foundations.</i>									
Cross wall in Terrace between Post office and Subidiary Jail.—	1		4						
Compound wall for Post office	1		87						
do for do	1		27½	68½	4	1	274		
Total Concrete under Foundations							274	10¼	27
<i>Foundations.</i>									
Cross wall in Terrace between Post office and Subidiary Jail.—	1		5¼						
Compound wall for Post office	1		38¾						
do for do	1		28¾	72¼	2¾	3	596⅞		
Slops	3		21	1½	1½		15¾		
							611⅓		

30									
Crop wall in Traudach	1	"	6						6 11 3/8
Dark between Post office and Sub Jail	1	"	39						
Compound wall for Post office	1	"	29 1/2	7 4 1/2	2	1 1/2	228 1/2		
Steps	3	"	6	18	1 1/2	1	27		
Total Foundation & Basement									
Superstructure							862 5/8	31 25/27	
Crop wall in Traudach between Post office and Sub Jail	1	"	8	1 1/2	8	96			
" " "	1	"	8	1 1/2	2	24			
Blocked up old door way in the dy Post master room converted into window	1	"	3 1/2	1 1/2	3	15 3/4			
Compound wall with coping	1	"	39 1/2						
" " "	1	"	26	6 1/2	1 1/2	8	786		
Plan for letter box in the Post office	1	"	3 1/2	2 1/2	1 1/2	13 3/8			
Total Superstructure									
Plastering							97 1/8	35 26/27	
Plan for letter box in the Post office	1	"	7			49			
Crop wall in the Traudach between Post office and Sub Jail	2	"	8	16	8	128			
" " "	2	"	8	16					
Blocked up old door way in the Post office	2	3 1/2	7		7	49			
258									

30									
Blocked part of the old way in the dy Post master room converted into a window	2	3 1/2	7			21			
Compound wall with coping	2	39 1/2	79						
" " "	2	28	52	13 1/2	7	117 9/10			
Steps	3	"	6	18	1 1/2	27			
Total Plastering Square									
Wood work							152 1/2	15.2	
Woodwork in the old wall of dy Post master room	3	4	12			84			
" " " "	1	"	4			28			
" " " "	1	"	3 1/2			14			
Total Wood work wrought									
Earth work							126	126	
Crop wall in Traudach between Post office and Sub Jail	1	"	2						
Compound wall for Post office	1	"	39						
" " "	1	"	29 1/2	7 4 1/2	5	31 117 1/2			
Total Earth work									
Cook Room and latrine for Sub Jail							4 1 10/27		
Concrete under Foundation									
Wall for Cook room	1	"	5 1/2	4	1	218			
" " " "	1	"	35	3	1	105			
Total Concrete under Foundation									
							323	11 26/27	

Foundations

Trall for cook Room	1	a	3	55 $\frac{1}{2}$	2 $\frac{3}{4}$	3	487 $\frac{1}{2}$
do for latrine "	1	a	3	35	2 $\frac{1}{4}$	3	286 $\frac{1}{2}$
Basement.							
Trall for Cook room	10	a	3	55	2	1 $\frac{1}{2}$	165
Riser for " " "	2	a	7	14	$\frac{9}{4}$	1	10 $\frac{1}{2}$
Total rubble stone work cya							869 $\frac{5}{8}$ 32 $\frac{5}{8}$

Superstructure

Wall for cook room	1	42 1/2	1 1/2	7	446	
Gable wall	2	10	20	1 1/4	2	50
Wall for latrine	1	29	1 1/2	7	304 1/2	
with coping						
Total Brick work	cyd	800 3/4	29 1/2			
Plastering						

Plastering

Wall forecook room	2	"	42 1/2	85	7	595	
Cable walls	4	"	10	40	2	80	
Wall for latrine	}	2	"	29	58	8	464
with coping							
Steps forecook room	2	"	7	74	1 1/2	21	
Total Plastering						1160	
Flaming						11.60	

Flouring

Cook room	2	"	10	20	10	200	
<u>Total flooring</u>							<u>2</u>
Laundry	2	"	8	16	8	128	
<u>Total flooring</u>							<u>128</u>

Roofing

Roof	2	"	24 1/2	49	8 1/2	"	<u>416 1/2</u>
Total Roof with Sandlewood rafters							
peepers, wall plate, nails, pannel							
4 4							
25							
4 chimneys boarded & covered							

Earthwork

Wage for cook Rouse	1	a	a	50	5	4	1100
do for Lathum	1	a	a	35	4	3	420
Total Earthwork cys							1520
							568 227

Thorough repairs of all doors and windows	59
Shifting Tiles Squares	23
Plastering to Floor Squares	117
Whitewashing inside house	

Superior Postal Buildings - New work
Abstract Estimate No. of 1875-76
Cajon District Perham's Salup.
Work - Converting Left Wing of Subdiary
Jail of Michapas into a Post office.

Contents		Particulars	Cy	Pn	Amount	Total
104 $\frac{26}{27}$		Cys of Concrete under Foundations	18	Cyl	15 36	
31 $\frac{26}{27}$		" of Rubble Stone in Foundations & Basement	14	"	59 139	
35 $\frac{26}{27}$		" of Brick work	212	"	98 144	
15. 21		Sqars of Plastering coat	18	Syn	22 13	
126		Cft of wood for doors and windows including "iron work"	1	Syn	126	
41 $\frac{10}{27}$		Cys of Earth work Cook Room & kitchen for subsidiary Jail	1	Cyl	29 4	
172 $\frac{26}{27}$		Cys of concrete under Foundations	18	Cyl	17 151	
32 $\frac{26}{27}$		" of Rubble stone work for foundation and basement	14	"	60 56	
29 $\frac{17}{27}$		Cyl of Brick work	212	"	81 78	
11. 60		Sqn of Plastering coat	18	Syn	17 64	
		C.O.			502 86	

in this Estimate.

The old doors and windows
are to be thoroughly repaired,
tiles of the roof turned the floor
paved up, and the walls white
washed inside and outside.

1875
Munally Major
Off District Engineer

Camp Berhampore
20th September 75

1903
Copy of a Communication from
the Director General of the Post
Office in India to the Post
Master General, Madras
No 5283 dated 6 November 75.

In returning the original
enclosures of your letter No 949
dated 23 October 1875 I beg to
convey my sanction to the con-
version of the left wing of the
Jail at Ichapore into a Post
office at a cost of Rs 920
to be met out of the minor
works allotment for the current
financial year.

No 8594
1735

True Copy forwarded to
the District Engineer, Canjau
with reference to his letter to
the Inspector of Post offices,
Vizagapatam Division, and
with a request that he will

be so good as to obtain the
sanction of the Government
for the necessary funds with
a view to this work being taken
in hand and completed in 1875/76
if possible

The plan and Estimate
are herewith sent.

Thos J. Sebaeter
for the Post Master
General.
Post Master General's Office
Madras 17th November 1875

True copy

Quartermaster Major R
of District Engineer
Panjani

25th Nov 1875
Panjani

Copy to
Panjani

Mr. 7961

~~3. mit~~

She Comd. 38 of 29 days
 June 10 - 10 14 of 1881

Rev. J. F. Felt, 767
N. 94

✓:38

*Refers in the old Vol
admission card in June 20*

Rangam Das Pers. File
Camp Benares
20th November 1897

The Off. District Engineer
Canton

The Secretary to Government
P. O. Department
Fort George

۵۰

I have the honor to forward herewith a plan, specification and estimate amounting to Rupees 920 for converting the Wing of the Subsidary Jail at Ichapore into a Post office for sanction and allotment of funds so that if possible the work may be completed in the current year.

2. The Superintendent of Police has no objection to the proposed

proposed arrangements.

3. The Director General of the Post Office in India has sanctioned the work in his letter to the Post Master General copy of which is enclosed.

I have the honor to be

Sir
Yours most obt.

Respectfully
Major R.E.

Off. District Engineer
Jaipur

[Faint handwritten notes at the top right of the page]

[Vertical handwritten notes in the center of the page]

[Vertical handwritten notes on the right side of the page]

No 192
 The District Magistrate
 Chatterpore
 The Chief Secretary to Government
 Judicial Department
 Fort St. George.
 Dated Chatterpore 17th January 1896.
 Sir:

With reference to your Endorsement dated 22nd December last No 809 on postnote dated 21st idem No 315 P.W.D. to the District Engineer's letter dated 29th November last No 38 (herewith returned with enclosure) I have the honor to inform you that the only objection of which I am aware to the proposed conversion of the left wing of the Jail at Stehapore into a Post Office is the possible unsuitableness of the locality for the purpose.

2. The Jail is situated in the old Fort at Stehapore almost outside the town.

3. c. 4

No 315
 The Chief Secretary to Government
 Judicial Department
 Fort St. George.
 Dated Chatterpore 17th January 1896.
 Sir:

With reference to your Endorsement dated 22nd December last No 809 on postnote dated 21st idem No 315 P.W.D. to the District Engineer's letter dated 29th November last No 38 (herewith returned with enclosure) I have the honor to inform you that the only objection of which I am aware to the proposed conversion of the left wing of the Jail at Stehapore into a Post Office is the possible unsuitableness of the locality for the purpose.

No 329 - 7-2-76
 22.12.75
 To The District Magistrate
 with 4 Enclosures.
 No 94
 4-2-26

3. A Post Office should if possible be situated in the heart of a town. - Probably however in the case of Ichhapore the correspondence will neither be very heavy, nor as a rule, of great importance, so that I think the work may be provided with as proposed, especially as the Sub Magistrate's Office is conveniently situated in respect to the proposed Post Office. -

I have the honor to be

Sir

Your Most Obedient Servant

J. Sandhu

A District Magistrate.

Cd by
Raghavram
Per Clerk

Edm

824/961

Govt. of 1876 Madras.

PUBLIC WORKS.

To J. E. Sanyam

Recd.

Recd.

Recd.

✓
CC

G. O., 7th July, 1876, No. 329

Nos. 94-96

Conversion of the Jail at
Chapare into a Post Office,
Sanyam Sir.

The estimate amounting to
Rs 950 for the — sanctioned
funds to be provided from
the Reserve under Civil
Buildings Postal