

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No. 794
—B.P. No. —

(W) Press
—Mis. —

Dated 29. 3. 1876

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
29th March 1876.*

Read the following papers :—

No. 464. From J. D. GRANT, Esq., Officiating District Engineer, Tinnevely, to Major-General G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Palamcottah, 20th October 1875, No. 87.

I HAVE the honor to forward, for the sanction of Government, an estimate of Rupees 740 for carrying out certain improvements to the Taluq Cutcherry at Streevilliputtoo.

One abstract estimate with specification.
" extra abstract estimate.

2. The estimate was countersigned by the Collector in June 1874, but as another estimate of Rupees 600 for repairing this building was sanctioned in that year it was considered advisable to postpone the submission of the estimate.

3. The work is entered in the draft budget forwarded to Government on the 18th instant under Minor New Works, and should it be approved the estimate may be sanctioned for execution in 1876-77.

No. 464-A. Chief Engineer's Memorandum, dated 24th January 1876, No. 153.

No. 464-B. From J. D. GRANT, Esq., Officiating District Engineer, Tinnevely, to Colonel W. T. F. FAREWELL, Officiating Deputy Chief Engineer, Public Works Department, dated Palamcottah, 9th February 1876, No. 130.

I HAVE the honor to forward to you the detailed data for the construction of the window referred to in your memorandum, No. 153, of the 24th ultimo, from which it appears that its cost is Rupees 40, not Rupees 45 as entered in the estimate.

One tracing.
" data.

2. The estimate was prepared two years ago, and it is possible that two years may still elapse before it is sanctioned, so that some margin for contingencies and change of rates is necessary, while it is not certain that we can break down just so much of the walls as is necessary for our purpose. I would beg to state besides that it is impossible, short-handed as we are in this district, to go into all the details of the many estimates that are prepared, but that when letting a contract we use every endeavor to reduce the cost.

No. 464-C. Chief Engineer's Memorandum, dated 1st March 1876, No. 409.

No. 464-D. From J. D. GRANT, Esq., Officiating District Engineer, Tinnevely, to Colonel W. T. F. FAREWELL, Officiating Deputy Chief Engineer, Public Works Department, dated Palamcottah, 18th March 1876, No. 149.

I HAVE the honor to forward a copy of the estimate of Rupees 600 called for in your memorandum, No. 409, of the 1st instant, and to state that the estimate was sanctioned by the District Engineer after approval by the Collector, as also that the estimate formed part of the estimate of Rupees 1,320 mentioned in this office No. 3 of the 17th April 1874, and was separated and made into two distinct estimates at the suggestion of the Chief Engineer contained in his No. 301 of the 29th April of that year.

One estimate.
" abstract estimate.
" plan.

Proceedings of the Madras Government, Public Works Department,
29th March 1876.

2. With reference to the second paragraph of your memorandum, I have to state that the dimensions given in the data for fixing a window in the old wall, viz., $8' \times 3\frac{1}{2}' \times 6\frac{1}{2}'$ are correct, as will be seen from the plan herewith forwarded.

3. The actual thickness of the wall is $3\frac{1}{4}$ feet, and the length 8 feet and height $6\frac{1}{2}$ feet are allowed to fix a window $6\frac{1}{2}' \times 4\frac{1}{2}'$ leaving a sufficient margin to admit of the window being placed conveniently in the old wall.

No. 465.

ORDER THEREON, 29th March 1876, No. 794.

CIVIL WORKS, No. 39.

(a) Head of Service.—Provincial.
Fund.—Ordinary.
Class.—Original Works.
Main Head.—Civil Buildings.
Sub-head.—Judicial Department, Court houses.
Name of Work.—Windows for record-room, dais,
bar, &c., in Taluk Catcherry, Streevilliputtoo.
Amount.—Rupees 700.
To be carried out by the Public Works Department.

THE estimate of Rupees 700 for fixing glazed windows in the walls of record-room and providing dais, prisoner's bar, and witness-box, &c., to the Taluk Catcherry at Streevilliputtoo, in the Tinnevely District, is sanctioned.

2. This sanction has been registered as Provincial No. 35-W. of 1875-76.

(True Extract.)

Major-General, R.E.,
Secretary to Government.

To the District Engineer, Tinnevely.
" Examiner of Public Works Accounts.
" Judicial Department.

Ext. A. S. Ro Igers.
Spare Copies.

Specification Report to accompany Estimate for fixing glazed windows in the Record Room and providing Dais, Prisoner's Bar & witness Box &c. to the Taluk Catcherry at Streevilliputtoo in the Tinnevely District.

1. Amount of Estimate Rupees. 700.00
2. Wood work: The Dais, Prisoner's bar and witness Box to be of Teak wood well seasoned and to be finished as workman-like manner as per dimensions given in the plan, and varnished 2 coats. The shelf of Record Room to be of Pongay wood.

3. Glazed windows. All the rear archways of the Record and Inspector's Rooms (above present windows) are to be provided with glazed windows, each window containing 24 panes of glass, each pane being $15" \times 9"$ let into frames of 1 inch thick for $\frac{1}{8}$ inch on either side. The glass required is to be obtained from the Public Works Stores at Madras. The frame work of windows are to be of the dimensions given in the Plan.

District Engineer's Office
Palamcottah.
15th June 1876

J. W. Randall

District Engineer, Tinnevely

Attest
J. W. Randall

Unimelly District

Shreevilpattur Taluk. 131

Work — Striping glazed windows in the walls of Record Room and providing Bars, Prisoners bar & witness box for the Taluk Catechery at Shreevilpattur.

Quantities	Description of work	Rate	Amount	Total
39 1/2	Cubi feet Teak wood wrought Spurbah at 8	176	10	✓
63 3/8	— — — — — Panyay or Engeva wood wrought Spurbah at 8	220	15	✓
6	Glazed windows 6 1/2 x 4 2/5 including fixing keys Complete as per plan at 45	270		✓
	Furnishing Dais & witness box	20		✓
		687	9	✓
	Scaffolding & ladders	32	7	✓
	Extra establishment	20		✓

Total of Estimate Requested 746.

District Engineer's Office
Palamcottah
15th June 1875.

S. W. Rendall
District Engineer Unimelly

Provincial Service
Lieut. A. B. L. L. L.
Minister Sec. Sec.
No 3
18/7/75

Unimelly District
Shreevilpattur Taluk.

Estimate for fixing
glazed windows in the walls
of Record Room and
providing Bars, Prisoners
bar and witness box &c
to the Taluk Catechery at
Shreevilpattur.

Revised 1/10/75

Ph 29 March 76 PM 464

Tinnevely District Steeviliputtur Taluq.

Work: It ising glazed windows in the walls of Record Room and providing bars, Prisoners Bar, & witness box &c to the Taluq. butchers at Steeviliputtur

Quantity	Particulars	Rate	Per	Amount	Total
39 1/4	Deak wood wrought & put up	4 8	-	cutfl.	176 10
63 1/8	Vangay or cong. wood wrought and put up	3 8	-	82	220 15
6	Glazed windows including fishing complete as per Plan	40	-	45	each 240
	Varnishing of witness box				20
	Scaffolding and sundries				32 7
	Extra establishment				16
	Total of Estimate				700

J.D. Grant
Offg Dist Engineer
Tinnevely

Enclose pt 1. in a letter from the Dist Eng. Tinnevely to the Secretary to Govt. of Madras

Rs 710-0-0

2/2/95

29 March 1904

No 87 District Muz Office, Tinnevely
Palamcottah, 20th October 1875.

From, J. D. Grant require
Offs Dist Engineer, Tinnevely

To, Major-General G. W. Walker R. E.
Secretary to Government D. P. W.

Enclosure 2. Sir,
Abstract estimate with
specification.
Abstract estimate.

I have the honor to forward for
the sanction of Government and estimate
of Rupees 740, for carrying out certain
improvements to the Salug Butcheri at
Steeviliputtur.

2. The estimate was countersigned by
the collector in June 1874, but as another
estimate of Rs 600 for repairing this Building
was sanctioned in that year, it was con-
sidered advisable to postpone the sub-
mission of the estimate.

3. The work is entered in the Draft
Budget forwarded to Government on the
18th instant under Minor New Works, and
should it be approved the estimate may
be sanctioned for execution in 1876-77.

I have the honor to be

Sir

Your most obedt. servt.

J. D. Grant
Offs District Engineer

Enclosure 2. in a letter from the
Dist Muz Tinnevely to the
Secretary to Govt D. P. W. 20.10.75

For

Tinnevely District

Steeviliputtur Salug.

Abstract estimate for
fencing glazed windows in
the walls of Record Room &
proceeding D. W. Prisoners
bar and masonry here & to
the Salug Butcheri at
Steeviliputtur.

Rupees 740.0.0

20.10.75

29 March 1876 PW 464

8. Data for fixing a glazed window $6\frac{1}{2}' \times 4\frac{2}{3}'$ as per Plan.

Particulars of work.	Length	Depth or Breadth	Height or Thickness	Contents.
Removing old work. _____				
For fixing a glazed window _____	8	3 $\frac{1}{2}$	6 $\frac{1}{2}$	162 $\frac{1}{2}$
Removing old work entire fut _____	162 $\frac{1}{2}$	=	Car. 0.	16
Brick work in masonry. _____				
Laying _____	8	3 $\frac{1}{2}$	6 $\frac{1}{2}$	162 $\frac{1}{2}$
Deduct window space _____	6 $\frac{1}{2}$	3 $\frac{1}{2}$	4 $\frac{2}{5}$	99.
Remaining Brick work in masonry entire fut. _____				63 $\frac{1}{2}$
Being equal to entire yd. _____				2 $\frac{1}{3}$
Plastering _____				
Both sides of window _____	18	7		126.
Deduct window space _____	16 $\frac{1}{2}$	4 $\frac{2}{5}$		81.
Remaining Plastering 12 sq. fut. _____				95.
Wood work. _____				
Frames. _____	26	$\frac{5}{12}$	$\frac{1}{4}$	3
D. _____	36	$\frac{1}{8}$	$\frac{1}{8}$	$\frac{1}{2}$
Leak wood entire fut _____				2 $\frac{1}{2}$
Abstract. _____				

Quantities	Description of work	Rate	Amount	Total
6.	Crd. Removing old work. _____	at . .	4 8 -	
2 1/2	" Brick work in masonry _____	at . .	9 5 -	
95.	sq ft. Plastering _____	per sq -	2 13 7 -	
3 1/2	sq ft. Teak wood _____	at . .	8 12 -	
2	lawyers - _____	at . .	1 -	
7.	Carpenters _____	at . .	3 0 -	
21.	Panes of glass 15" x 9" _____	at . .	7 12 -	
1 1/2	Coolies _____	at . .	6 -	
2 3/4	Dozens of brass screw nails _____	at . .	5 6 -	
	Contract for fitting the glass with putty _____		10 6 -	39 2 1/2
	Sundries Don _____			13 - 1
	Total Rupees _____		100 -	

Officially Done Enquiries Truly yours

Chetys No 153 d/24. Janj 1876.

Q. W. 1895 Sept.
at room. No. 6847
The Off: Dis. Engineer
Sincerely
Jor: The Secretary to Govt.
O. P. W.

pt 87
Incl = 2.4

I would like for someone
 can estimate of \$6740
 for carrying out certain
 improvements to the
 along both shore at
Shoreline Station -

Ph 29 March 76 BW 464

Car 25-3-76.

No 130

From,

To,

District Eng^rs Office Sinnerelly
Palamcottah 9th February 1876

The Off^r District Engineer
Sinnerelly

The Off^r Deputy Chief Engineer
P. W. D.

Sir,

I have the honor to forward to you the detailed data for the construction of the window referred to in your memo No 153 of the 24th Uctm from which it appears, that its cost is Rs 40 not 15 as entered in the Estimate.

2. The Estimate was prepared 2 years ago and it is possible that 2 years may still elapse before it is sanctioned, so that some margin for contingencies & change of rates is necessary, while it is not certain that we can break down just so much of the walls as is necessary for our purpose. I would beg to state besides that it is impossible, short handed as we are in this District, to go into all the details of the many estimates that are prepared, but that when letting a contract we use every endeavor to reduce the cost.

I have the honor to be
Sir

Yours obediently
J. D. Hunt

Off^r District Engineer

Enclos: 2
1. Spacing
1. Data.

Data for spacing
of glazed window
 $6\frac{1}{2} \times 14\frac{2}{3}$

M. 1157/66
1/19/96

Charges No 301 of 29.4.74
153. 24.1.76

Oct 21

Charges No 409 of 1.3.76

Submitting the data
stated data for con-
struction of being 5
meters in the data
but chain at Shereil:
disputing -

Back of 1876
Revised 14/3 1876

W 130.
Indo 201

The offe Bie Surg.
J. M. S. S. S. S. S.
The offe Dy: Chief Surg.
D. P. W.

1876 Dept.
No: 1151

Mr 1151

No 609

The District Engineer in his letter No 87 alludes
to an estimate for Rs 600 for works upon the further
facing of the wall, which was sanctioned in 1874. Mr
Grant is requested to forward the above stating
also the sanctioning authorities and explaining
whether it forms part of the estimate for Rs
1320 mentioned in the District Engineer's letter
No 3 dated 17th April 1876.

In the data submitted with letter No 130 dated
9 February 1876 the depth or height of wall
is noted as 3 1/2 feet, the breadth or thickness
6 1/2 feet. Explanation should be afforded
accounting for such abnormal width of
wall.

Fort St. George
1st March 1876

Lt Col. M. S. S. S. S.
Off Dy Chief Surg.

To the District Engineer
Sinnerelly.

29 March 76 B 464/3

C 25-3-76

Detailed Estimate No. of 1874-75.

Inimvelly District Steenilleputtur Taluk

Work: — Repairing the Taluk Butcheri at Steenilleputtur.

Particulars of work.	Measurement				Contents.
	Length	Breadth	Height	each total	

Demolishing old work: —

Steps of front Verandah — 1' 8 $\frac{3}{4}$ 8 $\frac{3}{4}$ 5 $\frac{3}{4}$ 4 306

— side — 1' 5 5 5 2 50

Removing old work cubic feet — 356

Being equal to cubic yards — 13.

Brick work in mortar: —

Front steps: —

Retaining walls: —

Front — 1 12 12

Sides — 2 14 $\frac{1}{2}$ 9

21 1 $\frac{1}{2}$ 5 157 $\frac{1}{2}$

Backing to steps — 2 6 12 5 $\frac{1}{2}$ 1 $\frac{3}{4}$ 115 $\frac{1}{2}$

Parapets to — 1 21 21 1 1 $\frac{1}{2}$ 31 $\frac{1}{2}$

cornice, in front Verandah 1 34 34 2 3 $\frac{3}{4}$ 51

— over windows — 2 4 8 1 3 $\frac{3}{4}$ 6

Brick work in chimney cubic feet — 361 $\frac{1}{2}$

Being equal to cubic yards — 13 $\frac{1}{2}$

Flooring: —

Inspector's Room — 1 19 $\frac{1}{2}$ 19 $\frac{1}{2}$ 19 $\frac{1}{2}$ 380

Platform of steps in front 1 9 9 1 $\frac{1}{2}$ 41

Substituting new square bricks in places
wherever required in main hall front of — 789

Treasury and Inspector's Room 4: 1 ft. — 1210

Flooring with 8" square bricks — 1210

Painting old and new floors:—

Main Hall. —————	1	43 $\frac{3}{4}$	43 $\frac{3}{4}$	44 $\frac{3}{4}$	1958
Trunk of Treasury —————	1	13	13	24	312
Inspectors Room —————	1	19 $\frac{1}{2}$	19 $\frac{1}{2}$	19 $\frac{1}{2}$	380
Do Record Room —————	1	10	10	10	100
Front of wards —————	1	38 $\frac{1}{2}$	35 $\frac{1}{2}$	8	284
Front Verandah. —————	1	28 $\frac{1}{2}$	28 $\frac{1}{2}$	32 $\frac{1}{2}$	926
Do Do —————	1	23 $\frac{1}{2}$	23 $\frac{1}{2}$	15	358
Deputy Collector's Room —————	1	17 $\frac{1}{2}$	17 $\frac{1}{2}$	15	263
Record Room. —————	1	43	43	9	387
Platform of steps in front					
Verandah. —————	1	9	9	4 $\frac{1}{2}$	180

Painting in floor sqre feet ————— 5004

Whitewashing lower works below 10 feet:—

Main hall up to springing	1	164	164	10	1640
Line of arch ways —————					
Pillars in Do —————	6	8	48	10	480
Inspectors Room —————	1	70	70	10	700
Pillars in Do —————	2	8	16	10	160
Front of wards. —————	1	65	65	10	650
Record Room —————	1	104	104	10	1040
Pillars in Verandah (front) —————	1	8	56	12	672
Front Verandah —————	1	104	104	10	1040
Deputy Collector's Room —————	1	65	65	12	780
Stamp Vendor's Room —————	1	30	30	5	150

Whitewashing 2 coats of chunam sqre feet. ————— 7312

(above 10 feet) Front Verandah near walls —————	1	68	68	12	816
Do arch ways up to					
springing line of arch —————	1	120	120	6	720
Large arch ways above springing					
line —————	1	105	105	9	945
Small arch ways above					
springing line —————	1	80	80	9	720
Domes —————	1	84	84	8	672

West and North walls of main hall and record room. —————	1	160	160	13	2080
Arch ways in hall up to crown —————	1	240	240	13	3120
Partition above crown of arches —————	1	172	172	12	2064
Archways in record room —————	1	40	40	9	360
Inspectors room upper portion —————	1	70	70	13	910
Arch ways in Do —————	1	24	24	9	216
Whitewashing with 2 coats of chunam sqre feet —————					12623

Whitewashing upper works:—

Parapet on east side —————	1	46	46	6	276
Cornice North side —————	1	50	50	6	300
Domes of main hall —————	1	120	120	15	1800
Do in record room —————	1	30	30	8	240
Do Inspectors Room —————	1	24	24	8	192

Whitewashing with 2 coats of chunam sqre feet. ————— 2808

Plastering:—

Deputy Collector's Room —————	1	65	65	9	585
East side of Inspectors Room —————	1	46	46	32	1082
North Basement —————	1	50	50	4	200
Cornice east side —————	1	34	34	4	136
Do over 2 windows —————	1	8	8	2 $\frac{1}{2}$	20

Plastering 1 coat sqre feet. ————— 1953

Butstone work:—

Steps to front Verandah —————	14	6 $\frac{1}{2}$	77	1	3	58
Sill of doors of Inspectors Room —————	1	4 $\frac{1}{2}$	4 $\frac{1}{2}$	3 $\frac{1}{2}$	3	12
Butstone in chunam cubic feet. —————						70
Being equal to cubic yards. —————						22

Earth work:—

Filling in plat form of steps. —————	1	9	9	4 $\frac{1}{2}$	4 $\frac{1}{2}$	182
Earth work cubic feet. —————						182
Being equal to cubic yards. —————						7

Wood work: _____

Top and bottom frames for railings
between arches, of record room —

Shelves in record room:

Flunks

Brackets to be

Wood work wrought and put up. enfl

lion's work:

iron bars $\frac{1}{2}$ " gr

don work tho

Dist. Inq's Office, Trinnevelly
Palamcottah, 1st June 1848

signed J. W. Kimball

Dist Engineer, Trimevally

| True to copy |

LDK

Offr Dist Engineer

Truvelly

Abstracts submitted 22 of 74.75.

Dimnevelly District. Sheerviliputtur Taluq.

Work: Repairing the Dalug Butcheri at Steerillipattur.

مفتی محمد رفیع

Description of works

Lute

Amount

Total:

vs cyd: Demolishing, old work — at b. H. H.

134- ~~Brick work in mortar~~ at 48 = 6012.

63²/₂ Blackstone
 off Blackstone in Dr at 10 - 25 -

1210 sfl. Blooming with 8" sqe buds
per sqe

500H — Painting — 02 — 02 — 12 — 37 8.5

7312 — Whitewashing; 2 coats for
lower works below 10 ft per sq ft } do 18 45

12623 _____ Dr _____ above to ft _____ Dr _____ 5-2972

2808 ———— Dr — for ceiling ———— in 1025

1953 - Plastering with chunam
to old walls @ per sq ft } 28 - 48 152

7 cyst: Earth work. _____ at n 16 n 106

30. c^{ft} Vanyay or Congo wood wrought and put up ————— at 3 -- 90 --

stg 2 the show work: _____ at a 26 7512

8 Weather board $6' \times 3' \times \frac{1}{12}$ wrought iron
put up with screw studs ————— at 6 " " " " " "

Repairing windows of the Deputy } ——— 547 53
Collector's room —————

scaffolding and sundries —————

recher / reestablishment

Total Estimate Rupees 600 0 0

Dist. Muzis Office, Tirunelveli
Palamcottah, 1st June 1942

Signed J. W. Randall
Dist. recd. Aminevelly

signed by R. H. Luchle
a copy 20.6.74

offe Dirk meez. Innevel

2112/76

No 1119 Dist. Engrs. Office. Trinnevelly
Palaniyottah, 18th March 1876.

To, The Offr. District Engineer
Trinnevelly
The Offr. Deputy Chief Engineer
D. P. W.

Sir,
I have the honor to forward a copy of the Estimate of Rupees 600 called for in your memorandum No. 409 of the 1st instant, and to state that the Estimate was sanctioned by the District Engineer after approval by the Collector, as also that the Estimate formed part of the Estimate of Rs. 1320 mentioned in this Office No. 3 of the 7th April 1874 and was separated and made into 2 distinct Estimates at the suggestion of the Chief Engineer contained in his No. 301 of the 29th April of that year.

2. With reference to the 2^d para of your Memorandum, I have to state that the dimensions given in the data for fixing a

Enclosure 3.

Estimate - abstract do

Plan returned to D. P. Trinnevelly vide C No 2824/76 on the 21.4.76.

Rupees. 600-0-0

29 March 76 P.W. 404

a window in the old wall viz $8 \times 3\frac{1}{4} \times 6\frac{1}{4}$
are correct, as will be seen from the plan
herewith forwarded.

3. The actual thickness of the wall is $3\frac{1}{4}$
feet, and the length 8 feet and height $6\frac{1}{4}$ are
allowed to fix a window $6\frac{1}{2} \times 4\frac{1}{2}$ leaving
a sufficient margin to admit of the
window being placed conveniently in
the old wall -

I have the honor to be
Sir

Yours most obedt servant

D. Hunt

Offr Dist Engineer

19 March 76 BT 464

Oct 1876 Dep'tt

Nov. 21/12

The Offr Dist Engrs

for

immediately

The Dy: & Chief Engrs
D. S. W.

Dated 18th

Received March 1876.

He 149.

Indo = 5.9.9

Enclosing a copy
of the Estimate of Rs.
600 for repairing the
Jalug butchery at
Sheenliputur =

I D. S. W.
Offr Dist Engrs

Ph 29 March 76 Bt 464

W. 1876. Dept.
M. WORKS FORM No. 3.
Current No. 2112

From

The Off. St. Engr.
Trinacelly

No. 149 }
Dated 18. } March 1876.
Recd. 22 }

Subject:— Forwarding a
Copy of the Estimates
of Rs. 600, for repairing
the St. Anthony at Street
williputur.

ENCLOSURES. 3
1/11/76 En. No. 3 returned to the Engr.
From Engr. No. 75 of 22-4-76

"
"
"

Orders and Proceedings in file.

Depart- ment.	No.	Date.	ENDORSEMENTS.		
			Depart- ment.	No.	Dated.
Engrs.	301	29/4/76			
"	153	24/1/76			
"	409	1/5-			

Ch. works

6. No. 2112

(a) Heads of Service— Provincial

Fund. Primary

Class. Original Works

Main-head. Civil Buildings Court House.

Sub-head. Judicial ~~Revenue~~ Dept. Salug. Cutcheries.

Name of Work.

Windows for second-room Dair, Bar 9-10
in Salug. Cutchery Street williputur.

Amount. Rs 700

To be carried out by the P. W. Department.

Print in margin of order—

494

Alvares
Public Works Department.

PROCEEDINGS of the MADRAS GOVERNMENT.

Under date the 29th March 1876

Read the following:—

- From
The Offg D.E. Sinnerelly (H.C. No 79 of 20th Oct 1875)
- Chief Engineer's Memo (" " 153 - 24th Jan 1876)
- The Offg D.E. Sinnerelly (" " 130 - 9th Feb ")
- Chief Engineer's Memo (" " 409 - 1st March ")
- The Offg D.E. Sinnerelly (" " 149 - 18th " ")

1 The Estimate of Rs 400 for fixing glazed windows in the walls of Record Room and providing Driv. Pinner Bar, and setting up for the Salug Catchment at Struvilliput in the Sinnerelly District is sanctioned.

2 This sanction has been registered as Per. official No 35 W of 1875-76—

D.E. Sinnerelly 1 Plan sent to D.E.
Ex. P. to D. vide C No. 2824 of 21.4.76
J. A. Dep't
Dated 8 April 76

W. H. Alvares
M. S. W.

2112
Govt. of 1876 Madras.
PUBLIC WORKS.

To

Dated

Issued

Recd.

Encl.

30/3
2112 sent to Mr. 21.4.76
G. O. 29th Mar 1876, No.

794

Nos.

464-465

*Valu. Cutcherry at
Chirvillipular, Ennis
Brit — Estimate of Rs
700 for certain repairs &
improvements to the —
Sanatorium.*

No.