

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	853-B (2)	Press
B.P. No.		Mis.
Dated	31.3.	1876.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
31st March 1876.*

No. 588. Read the following endorsement of the Chief Engineer for Irrigation, dated Camp at Stripermatur, 27th March 1876, No. 23 W.:—

From Colonel C. V. WILKIESON, R.E., Superintending Engineer, Coimbatore, to Lieutenant-Colonel J. MULLINS, R.E., Chief Engineer for Irrigation, dated Coimbatore, 28th February 1876, No. 121.

In submitting the estimates, amounting to Rupees 3,800, accompanied by survey plans, &c., as per margin, for constructing head and sand sluices in the Singanellur channel, I have the honor to state that the plan and estimate have been carefully revised in accordance with the improvements and alterations suggested in your Memorandum, No. 1,123, dated 28th September 1875.

2. The survey plan and levels with sections now submitted afford all the information called for in your Memorandum under reply, except the section of level of the kunkur which averages from 6 inches to 2 feet at the site, so levels are not required; the channel at the spot being cut out of kunkur.

3. Your suggestion that the site of the existing weir should be used as that of the new weir and sand sluice has been acted up to, and the head sluice is thus placed in a situation where the sides and bed of the channel are rocky and consequently will not be liable to erosion.

4. As the materials have been collected and the work is in active progress, I expect to complete it by May. Of the amount of the estimate,* Rupees 2,500 will be expended in the current year, and the balance, Rupees 1,300, required immediately after 1st April 1876.

5. Screw gear sluice shutters have been ordered from Public Works Workshop.

SUBMITTED to Government.

2. There are some defects in the design for the Singanellur head and sand sluices which have been pointed out to the Superintending Engineer with a view to correction. The alterations will make no difference of importance in the estimate† which may be sanctioned.

Memo. No. 4 C. I., dated 27th March 1876.

† Rupees 3,800.

(Signed) JOHN MULLINS, Lieut.-Colonel, R.E.,
Chief Engineer for Irrigation.

Proceedings of the Madras Government, Public Works Department,
31st March 1876.

No. 589.

ORDER THEREON, 31st March 1876, No. 853-B.

IRRIGATION, No. 58.

Account.

THE following estimate is sanctioned :—

Agricultural—Capital, Ordinary.
Noyel River Irrigation.
Singanellur Channel.
Constructing head and sand sluices.
Main canals and branches.
D. Regulators, Rupees 3,800.

These works have been provided for in the Budget Part III, Item No. 48, to the extent of Rupees 3,000, and the Superintending Engineer having reported that the expenditure of the year will not exceed Rupees 2,500, the balance of Rupees 500 will be held at the disposal of Government.

2. This sanction has been registered as Irrigation No. 72 I. of 1875-76.

(True Extract.)

Colonel,

Offg. Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Coimbatore.

- „ Examiner of Public Works Accounts.
- „ Chief Engineer for Irrigation.
- „ Collector of Coimbatore.

Exd. T. O'Connor.

Spare Copies

No 23 W.

Encls. 3

Submitted to Government.

Encls. 4 C.
27 March
1876.

There are some defects in the design for the Singanellore head and sand sluices which have been pointed out to the Superintending Engineer with a view to correction. The alterations will make no difference of importance in the estimate which may be sanctioned.

Camp at
Tirupattur
March 1876.

Colonel
Lieut. Col. R.
Chief Engineer for Irrigation

The Secretary to Government
P.W.D.

227-100/74 N^o 3357
- 20-Jan-75 - 170

P W 1876 Dept
No 2307

From
The Chief Engineer
for Irrigation

Dated 27th } March 1876
Recd 30th }

No 23 W
Encls 3

Submits letter
from the S^r Engineer
Coimbatore forwarding
Revised Estimate for
Constructing Head
and Sand Sluices in
the Singanellore
Channel.

Pl 31 March 16 BW 588

No 853 B Public Works Dept

Proceedings of the Madras Government
Under date the 31st March 76.
Read the following

From
The Chief Eng^r for Irrigⁿ (No. 23 W. d 27th March 1876)

The following estimate
is sanctioned. Agricultural.
Capital - Ordinary.

Noyl river irrigation.

Singanellore Channel.

Constructing Head and Sand
Sluices.

Main canals and branches
D. Regulators. Rupees 3800

These works have been
provided for in the Budget
Part III. Item No. 48 to the
extent of Rupees 3000, and
the Superintending Engineer
having reported that the
expenditure

expenditure of the year will
not exceed Rupees 2500, the
balance of Rupees 500 will
be held at the disposal
of Gov. nment.

This sanction has been
registered as ^{Sanction} No. 72. I of 1875/76

W. 27/3

[Signature]

To the Supt. Super. Comptroller
Ex. ^{Accountant} of P. W. Account
Chief Secy for Engrs.
Collector - Bangalore

22-4-76

588/9

730
Govt. of Madras.
PUBLIC WORKS.

To

to P. E. Committee

Dated

Issued

Recd

Encl.

G. O. 31st March 1876, No.

855B

Nos. 558/9

Head and Wings to the
Singapore Channel,
Coimbatore Dist.
Estimate of Rs 8800 for
Constructing — sanctioned

Contd. in No. 1
27-4-76.