

(1) Number of pages 32  
(2) Date of repair 18 July 1986  
(3) Initials of the Referencer ens

# TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.

DEPARTMENT

|          |           |        |
|----------|-----------|--------|
| G.O. No. | 1782 W    | Press. |
| B.P. No. |           | Mis.   |
| Dated    | 10-4-1878 | 197.   |

P2

Not to be folded or roughly handled

1780 W  
GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

10th April 1878, No. 1,780 W.

Buildings and Roads.

Military Works.

Read the following papers :—

- No. 121. From the District Engineer, Bellary, dated 14th Dec. 1877, No. 4,071.  
No. 121-A. From J. W. RUNDALL, Esq., District Engineer, Bellary, to the Chief Engineer, Buildings and Roads, dated Bellary, 13th March 1878, No. 5,556.

Vide reference to your memorandum, No. 4,510, dated 17th December 1877, I have the honor to submit, for the sanction of Government, an estimate of Rupees 3,765, accompanied by a report, for constructing a double latrine for the new

blocks of European Infantry barracks at Bellary on the standard plan as per G.O., No. 171 W, dated 31st May 1877.

2. The quantities entered in the abstract estimate are correct according to the detailed estimate prepared here, but they do not agree with those given in the standard estimate circulated with the design. I therefore send the detailed estimate also in case it is required for reference.

3. The estimate has been approved by His Excellency the Commander-in-Chief.

4. Materials are being collected for this work—*vide* my report No. 5,336, dated 26th February 1878.

No. 122. ORDER THEREON, 10th April 1878, No. 1,780 W.

The estimate of Rupees 3,765 for constructing a double latrine for the new block of European Infantry barracks at Bellary on the standard plan is sanctioned.

2. Rupees 3,000 have been appropriated for the work in the Preliminary Issue of the Imperial Buildings and Roads Budget for 1878-79, Item No. 4.

3. This sanction has been registered as Imperial No. 3 B of 1878-79.

(True Extract.)

(Signed) E. A. FOORD, Colonel, R.E.,  
Secretary to Government, P.W.D.

(True Copy.)

Colonel,  
Under Secy. to Govt., P.W.D.

To the District Engineer, Bellary.  
„ Examiner of Public Works Accounts.  
„ Military Department.

Ed. T. D. Ryan.

Spare Copies

Carroll Ave. ————— 2117

Quantities Particulars of work Rate Per Amount Total

|       |                                                          |        |      |  |
|-------|----------------------------------------------------------|--------|------|--|
|       | Brought over                                             |        | 2124 |  |
|       |                                                          |        | 2117 |  |
| 16    | Seats                                                    | 1 each | 64   |  |
| 6     | Partition boards small $3\frac{1}{2} \times 6$           | 12     | 72   |  |
| 8     | Partition boards large $5 \times 10\frac{1}{2} \times 6$ | 14     | 112  |  |
| 17    | Sp. Wood siding with 3 coats                             | 2 2    | 36   |  |
| 117   | Cy. Gravel dumping for Ramp                              |        |      |  |
| 7     | to Cash shed                                             | 8 Cy.  | 1    |  |
| 98    | the Flat bar about $1 \times 3\frac{1}{2}$ to            |        |      |  |
|       | Ventilation boards                                       | 4 lbs  | 25   |  |
| 38    | Bolts $\frac{1}{2}$ Diameter                             | 1 each | 2    |  |
| 3 1/2 | Cy. filling the basement west tank                       | 1 Cy.  | 2    |  |
| 1     | Galv. Pipe for water way 3 ft                            |        |      |  |
|       | long $1\frac{1}{2}$ wide                                 | 2 each | 8    |  |
| 1     | Slabs under rain about $6 \times 2 \times 1\frac{1}{2}$  | 1 14   | 8    |  |

Total 2156

2147

Discount @  $1\frac{1}{2}$  percent 36

Contingencies @  $2\frac{1}{2}$  percent 61

Superintendence @  $3\frac{1}{2}$  percent 86

Total Estimate Prepared 2630

Bellamy

November 1877

Wm. H. C. Bellamy

Executive Officer in charge

Myers S. B. Bellamy

Off. Dist. & Engineer

From  
The Executive Officer  
in Charge Bellary District  
To

The District Engineer  
Bellary

Dated 16<sup>th</sup> November 1877  
Received

Constructing a Double  
Latrine for European Infantry  
at Bellary

Amount of Estimate Rs 2630

Report to accompany the Estimate  
for Constructing a new Double Latrine for the  
use of European Infantry at Bellary. Vide  
G. O. No 521, M. Dated 1<sup>st</sup> October 1877.

Amount of Estimate Rs 2630

Latrine

The main building will comprise 3 Rooms  
2 of which will be used as prison & the other as a  
dry earth store. A sleeping Room 8 x 6 & a cart shed  
11 x 8 are also provided.

Dimensions of  
Rooms

The dimensions of prison Rooms will be 12 x 12  
with each Contain 8 seats. The dry earth store will be  
12 x 6.

Foundation &  
Basement

The foundation of the building will be 2 1/2 x 10  
with a basement 2 x 10.

Superstructure

The walls above for Latrine will be 9 1/2  
feet high & 1 1/2 feet thick. Those to the Cart  
shed & sleeping Room will be 9 1/2 x 1 1/2. Screen walls  
will be 6 feet high & 1 1/2 feet thick. The Pillars at  
the back will be 1 1/2 feet dia. & 9 feet in height. The  
whole to be built of hammer dressed stone in Channarayana  
with bond stones inserted at intervals of 6 feet in  
the clear.

Granite Slabs will be placed over the openings at the back of the seats, for the purpose of earth retaining the front wall, above which a brick wall will be raised to the height of 6 feet.

The building will be founded below inside & - Pointing & plastering  
out. The brick wall above openings to be plastered on both sides in the usual manner.

The Roof of the main building to be as follows - Roofing  
Lime & sand to the East & West & a Row to be a  
Pitched Roof.

The floor to be paved with 12" square Slabs - Flaming  
bricks provided with channels.

Slabs will be placed to the level of surface - Slabs  
underneath & granite coping to all the Sillings & c.  
Cement & brick work is provided for all the

workings to be 1 1/2 feet in depth. - Architrave  
Flat arch to be built over each door, foundation & c. - Flat arch work  
one foot in depth.

The brick Cornice around the East & West - Cornice  
& a Row to be 11" x 9".

The timber, which is the building to be of brick - Timber  
foundations & the walls & ceilings of the building  
shown on the plan & will be painted with a coat of  
white wash.

Roofs & windows

58  
The Estimate provides for strong battens

Doors & windows

The seats & -  
partition boards


The seats & partition boards to be of Teak.  
The partition boards to be rigidly fixed at the  
top by means of flat iron bars bolted to girths & for  
plank.

Honey Comb work

The Estimate provides for honey comb tile  
work to fill in the openings gables & c.

Bellary  
16th November 1878

Lt.  
Executive Officer in Charge Bellary  
District.



Detail Estimate  
Constructing a Latrine for the British Medical Station  
vide Dy. Chief Engineer's Lt. 1570 of 14 Decmbr 1877 D. Engr 1277 of 12/12/77

| Particulars of Work             | Measurement<br>cub. ft. | Measurement<br>sq. ft. | Measurement<br>sq. yds. | Measurement<br>cub. ft. |          |
|---------------------------------|-------------------------|------------------------|-------------------------|-------------------------|----------|
| <u>Excavation of foundation</u> |                         |                        |                         |                         |          |
| Front & Rear Walls of Latrine   | 2                       | 80 1/2                 | 3                       | 3                       | 1089     |
| Cross and End Walls             | 4                       | 13 1/2                 | 3                       | 3                       | 267      |
| Cross wall in the centre        | 1                       | 20                     | 33                      | 15                      | 90       |
| Walls of the Cart Shed          | 1                       | 26                     | 3                       | 3                       | 204      |
| Screen Walls in front           | 2                       | 9 1/2                  | 2 1/2                   | 2                       | 84       |
| For spring Seats                | 2                       | 2 1/2                  | 3                       | 3                       | 94 1/2   |
| Total C. ft. of Excavation      |                         |                        |                         |                         | 1896 1/2 |
| For C. Yards                    |                         |                        |                         |                         | 47 1/2   |

|                                    |   |        |       |       |          |
|------------------------------------|---|--------|-------|-------|----------|
| <u>Stone in Churnam foundation</u> |   |        |       |       |          |
| Front & Rear walls of Latrine      | 2 | 80 1/4 | 2 1/2 | 3     | 99 1/4   |
| Cross and End walls                | 4 | 13 3/4 | 2 3/4 | 3     | 453 1/4  |
| Cross wall in the centre           | 1 | 10     | 2 1/4 | 3     | 82 1/2   |
| Wall of the Cart Shed              | 1 | 26     | 2 1/4 | 3     | 214 1/2  |
| Screen walls in front              | 2 | 9 1/2  | 2 1/2 | 2     | 74 1/2   |
| Praying Seats                      | 2 | 2 1/2  | 3     | 3 1/4 | 96 3/4   |
| Total Foundation in C. ft.         |   |        |       |       | 1916 3/4 |

|                                       |   |        |       |   |         |
|---------------------------------------|---|--------|-------|---|---------|
| Plasterment Front and Rear of Latrine | 2 | 58 1/2 | 8     | 1 | 228     |
| Cross and End walls                   | 4 | 14 1/2 | 2     | 1 | 16      |
| Cross wall in the centre              | 1 | 10     | 8     | 1 | 20      |
| Walls of the Cart Shed                | 1 | 26     | 2     | 1 | 52      |
| Screen walls in front                 | 2 | 9 1/2  | 2     | 1 | 37 1/2  |
| Spring Seats                          | 2 | 2 1/2  | 2 1/2 | 1 | 11 1/2  |
| Total Plasterment                     |   |        |       |   | 573 1/2 |

|                                         |   |        |     |               |
|-----------------------------------------|---|--------|-----|---------------|
| Superstructure in stone in Chimani      |   |        |     |               |
| Rear Wall to the end of Honey Comb work | 1 | 18     | 1/2 | 3 226         |
| In front excluding arch work at ends    | 1 | 38 1/2 | 1/2 | 3 173 1/4     |
| Front & Rear walls of Earth Stone       | 2 | 11     | 1/2 | 9 55          |
| Ends of Do                              | 2 | 15     | 1/2 | 9 405         |
| End wall of Right side                  | 1 | 16 1/2 | 1/2 | 9 222 1/4     |
| Ends of front wall that is arch way     | 2 | 8      | 1/2 | 9 108         |
| Walls of the port shed                  | 1 | 26     | 1/2 | 9 257         |
| Screen walls in front                   | 2 | 9.4    | 1/4 | 8 140         |
| Gables in side                          | 2 | 15     | 1/2 | 2 1/2 112 1/2 |
| Do outside                              | 2 | 15     | 1/2 | 2 1/2 135     |
| Pillars & half Pillars                  | 9 | 1 1/2  | 1/2 | 9 182 1/2     |
| Total                                   |   |        |     | 2320 3/4      |

### Total of Stems

|                                                |   |       |     |               |
|------------------------------------------------|---|-------|-----|---------------|
| Deductions Stone in Chimani                    |   |       |     |               |
| Ventilators in front screen wall               | 5 | 3     | 1/4 | 1 7 1/2       |
| Do Windows in front & rear walls               | 2 | 4     | 1/2 | 8 36 1/2      |
| Do Ventilators in front wall under Earth stone | 2 | 3     | 1/2 | 1 9           |
| Do Do in centre right side wall                | 2 | 3     | 1/2 | 1 9 1/2       |
| Do Circular Arch way in the Gable              | 1 | 9.81  | 3/2 | 14.71         |
| Do Circular Arch work 8 1/2 ft - do            | 1 | 15    | 1/2 | 22.84         |
| Rectangular portion in the entrance            | 2 | 4     | 7/2 | 6 1/2 81      |
| Do Circular Arch work in the entrance 4 ft 9   | 2 | 6.28  | 1/2 | 18.84         |
| Arch work 5 1/2 ft - do                        | 2 | 8.63  | 1/2 | 1 1/2 38.50   |
| Rectangular portion in Gang way                | 3 | 5     | 5/4 | 4 1/2 101 1/4 |
| Circular arch way 5 ft in Gang                 | 3 | 9.81  | 1/2 | 1 1/2 46 1/2  |
| Circular arch work 6 1/2 ft in do              | 3 | 10.21 | 1/2 | 1 1/2 48 1/2  |

|                                             |   |        |     |          |
|---------------------------------------------|---|--------|-----|----------|
| Deduct for flat brick work for Ventilators  |   |        |     |          |
| in front screen wall                        | 5 | 2      | 4   | 1 1/4 10 |
| Do Do in front & rear walls Earth stone     | 2 | 4      | 1/2 | 1 1/2 18 |
| Do Do Ventilators in front wall under       | 2 | 4      | 1/2 | 1 1/2 9  |
| Do Do in centre right side wall             | 2 | 4      | 1/2 | 1 1/2 12 |
| Total deductions in Cfr                     |   |        |     | 459.60   |
| Total stone in Chimani in Cfr               |   |        |     | 489.60   |
| with these deductions                       |   |        |     | 489.60   |
| Flat arch work as per deduction in stone    |   |        |     | 229      |
| Circular arch work                          |   |        |     | 12 1/2   |
| Pointing with Chimani                       |   |        |     |          |
| In & out sides of front wall                |   |        |     | 288      |
| Do Do of Rear wall                          |   |        |     | 288      |
| Inside of Earth Stone                       |   |        |     | 414      |
| Out of Do                                   |   |        |     | 468      |
| Walls of the port shed both sides           | 1 | 50 1/2 | 9   | 454 1/2  |
| Pillars & do in the Rear wall               | 1 | 19     | 6   | 114      |
| Pillars in the Centre wall                  | 1 | 2 1/4  | 9   | 20 1/4   |
| Do in the front wall                        | 1 | 14 1/2 | 6   | 103 1/2  |
| Centre wall on both sides                   | 2 | 10     | 3   | 60       |
| Right side wall of do                       | 1 | 3 1/2  | 9   | 28 1/2   |
| Ends of front wall do                       | 4 | 4      | 9   | 144      |
| Screen walls in front side & ends           | 2 | 19 1/4 | 6   | 209      |
| Sides & soffits of arches in the front wall | 2 | 15.38  | 1/2 | 45.84    |
| Do Do Gang way                              | 3 | 8.90   | 1/2 | 75.60    |
| Basement outside                            | 1 | 210    |     | 210      |
| Total pointing in Cfr                       |   |        |     | 3057.19  |

*[Handwritten signature]*





Iron ties to beam principal rafters 6  
 Iron Clamps to chimneys 2  
 Iron sheeting to bring sides into frame  
 work off spring 18 2 1/2 45 26 1/4  
 Green board 18 2 1/4 45 22 1/2  
 In the pedia 20 2 1/2 45 35  
 Long front 18 2 1/2 45 140 1/4  
 Total iron fastenings put to each frame 80 1/2  
 Painting 2 coats chocolate color 3 1/2 10 35  
 Cornice work with brick 1 1/2 88  
 Honey Comb Brick work 1 1/2 88  
 To Ventilator in the Basement 6 3 18  
 Total 18 1/2  
 Coping to Spring Wall with brick 2 9 18 1/2  
 in chimney

Bellory  
 3rd January 1873  
 Executive Officer  
 in Charge  
 Bellory Bn

# Abstract

| Quantity | Particulars of Work               | Rate | Amount   |
|----------|-----------------------------------|------|----------|
| 1 1/2    | 6 Yards excavating for foundation | 24   | 36       |
| 42 1/2   | 6 ft. Stone m. chimney            | 25   | 1062 1/2 |
| 49       | Flat arch work                    | 32   | 1568     |
| 130 1/2  | Circular arch work                | 32   | 4184     |
| 26 1/4   | Sq. ft. Painting with Chumam      | 10   | 261 1/4  |
| 4 1/2    | Honey Comb Brick work             | 18   | 81       |
| 219 1/4  | 6 ft. Wood work wrought & put up  | 4    | 877      |
| 28       | 6 ft. Stairs to Sillix            | 10   | 280      |
| 8        | 6 ft. do do                       | 10   | 80       |
| 20       | Stones for bottom of post         | 4    | 80       |
| 6        | Stone Caps 1 1/2 x 1 1/2 x 1 1/2  | 14   | 84       |
| 15       | 6 ft. Brick m. chimney            | 8    | 120      |
| 20 1/2   | Sq. ft. Put Sills with masonry    | 12   | 246      |
| 64 1/2   | 6 ft. Brick Repair 2 1/4          | 10   | 642 1/2  |
|          |                                   |      | 7897 1/2 |

C. O.

|                                 |                                                                     |    |    |       |     |
|---------------------------------|---------------------------------------------------------------------|----|----|-------|-----|
| 12                              | 6. <sup>2</sup> / <sub>4</sub> Flooring with Concrete               | 3  | 10 | 3. 10 | 36  |
| 8 <sup>3</sup> / <sub>4</sub>   | Spr. Tarring & Asphalting 1 <sup>1</sup> / <sub>2</sub> + 12        |    |    | Spr.  | 75  |
| 3 <sup>1</sup> / <sub>3</sub>   | 3 yds. Gravel well rammed with water                                |    |    | 8     | 2   |
| 6                               | Glazed Windows Complete                                             | 14 | 9  | 2     | 88  |
| 2                               | Do                                                                  | 20 |    |       | 40  |
| 1                               | Embossed leather lower panels                                       | 14 | 3  |       | 14  |
| 18                              | Pring Spals Complete with iron                                      | 3  |    |       | 90  |
| 2                               | Wood Gate Complete as per                                           | 25 |    |       | 50  |
| 136                             | the Iron work to Wrought                                            | 4  |    |       | 34  |
| 28                              | Spr. Wood piling with two coats                                     | 1  |    |       | 39  |
| 6                               | Iron Pipes                                                          | 1  | 8  | Back  | 9   |
| 3                               | Clamp                                                               | 1  |    |       | 3   |
| 808 <sup>1</sup> / <sub>2</sub> | Spr. ft Iron shuting 1 <sup>1</sup> / <sub>2</sub> thick with frame | 1  |    |       | 85  |
| 1 <sup>3</sup> / <sub>4</sub>   | Spr. Painting with 2 coats                                          | 3  |    |       | 5   |
| 88                              | Carving Chisels colour                                              | 26 |    |       | 14  |
| 18                              | Spr. ft. Rony Comb Buck work                                        | 3  | 8  |       | 6   |
|                                 | C. O.                                                               |    |    |       | 315 |

10

|                                 |   |     |             |     |
|---------------------------------|---|-----|-------------|-----|
| 1873 R.R. Co's freight on chrs. | 6 | R/R | 2           | ml. |
|                                 |   |     | <u>3509</u> |     |
| Total                           |   |     | 3154        |     |
| Sundries @ 1/2 per cent         |   |     | 52          |     |
| Superintendence @ 3/2 per cent  |   |     | 47          |     |
| Contingencies @ 1/2 per cent    |   |     | 110         |     |
|                                 |   |     | 87          |     |
|                                 |   |     | <u>79</u>   |     |
| Total Receipts                  |   |     | 3766        |     |
| Total Payments                  |   |     | <u>3390</u> |     |

Wm. H. Jackson Smith

Bellevue  
31st January 1833

Execution Affairs  
in charge of  
Bellamy Dns  
District Engr Bellamy

From

The Executive Officer  
in charge Bellary

To

The District Engineer  
Bellary

Enclosure 3896  
Bellary  
Dated 31st January 78  
Received

Abstract and Detail  
Estimate for constructing  
a Double Latrine for  
European Infantry  
amounting to Rs 3765-0-0

Specification Report to accompany the  
Estimate for constructing a Double Latrine  
for the use of European Infantry at  
Bellary

Amount of Estimate Rs 3765-0-0

The Double Latrine will be built  
strictly in accordance with the Sta-  
ndard plan circulated with G.O. No. 171  
of 31st May 1877.

Latrine

The building is divided into four rooms  
two of which will be used as Pissin  
and the others will be used as  
Bath Room and Cart shed. The  
dimensions of the former will be 22 1/2 x 15  
including 5 feet for Gang way. The latter  
will be 18 x 15 each.

Foundation  
trenches

The foundation trenches will be excavated  
to a depth of 3 feet the bottom of which  
to be taken out to an uniform level  
will be plastered and rammed.

Foundation  
basement

The foundation will be 3 x 2 1/4 feet  
a basement 2 x 1

Superstructure. The Superstructure of front, Rear, and Centre walls will be 3 ft in height with pillars above 6 feet, and walls will be raised to the full height and be 1 1/2 feet in thickness. The whole to be built of hammer-dressed stone in Chunan with bond or through stones inserted at intervals of 6 ft in the clear.

Pointing The walls will be pointed inside and out with hard Chunan in the usual manner.

Honey Comb tile Work The space between pillars above the wall, in front, Rear, and Centre will be filled with Honey Comb tile work 6 ft in height.

Timber The timber used in the Roof to be of best Shoumei teak well seasoned of the scantling given in the Standard and to be painted with 2 coats of Nork oil in the usual manner.

Stone Slabs Stone Slabs will be placed to fill all openings and granite caps to the pillars.

Circular Arch Work Circular Arch work 1 1/2 feet in depth is provided for all the openings except windows which will have flat Arches.

12/1782  
Brick cornice at the ends of the building is provided for in the Estimate.

Roofing The roof will be covered with pot tiles, Pot tiles, and over mats.

Concrete flooring The floors of Latrine Gangway and dry earth Sheds will be of concrete.

Painting and Repainting The above floors will be painted with a composition of coal tar and asphalt in the proportion 1 lb of asphalt to 5 lbs of tar.

Gravel The floor of the cart shed will be 6" gravel well watered and rammed.

Glazed Windows and Ventilators The Estimate provides for glazed Ventilators in front and Rear and glazed windows to dry earth Sheds.

Semi circular Ventilators Semi circular fixed Venetian Ventilators will be placed in the gables.

Brick Seats with Iron Pans Each Latrine will contain 9 Seats, the Seats will be 2 ft wide & 1 1/2 inches thick with oval openings 12 x 10. The compartments will be divided with sheet iron partitions riveted to wooden frames. The screen doors to every compartment.

to be  $2\frac{1}{4} \times 2$  and hung on 2 iron strap hinges.  
Iron pans with flanges to mount in ground  
frames will be supplied

Gates The gates will be made according to  
the design shown in the Standard plan.  
They will be supported by strong iron  
hinges the upper hook to be reversed.  
The hooks will be bedded into lead  
in S-labs built in the walls. The gates  
will be provided with Bolts, Staples  
and Nails &c.

Painting The Windows and exposed wood work  
will be painted with 2 coats, Casson's  
paint.

Ground Ventilators will be filled with Honey  
Comb Brick Work

By order of the  
District Engineer

Bellary  
31st January 1878

Executive Officer in  
charge of Bellary District

D. P. W.

No. 5556

BELLARY,  
District Engineer's Office,  
13 March 1878

FROM

The District Engineer  
Bellary

TO

The Chief Engineer  
Buildings & Roads

SIR,

Enclosures.

With reference to your memorandum No 4510  
dated 17 December 1877 I have the honor to submit  
for the sanction of Government an Estimate of  
Rs 3765 accompanied by a report for constructing a  
double latrine for the new blocks of European Infantry  
Barracks at Bellary, on the standard plan as per  
G.O. No 1418 dated 31st March 1877.

2 The quantities entered in the Abstract Estimate  
are correct according to the detailed Estimate prepared  
here, but they do not agree with those given in the  
Standard Estimate circulated with the design. I  
therefore send the detailed Estimate also in case it  
is required for reference.

3 The Estimate has been approved by His  
Excellency the Commander in Chief.

4 Materials are being collected for this work  
vide my report No 5338 dated 26 February 1878.

I have the honor to be  
Sir

Your most obedient servant

J. W. Russell  
District Engineer  
Bellary

No 1783. W. Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 10<sup>th</sup> April 1878.

Read the following :-

From the D<sup>r</sup>. Engineer Bellary / H.E. No 4041 dated 14<sup>th</sup> Dec 77  
/ H.E. No 5556 dated 13<sup>th</sup> Mar 78  
/ G.O.

The Estimate of  
Rupees 3465 for con-  
structing a double lat-  
rine for the new block  
of European Infantry  
Barracks at Bellary  
on the Standard Plan  
is sanctioned.

Rupees 3000 have  
been appropriated  
for the work in the  
Preliminary Issue  
of the Imperial Buildings  
and Roads Budget  
for 18<sup>th</sup> 8/79. Item No 4

The D<sup>r</sup>. Engineer Bellary  
Examiner P. W. Accounts & Estimates  
Mily Dept. f

R. 17-4-78  
29.3.78  
This

D.P.W.

FROM

THE

D<sup>r</sup>. Engineer

Bellary

TO

THE

Chief Engineer

Bombay

Dated 13<sup>th</sup> March 1878.  
Recd.

No 5356

South Section for

new block of European

Infantry Barracks Bellary

Submitting for sanction

an Estimate of Rs. 3465

for constructing.

50. 8 Mar 1878 R. 1183 W.  
22 Jan " " 271 W.  
1 Oct 1877 " 825 W. 826 W.  
31 May " " 171 W.

C. 1. 1. 1. 1.

This sanction has been  
registered as Imperial No 313  
of 1878-79.

GO. 8 Mar 1878. h. 1183. w.  
" 22 Jan " 271. w.  
" 1 Oct 1877 " 825 w. 824 w.

58837  
128837  
3376

Govt. of Madras  
PUBLIC WORKS.

To

Dated

Issued

Recd.

Encl.

*L. E. Bellary*

G. O. 15-4-1878, No. 17007.

Nos. 128A-128B.

Double latrine for new block  
of European Infants' Barracks  
Bellary

The estimate of Rs 3765  
for the —, sanctioned with  
remarks.

*Custom Report*