

(1) Number of pages 16
 (2) Date of repair 17/6/86
 (3) Initials of the Referencer (aw)

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

Public works DEPARTMENT

227

G.O. No.	<u>229(W)</u>	Press.
B.P. No.		Mis.
Dated		<u>14-1-1878</u> 197 .

Not to be folded or roughly handled

Arumay

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

14th January 1878, No. 227 W.

Buildings and Roads.

Civil Works.

Read the following paper:—

No. 111-A. Endorsement of the Secretary to Government, Revenue Department, dated Fort St. George, 11th December 1877.

Proceedings of the Board of Revenue, dated 6th December 1877, Miscellaneous No. 16,618.

From Major J. O. HASTED, R.E., Superintending Engineer, Kistna, to G. D. LEMAN, Esq., Collector of Kistna District, dated Masulipatam, 3rd October 1877, No. 93.

I HAVE the honor to forward herewith a plan and estimate for constructing a compound wall around the 1st-class Taluq Cutcherry at Bezwada, amounting to Rupees 750, and to request that the same may be submitted, through the Board of Revenue, for the sanction of Government and an allotment of funds.

1. Under G.O., No. 861, of 15th August 1873, a mud wall with tiled coping has been constructed round the compound. A style of fence which, I think, is not suitable. The Cutcherry being near part of the native village, the tiled coping of the wall has formed a playground for goats, and nothing can be more untidy than its present appearance; much of the coping is destroyed, and the wall, being unprotected, will soon be ruined. A new stone-in-mud wall, similar in section to those which have been constructed round other public buildings in Bezwada, is provided for in this estimate, and its construction is strongly recommended.

No. 2,534.

FORWARDED to the Revenue Board, with the Collector's recommendation that a stone wall be constructed, estimated cost Rupees 750.

MASULIPATAM. (Signed) D. PURUSHOTTAMAYA, Deputy Collector,
12th November 1877. for Collector.

SUBMITTED for the sanction of Government.

(True Copy and Extract.)

(Signed) C. A. GALTON,
Sub-Secretary.

To the Secretary to Government, Revenue Department, with two enclosures, to be returned.

PUBLIC WORKS DEPARTMENT, 11th JANUARY 1878, No. 227 W.

TRANSFERRED to the Judicial Department.

(Signed) C. G. MASTER,
Secretary to Government.

No. 111-B. ORDER THEREON, 11th January 1878, No. 227 W.

THE construction of a new wall round the Cutcherry at Bezvada must be deferred, there being no funds available for the work.

(True Extract.)

Colonel, R.E.,
Secretary to Government, P.W.D.

To the District Engineer, Kistna.
" ~~Commissioner of the Madras District.~~
" Revenue Department.

Exd. S. T. Austin.
Spare Copies

DEPARTMENT OF PUBLIC WORKS,
GOVT. OF INDIA,
PUBLIC WORKS.

DETAILED ESTIMATE No. 2 of 1877-78.

DISTRICT. *Kistun. Taluk Belgavada*

Work. *Constructing a Compound wall around the 1st Class Taluk Cutchery at Belgavada*

Particulars.	Number.	Measurement.			Cubical contents
		Length.	Breadth.	Depth.	
<u>Foundations</u>					
Quarry rubbish and mud raised up					
East Wall	1	394.0			
South wall	1	189.0			
West Wall	1	536.0			
North wall	1	231.0			
		1350.0	2.0	1.0	2700.0
Total Qty of Quarry rubbish 100					
<u>Superstructure.</u>					
Rough stone in mud.					
East wall	1	393.6			1967.6
South wall	1	189.6			947.6
West wall	1	535.6			2677.6
North D	1	231.6			1157.6
		1350.0	1.6	3.4	6750.0
Total Qty of Rough Stone in mud 250					
<u>Plastering Work.</u>					
Wall all round inside	1	1344	3-4		4480
D. outside	1	1356	3-4		4520
					9000
Total Qty of Plastering Work 90					

Secundus & Supernaturalis.

[illegible]

DISTRICT. *Proctor's Valley Ref. Soc.*

Work Constructing a Compound wall around the
1st Class Taking Catching at Buzwada.

Quantity.	Description of Charges.	Rate.	Amount.	Total.
100	Cy of Quarry rubbish			
	and made pavement	6.	37 8.	✓
250	Cy of Rough Stone in bank	1 8.	375 - -	✓
70	Sq. Paving	1 4.	112 8.	✓
1350	Sq. Coping work with Repairs in Chumam.	2.	168 12.	✓
	Excavating foundations and filling in	- -	16 - -	✓
Sundries & Superintendence				708 12.
				4 4.
				750 - -

I do hereby certify that this Estimate provides every thing necessary and that no supplemental estimate will be required.

23-377

1847 M. Vanhook & Co.
Cincinnati, Ohio

Wm. C. Peters
R. Eng. Bazaar Dr.

Sup & Engrs Office H.
Masulipatam 3rd October
1877

John A. ... Major ...
Capt. ...

goleman
low

Enclosure in a letter from
the Subg Commr Krishna to the
Collector of Krishna, dated
3rd Oct. 1877 No. 93.

Rev: 5085/77

Subg Commr 1303/77

Public 5794/77

Krishna District
No. 1 71877-78 A.B.

Itemd. Prod. Serv. Impl.
Class. Civil Build. Impl.
main head. Original work.
Head. Land Revenue Buildings
Project. Value Cutcherry at Begur.
Work. Constructing a Compound
wall around the 1st Class
Cutcherry at Begur.
Est. Rs. 750.

Estimate for Constructing
a Compound wall around
the 1st Class Cutcherry
at Begur Rs. 750.

No 2358

Transferred to the Public Works De-
partment for disposal.

At Sr. Geny
3 December 1877

To the Public Works Department.

Done by
Chief Secretary

Rev. Secy.
No. 16518.

Proceedings of the Board of Revenue
dated 6th December 1877.

Read the following:-

No. 93. From

J. O. David Major R. E.
Superintending Engineer, Krishna.
To G. A. Leman Esq.
Collector of Krishna District.

Sir,

Enclosure 2.

1. Plan
2. Estimate Rs. 750
3. Retain request
at when sanctioned.

I have the honor to forward herewith a plan and estimate for constructing a Compound wall around the 1st Class Cutcherry at Begur, amounting to Rs. 750, and to request that the same may be submitted through the Board of Revenue for the sanction of Govt., and an allotment of funds.

Construction of Begur Cutcherry 2.
Cutcherry Estimate with
Specification

Under G. O. No. 861 of 15th August 1873 a mud wall with tiled coping has been constructed round the Compound. A style of fence which, I think, is not suitable. The Cutcherry being near part of the native village, the tiled coping of the wall has formed a playground for the boys; and nothing can be more untidy than its present appearance: much of the coping is destroyed: and the wall, being unprotected, will soon be ruined. A new stone-in-masonry wall, similar in section to those which have been constructed round other public buildings in Begur, is provided for in this estimate: and its construction is strongly recommended.

Superintending Engineer's Office,
Krishna, Masulipatam
3rd October 1877

Done by
J. O. David Major R. E.
Superintending Engineer,
Krishna.

No. 2358
Forwarded to the Revenue Board
with

Done copy

with the request that the Collector's recom-
mendation that a stone-wall be constructed.
Estimated cost, Rs 750.

Krishna District, Collector's Office, Masulipatam
12th November 1873

Sd/-d. Chenchamma
Deputy for Collector

Submitted for the sanction
of Government.

Yours faithfully,
Chenchamma

Chenchamma
Sub-Secretary.

To The Secretary to Government, Rev. Dept.,
With 2 Enclosures to be vtd.

No 15 Sep 1873 No 112

1392
No. 227 W Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 14th Jan'y 1878

Read the following:—

Indorsement in the Jrd Sept (N^o 2358 of 13 Decr 1877)

The construction of a
new wall round the
Cutchery at Rezwadab
must be deferred for
the present, there being
no funds available for the
work.

14/1/78
EOT

W. H. C. Krishna 6/1
Secretary P. W. D. S.
Rev. Sept 21
Sept - 19-1-78

17

Handwritten signature

1875 and 1876-1877

Revenue (M) Dept
N^o 5083

(Ning. Cutchery)

Ch. of the P. of Rev.

Revenue &
the Public Works

and 6/1/78
and 6/1/78

Charles

Henry of the

11 Decr 77

11 Decr 77

Submitted for the
signature of Govt. Secy &
submitted for the construction
of a new stone wall
around the P. W. Cutchery
at Rezwadab.
The plan will
be submitted.

The plan will
be submitted

7.8.01 ✓

Crossed
2014 Cr.
24 5.5.78
Act. of 1878; Amend.
PUBLIC WORKS.

To
Mr. D. B. Krishna

Dated

By

Recd.

Dist.

G. O., 14 Jan 1878, No. 2276

No. 3.

Salary Cutchery at Bezunda
Krishna Dr The construction
of a new wall round the —
to be deferred.

Ant. in P. G.