

(1) Number of pages 24
(2) Date of repair Nov. 86
(3) Initials of the Referencee lung

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D. DEPARTMENT

G.O. No.	1579. A. W.	Press.
B.P. No.		Mis.
Dated	11.6.1879	197 .

78

Not to be folded or roughly handled

1579-A
1

GOVERNMENT OF MADRAS
PUBLIC WORKS DEPARTMENT.

11th June 1879, No 1,579-A W.

Buildings and Roads
Civil Works

Read the following papers —

No 45 Proceedings of the Board of Revenue, dated 5th March 1879, No 589.

Read again letter from the President of the Local Fund Board, Nilgiri Circle, dated 3rd July 1878, No. 12, recorded in G O, Financial Department, dated 27th December 1878, No 2,336

Read also the following letter from R. W. BARLOW, Esq., President of the Local Fund Board, Nilgiris, to the Acting Secretary to the Board of Revenue, dated Ootacamund, 21st December 1878, No. 29 —

In continuation of my letter, No 12, of 5th July last, I have the honor to submit the estimate and copy of a letter from the Executive Engineer, Nilgiris, in connection with the repairs to the Gaddur Dispensary in South-East Wynad

ENCLOSURE No 1

From Major J. L. L. MORANT, R.E., Executive Engineer, to the Honorary Secretary, Local Fund Board, Nilgiris, dated Ootacamund 14th December 1878, No 273

With reference to your letter No 17, of 16th December 1878, and copy of Local Fund Board's Proceedings, No. 11, of 24th June 1878, received with your letter, No 6 of 2nd July 1878 I have the honor to forward an estimate, amounting to Rs 1,300, for putting asphalt and putting into thorough repair the dispensary at Gaddur

2 The present building occupied by the Apothecary attached to the Gaddur Dispensary is a very poor one and is in a dilapidated state and not worth repairing. I therefore submit a plan and estimate, the latter amounting to Rs 6,600 for constructing new quarters for the Apothecary, the design being in accordance with the standard plan.

(True Copy)

(Signed) R W BARLOW,
President

ENCLOSURE No 2.—Plan.

ENCLOSURES Nos 3 and 4.—Estimates.

ESTIMATES, amounting in the aggregate to Rs 7,900 for the works marginally noted, are submitted for the sanction of Government with reference to their Orders, dated 2nd May and 27th December 1878, Nos. 774 and 2,336.

	Amount of Estimate Rs
1 For asphalt and putting into thorough repair the dispensary at Gaddur	1,300
2 Constructing Assistant Apothecary's quarters with out-house at Gaddur	6,600
Total	7,900

2. The Executive Engineer, Nilgiri Division, condemns the present quarters of the Assistant Apothecary as *not* and states that the house is not worth repairing. He therefore submits a plan and estimate for the erection of a new building at a cost of Rs 6,600

2 PUBLIC WORKS DEPARTMENT, 11TH JUNE 1879, No. 1,579-A W.

3 In the present impoverished state of the Local Funds of the Circle, it will not be possible to provide for the execution of the work unless the Government are pleased to sanction a special grant, from Provincial Funds, of Rs 7,000 plus Rs. 1,975 on account of Public Works Department supervision.

(True Copies and Extract)

(Signed) J. STURROCK,
Acting Secretary.

No 45-A. From the Superintending Engineer, Fourth Circle, to the Chief Engineer, Public Works Department, dated Coimbatore, 16th May 1879, No 305

With reference to your memorandum, No. 1,515, of the 18th ultimo, I have the honor to submit plans and estimates, as per margin, the latter amounting in all to Rupees 7,350 revised in accordance with your instructions in the above memorandum

Constructing Assistant Apothecary's quarters at Gudalur, South-East Wynad, amounting to Rupees 6,550
Cost of asphaltting the flooring and of putting in thorough repair the Dispensary at Gudalur, South-East Wynad, amounting to Rupees 1,300

No 46. ORDER THEREON, 11th June 1879, No 1,579-A W.

THE undermentioned plan and estimates are sanctioned —

	Rs	Register No	
1 Constructing Assistant Apothecary's quarters with out-buildings at Gudalur (with plan)	6,550	11	B of 1879-80
2 Asphaltting the floor and putting in thorough repair the Dispensary at Gudalur	1,300	12	
Total ..	7,850		

2 The question of the provision of funds will be considered in the Financial Department

3 This sanction has been registered as Local and numbered as shown above.

(True Extract)

Major R F
Ag Under Secy. to Govt, P.W.D.

To the Superintending Engineer, Fourth Circle

- " Examiner of Public Works Accounts, with estimates.
- " Board of Revenue
- " Financial Department

Exd C Howarth
Spare Copies

1579 A
2

BUILDINGS AND PUBLIC
WORKS

1879

PUBLIC WORKS.

1879

1879

1879

1879

1879

1879

1879

No. 589.

PROCEEDINGS OF THE BOARD OF REVENUE, dated 5th March 1879.

Read again letter from the President of the Local Fund Board, Nilgiri Circle, dated 3rd July 1878, No 12, recorded in G.O., Financial Department, dated 27th December 1878, No 2,336

Read also the following letter from R. W. BARLOW, Esq., President of the Local Fund Board, Nilgiris, to J. STURROCK, Esq., Acting Secretary to the Board of Revenue, dated Ootacamund, 21st December 1878, No 29 —

In continuation to my letter, No 12, of 3rd July last, I have the honor to submit the estimate and copy of a letter from the Executive Engineer, Nilgiris, in connection with the repairs to the Gudalur Dispensary in South-East Wynad.

ENCLOSURE No 1

From Major J. L. L. MORANT, R.E., Executive Engineer, to the Honorary Secretary, Local Fund Board, Nilgiris, dated Ootacamund, 16th December 1878, No 376

With reference to your letter, No 17, of 10th December 1878, and copy of Local Fund Board's Proceedings, No 11, of 24th June 1878, received with your letter, No 6, of 26th June 1878, I have the honor to forward an estimate, amounting to Rs 1,300, for flooring with asphalt and putting into thorough repair the Dispensary at Gudalur.

2 The present building occupied by the Apothecary attached to the Gudalur Dispensary is a very poor one and is in a dilapidated state and not worth repairing. I therefore submit a plan and estimate, the latter amounting to Rs 6,000 for constructing new quarters for the Apothecary, the design being in accordance with the standard plan

(True Copy)

(Signed) R. W. BARLOW,
President

ENCLOSURE No 2 — Plan.

ENCLOSURES Nos. 3 and 4 — Estimates.

ESTIMATES, amounting in the aggregate to Rs 7,900 for the works marginally noted, are submitted for the sanction of Government with reference to their Orders, dated 21st May and 27th December 1878, Nos. 774 and 2,336

	Amount Estimated	
1 For asphaltting the flooring and putting in thorough repair the Dispensary at Gudalur	1,300	2 The Executive Engineer, Nilgiri Division condemns the present quarters of the Assistant Apothecary <i>in toto</i> and states that the house is not worth repairing. He therefore submits a plan and estimate for the erection of a new building at a cost of Rs 6,000
2 Constructing Assistant Apothecary's quarters with out-house at Gudalur	6,600	
Total	7,900	

3 In the present impoverished state of the Local Funds of the Circle it will not be possible to provide for the execution of the work unless the Government are pleased to sanction a special grant from Provincial Funds, of Rs. 7,900 plus Rs 1,975 on account of Public Works Department supervision

(True Copies and Extract)

Acting Secretary.

To the Secretary to Government, Public Works Department,
with three enclosures to be returned.

- President of Local Fund Board, Nilgiri Circle
- Superintending Engineer, 1st Circle
- Examiner of Public Works Accounts.

Edw. A. G. G. G.

Ms. No. 219 4-17-1-77-
 40. 774-2-5-78-11-40

1879.

Board of Revenue,

MADRAS.

THE SECRETARY TO GOVT,
 PUBLIC WORKS DEPT.,

&c, &c, &c.

Dated March 5th.

Printed 7th

Received

PROCEEDINGS, 5TH MARCH 1879, No. 689.

MARCH.

No 689

Discrepancy—at Gudalur in Nilgiri Local
 Fund Circle—Submitting for sanction of Gov-
 ernment estimates for repairing the — and for
 constructing the Assistant Apothecary's quar-
 ters at that place, and observing that it will
 not be possible to provide for the erection of
 the work unless Government are pleased to
 sanction a special grant for the purpose from
 Provincial Funds

Abstract Estimate No. 15 of 1872-80
 Nilgiri Division
 1579 A
 work. Cost of constructing Assistant Apothecary's
 Quarters with outhouses at Gudalur

Head of Service
 Fund
 Class
 Main Head
 Sub-head

Provincial
 Ordinary
 Original works
 Civil Buildings
 Medical.

Attested
 3rd May 1879

See 4/11/1879/1579 A

To Doty 24-5-

Detailed Estimate No. 15 of 1872-80

Nilgiri Division

Work - Cost of constructing Assistant Apothecary's
Quarters with out houses at Gerdalur

1579. A.
5

Measurements
10 2 43 & Content

Particulars

1 78-0 2-6 3-0 ⁵⁸⁵ 635-0	Foundations to main walls of Bungalow
1 78-0 2-0 1-6 234-0	Basement to -----
1 108-0 2-6 2-6 675-0	Foundations to outer walls of building
1 108-0 2-0 1-6 324-0	Basement to -----
1 9-0 2-6 2-6 337-6	Foundations to cross walls of -----
1 9-6 2-0 1-6 171-0	Basement to -----
1 19-0 2-0 0-9 28-6	Foundations to steps
1 18-6 1-6 1-0 27-9	Basement to -----
3 4-0 2-0 0-9 18-0	Foundations to steps
2 3-6 1-6 1-0 10-6	Basement to -----
3 2-6 2-6 2-6 46-10	Foundations to Pillars
3 2-0 2-0 1-6 18-0	Basement to -----
2 4-0 2-6 2-6 50-0	Foundations to corner Pillars
2 3-6 2-0 1-6 21-0	Basement to -----
2 7-3 2-0 1-6 43-6	Foundations to retaining walls of Verandah
2 7-9 1-6 1-6 34-10	Basement to -----
4 7-9 2-0 1-6 93-0	Foundations to retaining walls of verandah
4 8-3 1-6 1-6 74-3	Basement to -----
1 78-0 1-6 16-6 1930-6	Main walls of Bungalow
1 108-0 1-6 8-9 1417-6	Outer walls of -----
1 10-0 1-6 12-6 1125-0	Gross walls of -----
7315-8 Total	
1469-8 Deduct	
5846-0 Total cost of Work in hand	

2 17-0 1-6 0-9 38-3 Foundations

1 16-6 1-6 0-9 204-2

1579. A
7

Min
40.0

1 41-0 1-9 2-0 143-6 Foundations to walls of Privy
1 10-0 1-3 1-0 12-6 Foundations to screen walls

1 41-0 1-3 8-0 410-0 Foundations of Privy

2 10-0 1-3 1-6 37-6 fable walls

1 10-0 1-0 4-0 40-0 Screen walls

643-6 Total

104-6 Deduct

✓ 539-0 Total cost of brick in mud ✓

1 45-0 1-3 0-9 42-2 Top of walls below roof

1 16-0 1-3 0-9 15-0 Round Door

1 3-6 1-3 0-9 3-3 Archwork over door

3 5-0 1-3 0-9 14-0 Archwork over windows

✓ 74-5 Total cost of brick in chumam

✓ 8 Squares of chumam plastering

✓ 8 Squares of white washing

✓ 80 Square feet of brick concrete and mud well rammed

1 13-6 20-0 " 270-0 Total square feet of roofing with junglewood
scantling, bamboo reeds and mats and
bamboos

1 3-0 - 6-6 19-6 Door

3 2-0 x 7854 - 9-6 Windows

✓ 29-0 Total square feet of door and windows

In a letter from the Supg.
 Engineer, 4th Circle, to the
 Chief Engineer P.W.D.
 No 305 of 15th May 1877

Proc 11-6 77 No 1579 A

Estimate of Rs 550 for
 Constructing Assistant
 apothecarys quarters
 with out houses at
 Goodaloo.

in no 13 of 15

Abstract Estimate No 16 of 1877-80
 Nilgiri Division

1579^A
 8

work. Cost of asphaltting the flooring and of putting
 in thorough repair the Dispensary at Goodaloo
 S.B. Wynnaad-

Head of Service
 Fund
 Class
 Main head
 Sub-head

Provincial
 Division
 Repairs
 Civil Buildings
 Medical

Goodaloo
 3rd May 1877

No 505

Superintending Engineer's
Office, 4th Circle,
Coimbatore 16th May 1899

To, The Superintending Engineer,
4th Circle.

To, The Chief Engineer,
Deptt. Public Works,
Madras.

Enclosures 3
1 Plan
2 Estimates
3

Sir, With reference to your memo
No 1518 of the 18th ultimo I have the
honor to submit Plans and Estimates as
Constructing Resident Apathi - per margin,
- Camp's quarters at Goddabot the latter amounting
S. E. Dywad amounting to in all to Rupees
Rupees 6550. 7500-00, revised
Cost of asphaltting the flooring and of putting in thorough
repair the deficiency at in accordance
Goddabot S. E. Dywad amounting with your in-
to Rupees 1800. structions in the

above memo. I have the honor to be,
Sir,
Your most obedient servant,
Allen Appala
Sd/- Super Engineer,
4th Circle.

Mr. 219 17-1-79
No. 44 17-2-5-78-1879

From
The Supy. Engineer
Howth Level
To
The Chief Engineer
P. W. Department
Madras

No. of 11-6-79 at 1579 8h

Dated 18th May 1879

Enclosures 3

No. 305

Assistant Apothecary's Quarters
with out houses at Goodaloor.

Submits plan and
estimate of Rs 6550 for
constructing — and another
estimate of Rs 1300 for
asphalting, viz the Dispensary
at Goodaloor, thus amounting
to Rs 7850 in all.

To Dtd 27-5-

1579.A
10

In a letter from the Deputy
 Engineer, 4th Circle, to the
 Chief Engineer P. H. D.
 No 305 of 15th May 1879

PROCEEDINGS OF THE MADRAS GOVERNMENT

Under date the

Read the following.

From the Chief Engineer { P. H. D. No 587 of 5th Nov 77 }
 to the Government

From the Deputy Engineer { P. H. D. No 305 of 15th May 79 }
 to the Chief Engineer

The undermentioned
 plan and estimates are
 submitted.

1. Constructing Assistant Quartermaster's
 quarters with building at
 Gudalur with plan) ————— Rs 5500
 2. Repairing the floor and putting
 in thorough repairs the disbursements
 at Gudalur ————— Rs 1300
- 7850

No 711 6-790 of 1579

Estimate of Rs 1300 for
 asphaltting the floor and
 putting in thorough repairs
 the Dispensary at Gudalur.

The question of the
 provision of funds will
 be considered in the

En. No 711/5

Financial Dept.

This section
has been registered
as Local + numbered 27.5
as shown above.

1579.14
12

19
27.5

St. Louis - incised
for P. W. & Co. with Delat
Board of Architects & Planners
Finance - C. P. H. S.
1911-28-6-77, 12-11-11

to City 27-5

Crossed
Obt. of (1879) *Edw. H.*
PUBLIC WORKS.

17/1

1

100

100

100

100

60.11 June 1879. *Edw. H.*

100 11.5-11.6

Acct Apothecary's quarters
with out buildings at
Endover. Ranchers
resolves for constructing
an — and asphaltum
on the Dispensary at
the same place.