

(1) Number of pages 18

(2) Date of repair 29. 10. 86

(3) Initials of the Referencer caz ✓

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P. W. D DEPARTMENT

G.O. No.	2047 W	Press.
B.P. No.		Mis.
Dated	4. 8. 1879	~~197~~ .

Not to be folded or roughly handled

வ. சி.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

4th August 1879, No. 2,047 W.

Buildings and Roads.

Military Works.

Read the following paper:—

No. 36. From Major P. MONTGOMERIE, R.E., Superintending Engineer, Fourth Circle, to the Chief Engineer, Public Works Department, dated Coimbatore, 5th July 1879, No. 437.

With reference to the remark, "estimate awaited," against Item No. 13 in the

- 1 Plan.
- 1 Estimate (abstract).
- 2 Copies of letters.

Imperial Fund Budget of the current year, I have the honor to submit, for the sanction of Government, a plan and abstract estimate, amounting to Rupees 2,499, for alterations to the forty horse stables at the Remount Depot, Oosoor, with copies of the correspondence noted in the margin.

- 1 Letter from the Remount Agent, to the Executive Engineer, Oosoor Division, No. 187, dated 9th June 1879.
- 1 Letter from the Executive Engineer, Oosoor, to the Superintending Engineer, No. 452, dated 9th June 1879.

2. Out of the 6,000 Rupees allotted in the budget for this work only Rupees 2,500 are required, the balance of Rupees 3,500 was surrendered in my statement of savings submitted to you on the 7th June 1879 with letter No. 365.

The estimate is for one of the works placed under restriction in the Chief Engineer's memorandum No. 1,892, dated 7th May 1879, and as it appears to be much required by the Remount Agent, I have the honor to request early sanction and authority to proceed with the work.

No. 37. ORDER THEREON, 4th August 1879, No. 2,047 W.

The estimate amounting to Rupees 2,500 for improvements to the horse stables, Remount Depot, Oosoor, is sanctioned.

2. The work should be proceeded with as urgent from the appropriation made for it in the Imperial Budget for 1879-80. The amount of Rupees 3,500 surrendered will be credited to the Reserve in separate Proceedings, which will shortly issue.

3. This sanction has been registered as Imperial No. 11 B of 1879-80.

(True Extract.)

Major, R.E.,
Ag. Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Fourth Circle.
,, Examiner of Public Works Accounts, with Abstract Estimate.
,, Military Department.

Encl. S. T. Austin.
Spare Copies

BUILDINGS AND ROADS.
MILITARY WORKS.

Vol. of (1879) 31/10/79

PUBLIC WORKS.

The SUPERINTENDING ENGINEER,
FOURTH CIRCLE.

Def. of 1879

10. On 14th August 1879, A.D. 2017 W.

AUGUST.

No. 3537.

Copy of the Report of the Officer
in Charge of the Works of the
Public Works Department
for the year 1879.

N^o 437

Superintendent's Office, 1st Circle
Bombay 5th July 1879.

From

The Superintendent Engineer
Fourth Circle

To

The Chief Engineer

P. W. Department
Bombay.

Sir,

With reference to the memo R

Enclosures.

1. Plan.

1. Estimate (abstract) N^o 19 in the Imperial Fund Budget
2. Copies of letters.

of the current year, I have the honor
to submit for the sanction of
Government a Plan and Abstract

1. Letter from the
Remount Agent
to the Secy. Engr. Assn
on 10th 2/7 79
June 79

Estimate amounting to Rs 2479
for alterations to the 40 horse stalls
at the Remount Depot, Assn

1. do from do do, with copies of the correspondence noted
Engr. Assn to
the Engr. Assn do
15 3 2/7 79 June 79

in the margin.

2. out of the 6000 Rupees allotted

in the Budget for the work only
Rupees 2500 are required, the balance
of Rupees 3500 was surrendered in
my statement of savings sub-
mitted to you on the 7th June/79
with letter No. 365.

The Estimate is for one of the
works placed under restriction
in the Chief Engineer's Memo No 1692
dated 7th May 1879 and ^{as} it appears
to be much required by the Revenue
Agent, I have the honor to request
early sanction and authority to
proceed with the work.

I have the honor to be

Sir,

Yours most obedient servant

Charles Macle

Superintendent of Circle

b.b. 1692-1-5-79

From

The Supg. Engineer
1st Circle.

4.0 No. 4-8-79 - 12204712

Dated 5th
Recd: } July 1879.

No. 437.

Enc: 4. - 110

Horse stables, Permanent
Depot, Oosoor: -

Submitting for sanc-
tion Plan and Abstract
Estimate of Rs. 2499
for alterations to -

36

Cir 14.7.79. Retd 1.8.79.

Co. Doty 12-7-

No. 453.

Oosoor Divisional office
Oosoor 9th June 1879.

From.

The Executive Engineer
Oosoor Division.

To.

The Superintending Engineer
1st Circle - Bangalore

Sir,

Referring to your letter No. 126

S.L. of the 31st May 1879. I have the
honor to referward the plans and
Estimate for the alteration of the 100
horse stables with a copy of letter
from the Agent for the Accounts re-
garding your suggestion for ridge venti-
lation.

2. I would at the same time point
out that there is an opening 1' 3"
in height below the eaves of the roof
between the pillars supporting the
bressummers and above the side
walls on each side for the whole
length of the stable for the purpose
of giving light and for ventilation

This will be perceived in the half
elevation and in the section shown
on the accompanying drawing.

I have &c.

Jas. H. Loring

Executive Engineer -

"True Copy"

Wm. G. Pease

Superintendent & Clerk

Enclosure No.
a letter from
Supy. Engineer
dated 5th July 1877

4.0.1877 No 204721

No 187

Remount Report
Cosoor 9th June 1877.

From.

The Remount Agent

To

The Executive Engineer

Cosoor Division

Sir,

With reference to the suggestion
of the Superintending Engineer in his letter
No 124. S.L. dated 21st Oct 1876 (herewith
returned with Plan and Estimate) I have
no doubt the Ridge Ventilation would be
a very great advantage - but as the
work contemplated is only to make an
old building serviceable at the smallest
possible cost I am inclined to think
it will be preferable to let the plan
stand as at present, which brings it
within the prescribed amount of Rs. 2500-

My great object is to get the
building repaired as soon as possible
and if any addition is made to the
cost of the work, there is no knowing

when, if ever, the work will be completed

I think that the addition of a
Ridge Ventilation to the roof of the
four horse segregated stable would be
a very desirable improvement to that
building if it is not too late.

1891.
I have to
Arthur Drury
Resident agent

Truecopy

Prof R. L. Scurry
Sec Engineer

(Truecopy)

Elmer J. Davis

1 Inspector & Clerk

Enclosure No. 3 in
a letter from the
Supt. Engineer No. 437
dated 5th July 1879.

L. O. No. 2047 of 1879

PROCEEDINGS OF THE MADRAS GOVERNMENT,

Under date the 4th Augt/79
Read the following:—

From
The Supt. Engr. Fourth Circle (46. No. 437 of 5th July 1879)

The estimate amounting
to Rs 2500 for improvements to
the Horse Stables, Remount
Depot, Coonoor, is sanctioned.

The work should be
proceeded with as urgent
from the appropriation made
for it in the Imperial Budget
for 1879-80. The amount
of Rs 3500 surrendered will
be credited to the Reserve
in separate proceedings, which
will shortly issue.
The instruction has
been registered as
sanctioned by the Govt.
1879-80.

To
The Supt. Engr. Fourth Circle
" Secy. P.W. Accounts
" Military Dept
Dated 11-8-79
Ld. Secy

11/11/79

Cir 14-7-79. Sub 1-8-79
Lo Boty 12-4

PUBLIC WORKS.

25

Keywords: *depression, mood, anxiety, self-esteem, self-efficacy, self-esteem, self-efficacy*

Abstract

...and

150

C. G. B. 1076

44-38861-100

Have stable, Annual
Report Board Section
estimate for improvement
to the _____ and direct the
work to be proceeded with
to agent