

No 364

From

The Superintendent of Works
Godavari

To

20th February/80.

Brigadier General H. O'Connell
Quarter Master General F^t St George
Madras

Sir

3 Estimates

1 Plan

1 Letter No 91

of 14th February/80

I have the honor to forward
herewith for your countersignature and
return the Plan and Estimates (speci-
fied below) prepared as per G.O. No 1680
dated 18th July/79, and your letter No 1410
of 20th August/79

1 Plan of Lines for Native Infantry at
Pamulcottah

1 Estimate for Constructing
proposed lines for 100 men and
Subadar &c at Pamulcottah } 6360

1 Do. for putting in thorough
order the Military Buildings
in the Cantonment at Pamulcottah } 510

Estimate for making arm racks
for the use of N. I. proposed to
be located at Pamulcottah } 135

7,005

(2) No masonry drains have been provided for because in discussion Col Rammell expressed to the officer who prepared the Estimates his opinion that as the proposed site was hard gravel with decided slopes the sepoys could themselves attend to the drainage of the lines

(3) Nothing is provided for repairs of Quarters for the Officer in Command, because such Quarters will have to be in one of the houses which are private property belonging to the Rajah of Pithapur

(4) Letter No 91 of the 14th Instant from the Officer Commanding Vizagapatam and Waltair is herewith forwarded for your perusal and return.

I have the honor to be
Sir

Your most obt. Servant

Sd/ G. I. Walch

Lt. of Works Godavari

(True Copy)

G. I. Walch

Superintendent of Works Godavari

compd by
Sd/

No. 3951

FROM

THE SUPERINTENDENT OF WORKS

GODAVARI DISTRICT.

TO

THE CHIEF ENGINEER

P. W. Department.
FOR IRRIGATION.

Enclos. One

Dowlaisheram, 20 March 1881
Despt 29

SIR,

With reference to G. O. No. 721
Wt. of the 16th March 1881, I have the
honor to inform you that as directed
in G. O. No. 1680 dated 18th July 1879. Plan
and estimates, amounting in the aggregate
to Rs. 7,005, for Military Lines ^{see} at Sa-
mulcottah were prepared and sent on
20th February 1880 with letter No. 364, to
* Copy herewith. Brigadier General, H. O'Connell, Quarter-
Master General, Madras, for counter-
signature; they have not been return-
ed to me.

2. The whole amount of the esti-
mate could be spent in the next
Official year if the special autho-
rity of Government be obtained to
commence

* See Para 6 of
G. O. 64 W. 11/4/81.

Enclosure in a letter
No. 3951 dated 20th
March 1881 from
the Superintendent
of works Godavari

Mr 24/81

1-5-79 ho 2023 W
11-1-81-64 W
7-4-750 W

From: P. H. C. No 2144

The Superintendent of Works
Godavari Dist.

To, The Chief Engineer
Public Works Dept

Dated 28th }
Received. 4 } March 1881.
April 21

No. 3951

Enclosure

Samulcottar. —

Military Lines &c at —
Reporting that the plan
and Estimates for — have
been submitted for Counter-
signature to the Brigadier
General Madras and that
they have not been returned
as yet —

No 1021 W 720" ap 801
B — Lodged with Refce
to G.O. No 958 W. 29 Apr 81.

Cy

C. L.
B. W.