Archives I 10,006—16-8 77.

(1) Number of pages 32

(2) Date of repair 21.5-87

(3) Initials of the Referencer

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W. DEPARTMENT

G.O. No. / B.P. No. 1272-73W ~~Press.~~ / Mis.

Dated 19. 5. 1881 ~~197~~.

Not to be folded or roughly handled

1272-73
1

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

19th May 1881, No. 1,272 W.

Buildings and Roads.
Civil Works.

Read the following papers :—

No. 29. Proceedings of Government, dated 21st March 1881, No. 770 W.

No. 29-A. Office Note from the Examiner of Public Works Accounts, dated 5th May 1881, No. 116.

No. 30. ORDER THEREON, 19th May 1881, No. 1,272 W.

ORDERED that the sanction of the Government of India be requested to the contribution from Imperial to Provincial Funds of the sum of Rs. 6,925. The estimate of Rs. 8,710 will meanwhile be carried out wholly from Provincial Funds.

(True Extract.)

Captain, R.E.,
Ag. Under Secy. to Govt., P.W.D.

To the Superintendent of Works, Presidency.
,, Consulting Architect.
,, Examiner of Public Works Accounts.
,, Financial Department.

Exd. E. C. Shunker.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of 1881 Madras.

PUBLIC WORKS.

To

THE SUPERINTENDENT OF WORKS,
PRESIDENCY,
&c., &c., &c.

Dated May, 19th.

Issued

Recd. Encl.

G. O., 19th May 1881, No. 1,272 W.

MAY.
Nos. 29-30.

Government Stationery Office, Madras.—The sanction of the Government of India requested to the contribution from Imperial to Provincial Funds of the sum of Rs. 6,925 for the construction of an upper story to the —.

1272-73
9

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

21st March 1881, No. 770 W.

Buildings and Roads.
Civil Works.

Read the following paper :—

No. 70. From the Superintendent of Works, Presidency, dated 5th March 1881, No. 4,445.

No. 71. ORDER THEREON, 21st March 1881, No. 770 W.

THE estimate, amounting to Rs. 8,710, for constructing an upper-story to the Government Stationery Office, Madras, is sanctioned.

2. The excess cost of this work over the estimated cost of the tiled-sheds sanctioned in G.O., No. 1,596 W., dated 3rd July 1880, *plus* the sum already expended on the latter (viz., Rs. 6,925* in all,) will be charged against the estimate for the new Post and Telegraph Offices. The balance required, Rs. 1,785, will be appropriated from the Provincial Reserve of 1881-82, on application to be made by the Superintendent of Works early in April next.

	RS.
* Estimate for upper-story	8,710
Do. for three tiled-sheds ...	2,960
Difference ...	5,750
Add amount expended on latter estimate	1,175
Total ...	6,925

3. This sanction has been registered as Provincial No. 99 B. of 1880-81, and classified as Civil Buildings, Original Works.

(True Extract.)

(Signed) R. H. SANKEY, Colonel, R.E.,
Secretary to Government, P.W.D.

To the Superintendent of Works, Presidency, with seven enclosures.
„ Examiner of Public Works Accounts, with Abstract Estimate.
„ Consulting Architect to Government.
„ Public Department.

Exd. S. T. Austin.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1881) Madras.

PUBLIC WORKS.

To

THE SUPERINTENDENT OF WORKS,
PRESIDENCY,
&c., &c., &c.

Dated March, 21st

Issued

Recd. Encl.

G. O., 21st March 1881, No. 770 W.

MARCH.
Nos. 70-71.

Government Stationery Office, Madras.—Sanctions, with remarks, the estimate for constructing an upper-story to the —.

G. O. No 770 W of
21st March /81

APR 81
W. ACCOUNTS

Dy Secy. 1272-73/2

I submit for your approval a draft reply to the enclosed office note from the Examiner –

I have not said anything to the C's para 5. as the question of transferring the work to the Architect Division is a matter for your or his decision –

Perhaps the Exr might be told that the question will be separately considered & the Consg. Architect asked by memo to report, in communication with the Supt of Ws. Presidency, whether he can conveniently take over the work.

Perhaps however as the whole cost of

Sent to Sdy 16-4-81
R 23/4

ESTIMAT

the work is not, as assumed by the Ser, to be charged against the Post & Tel. Offices, the transfer may be considered unnecessary

CG
16/4. S.A.W.

To D. for approval
CCN
D.V.
16/4/81.

CRW

Disposed of
RH
20/4/81

EXAMINER
No.
23 APL 81
ENCs
P. W. ACCOUNTS

[Exr. Wks. Form No. 111.]

1272-73
3

GOVT. OF MADRAS. } 1881-82 { P. W. DEPT.

EXAMINER, P. W. ACCOUNTS.

Madras, 11 APRIL 1881.

OFFICE NOTE No. 36.

To

Incls: 1

KEEP WITH Genl. No.

dated 18

WITH REFERENCE TO G.O.770 W. DATED 21ST MARCH 1881, PLEASE INFORM ME ON THE FOLLOWING POINTS:-

(1) DOES THE ESTIMATE FOR RS.8,710 INCLUDE THE ESTIMATE FOR RS.2,960 OR IS WORK ON THE LATTER ESTIMATE STOPPED AND THE BALANCE OF THE ESTIMATE CONSIDERED TO BE CANCELLED.

(2) IT IS STATED THAT THE RS. 1,175 EXPENDED AGAINST THE ESTIMATE FOR RS.2,960 IS TO BE CHARGED AGAINST THE ESTIMATE FOR THE NEW POST AND TELEGRAPH OFFICES, PLEASE STATE HOW THIS CAN BE DONE AS THE ESTIMATE AND APPROPRIATION FOR THE FORMER IS SANCTIONED UNDER "PROVINCIAL," WHILE THAT FOR THE LATTER IS SANCTIONED UNDER "IMPERIAL." THIS REMARK APPLIES EQUALLY TO THE

ESTIMAT

ESTIMATE SANCTIONED UNDER PROVINCIAL FOR CONSTRUCTING AN UPPER STORY TO THE GOVERNMENT STATIONERY OFFICE, MADRAS, WHICH ALSO HAS BEEN ORDERED TO BE CHARGED TO THE NEW POST AND TELEGRAPH OFFICES.

(3) IT IS STATED THAT THE DIFFERENCE RS.I,785 (RS.2960-II75) WILL BE APPROPRIATED FROM THE PROVINCIAL RESERVE OF I880-8I, IF THE WHOLE EXPENDITURE IS TO BE CHARGED TO THE POST AND TELEGRAPH OFFICES WHAT IS THE OBJECT OF MAKING THIS APPROPRIATION UNDER "PROVINCIAL".

(4) IF, AS IS STATED, THE ESTIMATES FOR THE GOVERNMENT STATIONERY OFFICE ARE TO BE CHARGED TO THE POST AND TELEGRAPH OFFICES, PLEASE STATE IF IT IS INTENDED THAT THE COST SHOULD BE MET FROM THE SUB-HEAD CONTINGENCIES OF THE LATTER ESTIMATE AND TREATED IN THE SAME MANNER AS THE ESTIMATE FOR THE MULE STABLES.

(5) THE CONSTRUCTION OF THE POST AND TELEGRAPH OFFICES IS BEING CARRIED OUT IN THE ARCHITECT DIVISION, WHILE THE ESTIMATES FOR THE STATIONERY OFFICE ARE SANCTIONED TO BE CARRIED OUT IN THE

PRESIDENCY

PRESIDENCY DIVISION, PLEASE STATE IF ARRANGEMENTS CANNOT BE MADE TO CARRY OUT THE WHOLE WORK IN THE ARCHITECT DIVISION.

1272-73/2

IN CHARGE C'S OFFICE

479/4

23 APR 81
EXAMINER P. W. ACCTS

1272-73
/5

No. [illegible] of ~~1879-80.~~ 80/81.

Head of Service Provincial
Fund Ordinary
Class Original Works
Main Head Civil Buildings
Sub-Head Stamp Department
Name of Work Erecting an upper story to the Government Stationery Office Madras vide Asst Engineer's No. 1733 of the 10th December/80
Amounting to Rupees 8710 . .
To be carried out by the Public Works Department

Quantity.	Description of Work.	Rate. RS.	A.	P.	Per	Amount. RS.	A.	P.	Total. RS.	A.	P.
2928-2¼	Cft of Dismantling old Masonry	.	.	6	Cft	91	8	.			
6	Squares of removing old terrace and carting the rubbish to a distance of 100 yards	1	8	.	Sqr	9	.	.			
	Cost for cutting beams removing old joists and Cast iron columns floor &c	.	.	.	.	15	.	.			
	Cost for dismantling 3 old sky lights and collecting materials carefully and removing the same to the store	.	.	.	.	15	.	.			
5	Cost for cutting wall & fixing new iron barred windows with masonry & plastering complete	1	8	.	Each	7	8	.			
2¼	Squares of reterracing the openings of old sky lights in the terrace	26	.	.	Sqr	58	8	.			
	Carried over					196	8	.			

Quantity.	Description of Work.	Rate. RS.	A.	P.	Per	Amount. RS.	A.	P.	Total. RS.	A.	P.
	Brought forward					196	8	0			
602 1/4	Cft of Concrete with brick jelly in chunam under the foundations	0	2	1	Cft	78	6	8			
1657 5/12	Do of Table moulded brick in Mortar	0	4	6	〃	466	2	4			
29 1/2	Do of Flat arch (table moulded) brick in Mortar	0	5	9	〃	10	9	7			
12	Sqrs of plastering 2 coats	2	6	0	Sqrs	28	8	0			
38	Cft of cornice work brick in Mortar	0	3	9	Rft	8	14	6			
64	Cft of granite stone 2 line dressed	1	0	0	Cft	64	0	0			
25 1/2	Do of Do dressed	0	12	0	〃	19	2	0			
6	No Cast iron columns with bases, Capitals including screws bolts nuts &c complete	80	0	0	Each	480	0	0			
2	Cost for cutting old wall & fixing granite stone in chunam for beams over the Windows	4	0	0	Do	8	0	0			
2	Do Do Do	1	0	0	Do	2	0	0			
142'-8"-2'''	Cft of Teak wood wrought and put up	2	14	6	Cft	414	10	8			
4 1/4	Sqrs of Wood oiling 3 coats	0	10	9	Sqrs	2	13	8			
2 1/4	Do of Black paint	1	0	0	Do	2	4	0			
2	Cost for fixing 2 beams and wall plates in the old wall to support the old joists of the roof	0	0	0	〃	15	0	0			
	Carried over					1796	15	5			

Quantity.	Description of Work.	Rate. RS.	A.	P.	Per	Amount. RS.	A.	P.	Total. RS.	A.	P.
	Brought forward					1796	15	5			
6 1/2	Sqrs of Repairing the floor with new Asphalte 3/4" thick over 1 1/2" concrete including levelling course of wall bricks underneath	19	7	0	Sqrs	126	5	6			
71 1/3	Cyds of Excavating foundation & removing rubbish	0	2	0	Cyds	8	14	8			
114	Sft of Teak steps with sides tread, turned rails, including hand rails and all charges	2	0	0	Sft	228	0	0			
16	Rft of Teak posts turned rails with top and bottom frames for sides of the opening &c 3' in height	1	4	0	Rft	20	0	0			
4 3/4	Sqrs of Wood oiling 3 coats	0	10	9	Sqrs	3	3	0			
2 1/3	Cft of granite stone including fixing	0	12	0	Cft	1	12	0			
	Cost for cutting terrace to stair case opening	0	0	0	〃	2	0	0			
80	Sft of Iron barred windows including glazed shutters	1	0	0	Sft	80	0	0			
3/4	Sqrs of Carsons lead color paint 3 coats to iron barred windows	2	1	6	Sqrs	1	9	1	2268	11	8
	Upper story										
4368 1/2	Cft of Table moulded brick in Mortar	0	4	8	Cft	1274	2	4			
198	Do of Flat arch work brick in Mortar	0	6	0	Do	74	4	0			
	Carried over					1348	6	4	2268	11	8

Quantity.	Description of Work.	Rate.			Per	Amount.			Total.		
		RS.	A.	P.		RS.	A.	P.	RS.	A.	P.
	Brought forward					1348	6	4	2268	11	8
60¾	Sqre of Plastering 2 coats	2	6	0	Sqre	144	4	6			
36	Sq of Roofing with teak reepers flat and pan tiles and chunam borders	13	13	0	Do	497	4	0			
23⅜	Sq of removing the terrace 3" thick and plastering with portland cement	10	0	0	Do	233	12	0			
5	Teak trusses with iron rods &c complete as per plan (33½ ft span	170	0	0	Each	850	0	0			
4	Trusses with iron rods &c complete for supporting hip rafters	50	0	0	〃	200	0	0			
160	Sft of Iron barred Windows with glazed shutters &c complete	1	0	0	Sft	160	0	0			
570¾	Cft of Teak wood wrought and put up	2	14	6	Cft	1658	11	11			
53¼	Sqr of Wood oiling 3 coats	0	10	9	Sqre	35	12	5			
15	Cft of granite stone 2 line dressed	1	0	0	Cft	15	0	0			
235	Rft of Semicircular Zink gutter 9" diameter with iron clamps	0	12	0	Rft	176	4	0			
180	Rft of Zink pipe 4" diameter with iron clamps	0	6	6	Do	73	2	0			
1¾	Sqr of Carrons lead color paint 3 coats	2	1	6	Sqre	3	10	7			
235	Rft of Eave plank 7" × ¾"	0	2	0	Rft	29	6	0			
	Constructing High Scaffolding	..	..	..	Rs	100	0	0	5525	9	9
	Carried over								7794	5	5

1272-73

Quantity.	Description of Work.	Rate.			Per	Amount.			Total.		
		RS.	A.	P.		RS.	A.	P.	RS.	A.	P.
	Brought forward								7794	5	5
	Cost for making a Lift with teak posts, frames, and iron articles including painting &c complete as per details attached	..	..		..	..	..	..	400	0	0
	Cleaning and whitewashing the lower story	..	..		..	..	..	..	100	0	0
	Sundry charges &c								415	10	7
	Total Estimate Rupees								8710	0	0

Sub Engineer

Lieutt
Asstt Engineer

Chepauk
21 Febry/81

Major R.E.
Superintt of Works Presidency

J G Ferrand
Superintt of Stationery

24.2.81

Quantity.	Description of Work.	Rate.			Per	Amount.			Total.		
		RS.	A.	P.		RS.	A.	P.	RS.	A.	P.

ENCLOSURE
28 MAR 81
EXAMINER P.W. ACC

Encl. 3
W 7149/81

G.O. No 116 d/ 5.5.81

1272-73
8

Public Works Departt.

Office copy

No. 1156

Memorandum.

The Superintendent of Works Presidency is requested to furnish the Examiner of Public Works Accounts with a completion certificate for the expenditure ~~[illegible]~~ incurred on the tiled sheds for the Stationery Office sanctioned in G.O. No. 1569 W, d/ 3rd July 1880.

(By order)

[illegible] Capt. R.E.
Dy. Chief Engr. P.W.D.

Chepauk
7th May/81

To the Supt. of W. Presy.

Recd
9-5-81

No
23 APL 81
ENGR
ACCOUNTS

No

1/C

Office Note

1272-73
10

(1) The estimate for Rs 8710 does not include the estimate for Rs 2960, the work on the latter having been stopped. The upper story to Stationery Office is in lieu of the sheds sanctioned in G.O. No 1569 W. of 3d July 1880, the estimate for the latter being cancelled by that for the former.

(2) The tiled sheds sanctioned in the above quoted G.O. at a cost of Rs 2960 would have provided all the additional accommodation required by the Stationery Office, but the site chosen for them being required by the new Post & Telegraph Offices, Provincial is put to an expense of Rs 8710 in providing an upper story in lieu, plus Rs 1175 already expended on the sheds.

The

G 16/4 R 23/4.

end of the building would be

The additional expense thrown on Provincial is therefore Rs 8710 + 1175 - 2960, or Rs 6925, - and this sum, out of the estimate for Rs 8710, the Govt. have resolved shall be charged to the estimate for the Post & Telegraph offices, - the remainder being borne by Provincial. The sum of Rs 1175 expended on the sheds has already been borne by Provincial, & no transfer of funds in respect of that sum is intended, but a corresponding sum out of the present estimate, as above explained, will be charged to Imperial. Provincial is thus, in effect, charged with exactly the sum estimated as the cost of the three tiled sheds, viz: Rs 1175 already spent, plus Rs 1785 appropriated in the G.O. under reference = Rs 2960.

(3) As above shown, the whole expenditure is not to be charged against the Post & Telegraph offices.

The

1272-73 / 11

(4) The proportion of the estimate (Rs 6925) ordered to be charged against the Post & Telegraph Offices, should be met from the Sub head Contingencies of the latter estimate, & treated in the same manner as the estimate for the mule stables.

CM
10/4

(5) As regards the proposal that the work should be carried out by the Civil Architect, the arrangement would not be feasible

Ootacamund 10/5/81

W.

W.C. 11/5/81
Enc. 18

TO W.

UNDER THE ABOVE CIRCUMSTANCES I WOULD SUGGEST THE FOLLOWING FOR YOUR APPROVAL. -

I

out of the building would be

(1) THAT THE SUPERINTENDENT OF WORKS PRESIDENCY BE INSTRUCTED TO FURNISH THIS OFFICE AT ONCE WITH A COMPLETION REPORT FOR THE EXPENDITURE INCURRED BY HIM ON THE TILED SHEDS SANCTIONED IN G.O. NO. 1569 W DATED 3RD JULY 1880.

(2) THAT APPLICATION BE MADE TO THE GOVERNMENT OF INDIA FOR A CONTRIBUTION FROM IMPERIAL TO PROVINCIAL FUNDS TO MEET THE EXTRA COST TO BE BORNE BY PROVINCIAL .

IT IS IRREGULAR TO CHARGE THE OUTLAY ON ONE WORK TO TWO DIFFERENT FUNDS. SEE GOVERNMENT OF INDIA CODE, CHAPTER XV, PARA II.

C.

8/5/81

P. W. DEPARTMENT.

1272-73
12

READ the following :—

Office Note from the Examiner, P. W. Accounts No. 116 of 5th May /81.

FOR ORDERS.

In G.O. No. 1569 W dated 3d July 1880, sanction was accorded to the construction, from Provincial Funds, of an estimate amounting to Rupees 2,960 for tiled sheds for the storage of Stationery in the Stamp Office Compound.

2. After the work had made some progress, and a sum of Rs 1,175 had been spent, it transpired that instead of a roadway of 15 feet which it was intended to leave skirting the new Post Office, the east end of the building would be

I don't think it
was right to charge
Provl Expense
[illegible]
of Imp. Works &
[illegible]
[illegible]
[illegible] charge [illegible]
cannot approve of the
[illegible] - But
let this work
R.S.

brought to a point only 5 1/4 feet from the outer wall of the Stationery Sheds.

3. The work was accordingly stopped, and as an alternative arrangement sanction was given, (in G.O. No. 770 W dated 21st March 1881, for an upper storey to the Government Stationery Office at a cost of Rs 8,710.

4. As the alternative was forced on the Government by the necessities of the Post Office an Imperial work, it was thought that Imperial funds should contribute the additional × cost to Provincial; and it was so ordered in G.O. No. 770 W dated 21st March 1881.

× Rupees 6,925.

5. The Examiner however points out in his Office Note of the 5th instant, No. 116, that such contribution from Imperial to Provincial funds will require the sanction of the Government of India.

1272-73
13

6. Under these circumstances, it may perhaps be desired to modify the Orders of the 21st March 1881, and to order the whole cost to be charged to Provincial, as the readiest way of dealing with the matter.)

R. H. Sankey

Colonel, R.E.,
Secretary to Govt. P.W. Dept.

Ootacamund,
May 1881.

FOR ORDERS.

1272
1273 W

R. 19-5-81
Cir 13/5 O.P.S. 11

No. 1272 W.

B.H.
Work

PUBLIC WORKS DEPARTMENT.

1272-73
14

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 19th May 1881

Read the following :—

Pro: of Government (H.C. No. 770 W d. 21st March/81)
Office Note from the Exr. P.W. Accts } (" " 116 " 5th May/81.)

Ordered that the sanction of the Govt. of India be requested to the contribution from Imperial to Provincial Funds of the sum of Rs 6,925. The estimate of Rs 8,710 will meanwhile be carried out wholly from Provincial Funds.

Supt: of Works - Presy:
Cong: Architect
Exr. P.W. Accts
Civil Departt.

H.C. No. 1273 W d. 19 May 1881

3/

No. 1273 Dr d/ 19th May 1881

To

The Secy: to the Govt.

of India, P.W.D.

Sir,

In July 1880, sanction was accorded to the construction, from Provincial Funds, of an estimate amounting to Rs 2,960, for tiled sheds for the storage of stationery in the Stamp Office compound.

2. After the work had made some progress, and a sum of Rs 1175 had been spent, it transpired that instead of a roadway of

1272-73 / 15

of 15 feet which it was intended to leave skirting the new Post Office, the east end of the building would be brought to a point only 5 1/4 feet from the outer wall of the Stationery Sheds.

3. The work was accordingly stopped and, as an alternative arrangement, sanction was given for an upper storey to the Govt. Stationery Office at a cost of Rs 8,710.

4. As the alternative was forced on the Govt. by the necessities of the Post Office - an Imperial work

work - it was thought that Imperial funds should contribute the additional cost[×] to Provincial; and it was so ordered in G. O. No. 770 I dated 21st March/81

× No 6925

5. The Examiner, Public Works Accounts, however points out that such contribution from Imperial to Provincial funds will require the sanction of the Govt. of India.

6. I am now directed to request that the requisite sanction may, under the circumstances, be accorded.

16/5/81
MS Despatched
with G G No 770 W.
of 21-5-81
19/5/81

Govt. of 1881, Madras.

PUBLIC WORKS.

To

Dated 21/5-

Issued

Recd. Encl.

G. O. 17 May 1881, No. ~~1272~~ W / 1273 / 1273 W

Nos. 29 . 30

Govt. Stationery Office, Madras. The sanction of the Govt requested to the contribution from Imperial to Provincial Funds of the sum of Rs 6,925 for the construction of an upper story to the —

3/3

26/2