

Report to accompany the estimate for
Constructing a New Hanging Room at the
Slaughter houses at Cannanore prepared vide
G.O. No. 241 W dated 28th January 1881.

Enclosures. 4

1. Plan

1. Site Plan of

1. ^{Tracing} Specification

1. Abstract

4. Estimate

The present slaughter houses consist
of 3 buildings, one of which is for killing and
dressing sheep, another for killing and dressing
cattle and the third for hanging the carcasses
of both sheep and cattle in.

2. The slaughter houses, though completed
and handed over to the Commissariat Department
5 years ago, have never yet been used, partly because
they were deemed faulty in construction by several
of the Commissariat Officers concerned and
partly because the contractors objected to the site
for different reasons.

3. The objections to the buildings have
all been overruled with the exception of the
principal one, which was caste prejudice against
the carcasses of the sheep and cattle being hung
in the same room -

4. The accompanying abstract estimate
provides for the construction of a new hanging
room which is to be built alongside of the
Western most slaughter shed and used in
connection with it exclusively for cattle. There
is

G.O. NO

1370

is already a partition wall separating this building from the other slaughter and hanging sheds which will be reserved for sheep.

5. It is thought that when this building has been built the principal objection to the use of the slaughter houses will be removed and Government in their order No 7036 of 6th November 1880 have directed that the building shall be brought into use immediately this is done.

6. The New Hanging Room is to be nearly on the same design as the existing one. Particulars will be found in the specification and the site plan will show its position with reference to the present buildings.

7. Work by order of the Chief Engineer has been put in hand.

 Major R.R.
Supg Engr. 2nd Circle }
Comblator 14th February 81 } Supg Engineer 2nd Circle

B/No. 2677 N. 22 Jan/80.
" 241 N. - 28 Jan/81
L.C. 360 N. 9 Feb "

From
The Supt Engineer,
2^d Circle, S.P.W.
Bombay.

P.W. 3020/81
2

C.L. No. 436 of 22^d Feb/81

225/81

Dated 14th } February 1881
Despd. 15th }
Received

No. 40

Enc. 4

Slaughter Houses at
Cannanore: —

Report to accom-
pany Estimate for con-
structing a new hanging
room at the —.

No. 154

Supt. Engineer's Office, II Circle
Camp Cotacamund. 4 April 1881.

From,

The Superintending Engineer
Second Circle.

To,

The Chief Engineer
P.W.D. Madras.

Sir,

Enclosures

- 1 Plan
- 2 Abstract Estimates
- 1 Report.
- 1 Specification
- 1 Site plan
(of Incising)

With reference to your Memo
No. 436 of 22 February 1881, I have
the honor to forward the Plan and
Estimate amounting to Rs 1100, for Construct-
ing a hanging room or shed for the
Slaughter house at Cannanore, which
have been approved by His Excellency
the Commander-in-Chief and
Countersigned by the Quarter Master
General.

I have the honor to be,
Sir,

Your Most Obedt. Servant

M. M. S. Major R.E.
Supt Engineer, II Circle.

N.W. 2224/81.

Encl. No 2612

M. C. No 2232
From
The Supt. Engineer,
Second Circle.

P. No. 3020/81
1

*Dated 4th }
Sept: 6th } April 1881.
Recd: 8*

No 154

Enc: 6.

*Hanging Room or Slaughter
shed at Cannanore: -*

*Forwarding Plan
& Estimate amounting
to Rs: 11,000 for constructing
-*

Military Buildings - Commissariat.

No. 2636

Government of Madras.

MILITARY DEPARTMENT.

Colacamin
Port St. George, the 16th May

1881.

*Memorandum from the Public
Works Department, No: 933, dated 11th April
1881, Submitting for approval, plan
and estimate for constructing a hang-
-ing room or shed for the slaughter
house at Cannanore.*

Order — Approved.

(True Extract)

*Chawm Capt: R.E.
for Ag: Secretary to Govt.*

*To
The Public Works Department
with 7 enclosures.*

No. 2224/81.

No 2677 W of 22 Nov 1880
 " 1381 W of 14 June 1880
 " 360 W of 9 July 1881 orig.
 " 436 of 22nd " "
 " 933 of 11 April 1881 C.S.

P.H. No 3020.

C. No. 3020
 975

Proc. of Government
 Duly: Dept.
 N° 2636

Note by Budget Section.

Remarks and References.

Work

Construct a hanging
 room or shed for
 slaughter house at
 Cannanore -

Fund	Imperial - Ordinary -	
Class	Service Head - Military -	
	Dept Head - Eng Works	
Amount of estimate	...	Rs. 1100
Expenditure in previous year	...	" "
Allotment in current year	...	" 1000
Balance required to complete	...	" 100

Total Rs. 1100

Note of available funds.

The sum of Rs 1000 was appropriated
 for the work in G.O. No 360 W. of 9th
 February 1881. The balance required to com-
 plete the work may be appropriated by
 transfer from the Revenue under Muz.
 repairs. It is supposed that the work
 was completed in 1880/81, as the Supd.
 does not include this work in the statement
 of incomplete works submitted by him -

Clk
 Budget Superintendent

19/4/81.
 20/5/81

Df 16 May } 1881.
 Df 19 May }
 Enclos: 7

Approving the con-
 struction of a hanging
 room or shed for the
 slaughter house at
 Cannanore.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 1st June 1881

Read the following:—

Note by Budget Section.

From the Suptg Engr 2 Circle No 154 d/4 April 1881
Pros: of Govt Engr: Dept: No 2636 d/16 May 1881.

The Estimate
amounting to Rs 1100
for constructing a
hanging room or shed
for the Commissariat
slaughter house at
Cannanore is sanctioned
2. This sanction has
been registered as Im-
perial Ordinary No 8 B of
1881-82 and classified as
Military Original Works

To the S. Engr 2 Circle

with 4 enclosures ✓

Examiner. P. W. Accts

with duplicate abstract Estimate ✓

Military Dept ✓

Desd 23/5/81
2-6-81

18 June 1971 1370 N 91

10.21-5.85
10.30-5.30
11.30-5.30
12.30-5.30
13.30-5.30
14.30-5.30
15.30-5.30
16.30-5.30
17.30-5.30
18.30-5.30
19.30-5.30
20.30-5.30
21.30-5.30
22.30-5.30
23.30-5.30
24.30-5.30
25.30-5.30
26.30-5.30
27.30-5.30
28.30-5.30
29.30-5.30
30.30-5.30
31.30-5.30
32.30-5.30
33.30-5.30
34.30-5.30
35.30-5.30
36.30-5.30
37.30-5.30
38.30-5.30
39.30-5.30
40.30-5.30
41.30-5.30
42.30-5.30
43.30-5.30
44.30-5.30
45.30-5.30
46.30-5.30
47.30-5.30
48.30-5.30
49.30-5.30
50.30-5.30
51.30-5.30
52.30-5.30
53.30-5.30
54.30-5.30
55.30-5.30
56.30-5.30
57.30-5.30
58.30-5.30
59.30-5.30
60.30-5.30
61.30-5.30
62.30-5.30
63.30-5.30
64.30-5.30
65.30-5.30
66.30-5.30
67.30-5.30
68.30-5.30
69.30-5.30
70.30-5.30
71.30-5.30
72.30-5.30
73.30-5.30
74.30-5.30
75.30-5.30
76.30-5.30
77.30-5.30
78.30-5.30
79.30-5.30
80.30-5.30
81.30-5.30
82.30-5.30
83.30-5.30
84.30-5.30
85.30-5.30
86.30-5.30
87.30-5.30
88.30-5.30
89.30-5.30
90.30-5.30
91.30-5.30
92.30-5.30
93.30-5.30
94.30-5.30
95.30-5.30
96.30-5.30
97.30-5.30
98.30-5.30
99.30-5.30
100.30-5.30

