

From,

The Examiner P.W. Accounts.

Madras.

To,

The Secretary to Government,

P.W. Department.

No. 17 W

Dated 28th April 1882.

Recd.

1st May/82

Entd. in Receipt Rep.

Enclos. /

Armourer's Shop of the 17th.

Regiment. Returning the estimate

for completing the extension to----

No 1098.W. d/2nd May/82
Recorded
Cu 1.5.82

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

27th March 1882, No. 809 W.

Buildings and Roads.
Military Works.

Read the following paper :—

No. 217. From G. T. WALCH, Esq., Executive Engineer in charge First Circle, to the Chief Engineer, Public Works Department, dated Dowlaishweram, 10th January 1882, No. 112 V. Z.

WITH reference to G.O., No. 1856 W., dated 28th July 1881, directing that Armourer shops be provided for Native Regiments wherever they are required, I have the honor to submit herewith for sanction an estimate, amounting to Rs. 310, for completing the extension to the Armourer shop of the 17th Regiment at Vizianagrum.

2. An estimate, amounting to Rs. 765, for certain additions to the above building was sanctioned in G.O., No. 1111 of 17th April 1873, and the work was commenced and completed to certain extent in 1876-77, but it was ordered to be stopped in G.O., No. 162, dated 27th October 1876.

3. The Military Authorities are now of opinion that the building should be completed as soon as possible.

4. The necessary funds for the work in question will be provided from the grant assigned to the Vizagapatam Division for Minor New Works, Military.

No. 217-A. Memorandum to the Superintending Engineer, First Circle, dated 20th January 1882, No. 152.

No. 217-B. From the Superintending Engineer, First Circle, dated 7th March 1882, No. 223 V.Z.

No. 218. ORDER THEREON, 27th March 1882, No. 809 W.

THE estimate, amounting to Rs. 310, for completing the extension of the Armourer's shop of the 17th Native Infantry at Vizagapatam is sanctioned.

2. This sanction has been registered as Imperial Ordinary No. 68 W. of 1881-82 and classified as Military Original Works.

(True Extract.)

(Signed) R. H. SANKEY, Colonel, R.E.,
Secretary to Govt., P.W.D.

To the Superintending Engineer, First Circle, with three enclosures.
„ Examiner of Public Works Accounts, with duplicate Abstract Estimate.
„ Military Department.

Exd. S. T. Austin.
Spare Copies

BUILDINGS AND ROADS.
MILITARY WORKS.

Gobt. of (1882) Madras.
PUBLIC WORKS.

To

THE SUPERINTENDING ENGINEER,
FIRST CIRCLE,
&c., &c., &c.

Dated March, 27th.

Issued

Recd.

Encl.

G.O., 27th March 1882, No. 809 W.

MARCH.
Nos. 217-218.

Armourer's Shop of the 17th Native Infantry
at Vizagapatam.—Sanctions estimate for
completing the extension of the —.

No. 359 of 1881-82.

Fund— *Imperial or ordinary*
Service Head— *Military works*
Departmental Head— *Ordnance works*
Main Head— *Ordnance works*
Sub-head(a)—

Project of which the work forms part(a)—

Name of Work— *Completing the extension to the Armourer's Shop of the 17th Regiment, Vinnamagallu*
Amounting to Rupees 310
To be carried out by *H. P. W.*

No.	Sub-head.	Quantity.	Rate.			Per	Amount.		
			RS.	A.	P.		RS.	A.	P.
	<i>Drying Room.</i>								
	<i>Brooming Room & Chimney.</i>								
1	<i>Sqrs of Plastering 2 coats including white washing</i>	18.56	2.37			<i>Sqre</i>	44		
2	<i>Sqrs cut stone floor</i>	1.82	11.			<i>Do</i>	20		
3	<i>Completing Chimney 3 feet height with cap & brick incline</i>						2		
4	<i>Sqrs of teak wood battened door with out frame, with iron work & complete</i>	46	0.62			<i>Sqrs</i>	28		
5	<i>Sqrs of glass shutters to windows complete</i>	11	0.80			<i>Do</i>	9		
Total Rupees Carried Over—							103		

(a) These lines will not be required in the case of Minor Works and Repairs.

Executive Engineer

NOTES.

REFERENCE TO MADRAS P. W. D. CODE.

CHAPTER VII.—PARAS. 998, 1019, 1029 AND 1034.

1. In this Form the Examiner should be furnished by sanctioning authorities with abstracts of estimates for all works estimated to cost more than Rs. 200, immediately after sanction has been accorded.

2. The abstract of the sanctioned estimate to be furnished to the Examiner is to be an exact copy of the abstract of the detailed estimate sanctioned. In framing this abstract, however, care should be taken only to enter such of the sub-heads as are to be separately shown in the accounts of the work.

3. The abstracts of estimates submitted for the sanction of Government should be in duplicate, one copy being intended for the Examiner, the other being returned after sanction to the Superintending Engineer or Superintendent of Works, for record.

4. In the duplicate copies of abstracts intended for the Examiner, the following information should be filled in by the Executive Engineer.

Probable duration of execution
of work Months.

Probable No. of Work Vouchers
that will be required

BUILDINGS AND ROADS.

DIVISION

Abstract of Estimate framed by

for *

* Here enter name of work.

No. of 188 -8 .

Fund—
Service Head—
Departmental Head—
Main Head—
Sub-head(a)—
Project of which the work forms part(a)—
Name of Work—
Amounting to Rupees
To be carried out by

No.	Sub-head.	Quantity.	Rate.			Per	Amount.		
			RS.	A.	P.		RS.	A.	P.
	Brought forward.						103		
	Forge & Copula								
6	cf brick in chumam	30	10-25			100cf	3		
7	Dood arch work for forge	3 1/2	17-75				6		
8	Sqrs of plastering 2 coats	1-3	2-37				2		
9	Cubic inches of 18/								
	the sheet iron for copula	666	0-25				45		
10	Tarring & lining above						5		
11	cf brick in chumam	8 1/2	10-25			100cf	8		
12	Iron chimney to bridge including aiguo for Madras						60		
13	Sqrs of plastering side and top	0-50	2-37				1		
14	Iron door for opening with hold fast & complete	1					8		
	Rock for brownie barrels								
15	cf of teak wood wrought	11-78	2-50			cf	29		
Total Rupees Carried over							170		

(a) These lines will not be required in the case of Minor Works and Repairs.

Executive Engineer

REFERENCE TO MADRAS P. W. D. CODE.

CHAPTER VII.—PARAS. 998, 1019, 1029 AND 1034.

1. In this Form the Examiner should be furnished by sanctioning authorities with abstracts of estimates for all works estimated to cost more than Rs. 200, immediately after sanction has been accorded.

2. The abstract of the sanctioned estimate to be furnished to the Examiner is to be an *exact* copy of the abstract of the detailed estimate sanctioned. In framing this abstract, however, care should be taken only to enter such of the sub-heads as are to be separately shown in the accounts of the work.

3. The abstracts of estimates submitted for the sanction of Government should be in duplicate, one copy being intended for the Examiner, the other being returned after sanction to the Superintending Engineer or Superintendent of Works, for record.

4. In the duplicate copies of abstracts intended for the Examiner, the following information should be filled in by the Executive Engineer:

Probable duration of execution	
of work	Months.

Probable No. of Work Vouchers that will be required	
1	1
2	2
3	3
4	4
5	5
6	6
7	7
8	8
9	9
10	10
11	11
12	12
13	13
14	14
15	15
16	16
17	17
18	18
19	19
20	20
21	21
22	22
23	23
24	24
25	25
26	26
27	27
28	28
29	29
30	30
31	31
32	32
33	33
34	34
35	35
36	36
37	37
38	38
39	39
40	40
41	41
42	42
43	43
44	44
45	45
46	46
47	47
48	48
49	49
50	50
51	51
52	52
53	53
54	54
55	55
56	56
57	57
58	58
59	59
60	60
61	61
62	62
63	63
64	64
65	65
66	66
67	67
68	68
69	69
70	70
71	71
72	72
73	73
74	74
75	75
76	76
77	77
78	78
79	79
80	80
81	81
82	82
83	83
84	84
85	85
86	86
87	87
88	88
89	89
90	90
91	91
92	92
93	93
94	94
95	95
96	96
97	97
98	98
99	99
100	100

P. W. D. Madras,
Form No. M 77 a.

BUILDINGS AND ROADS.

DIVISION

Abstract of Estimate framed by _____

for *.

* Here enter name of work.

No. of 188 - 8

Fund—

Service Head—

Departmental Head—

Main Head—

Sub-head (a)—

Project of which the work forms part(a)—

Name of Work—

Amounting to Rupees

To be carried out by

No.	Sub-head.	Quantity.	Rate.	Per	Amount.
			RS. A. P.		RS. A. P.
	Brought forward				170 a
16	Firing arm racks	a a a			4 u a
17	Anvil of bolts weight } 188	a a a			12 a u
18	Rice standing 40 lbs do of 188	a a a			8 a a
					29 4 u a
19	Contingencies				16 u a
	Total Rupees				310 u a

(a) These lines will not be required in the case of Minor Works and Repairs.

Vizagapatam Division
 Office Camp Itikavalsal
 18th October 1887
 Checked by

Repairs. I have
Executive Engineer

Chief Engineer
Vizagapatam Division

NOTES.

REFERENCE TO MADRAS P. W. D. CODE.

CHAPTER VII.—PARAS. 998, 1019, 1029 AND 1034.

1. In this Form the Examiner should be furnished by sanctioning authorities with abstracts of estimates for all works estimated to cost more than Rs. 200, immediately after sanction has been accorded.

2. The abstract of the sanctioned estimate to be furnished to the Examiner is to be an *exact* copy of the abstract of the detailed estimate sanctioned. In framing this abstract, however, care should be taken only to enter such of the sub-heads as are to be separately shown in the accounts of the work.

3. The abstracts of estimates submitted for the sanction of Government should be in duplicate, one copy being intended for the Examiner, the other being returned after sanction to the Superintending Engineer or Superintendent of Works, for record.

4. In the duplicate copies of abstracts intended for the Examiner, the following information should be filled in by the Executive Engineer.

Probable duration of execution
of work Months.

Probable No. of Work Vouchers
that will be required . .


BUILDINGS AND ROADS.

DIVISION

Abstract of Estimate framed by

Raghavachari Supervisor
for * *Extension of the Armourer's Shop at Vizianagram*

* Here enter name of work.



P. W. D. Madras.
Form No. M 77 a.

From,

The Examiner P.W. Accounts,

Madras.

To,

The Secretary to Government,

Public Works Department.

No. 17 W

Madras, 28th April 1882

Sir,

With reference to Standing Order No. 107 of 1882 (para 998 of the Public Works Code), I have the honor to return herewith the Abstract Estimate for completing the extension to the Armourer's Shop of the 17th. Regiment, Vizianagram, received with G.O. No. 809 W. dated 27th. March 1882, the same not being required in this Office.

I have the honor to be,

Sir.

Your Most Obedient Servant.

D. C. Caradon

Examiner P.W. Accounts.

27/4

28/4

P.W.C. No. 2705

From,

The Examiner P.W. Accounts.

Madras.

To,

The Secretary to Government,

P.W. Department.

No. 17 W

Dated 28th April 1882.

Recd. 1st May/82

Entd in Receipt Rep

Enclos. /

Armourer's Shop of the 17th.
Regiment. Returning the estimate
for completing the extension to----

No 1098. W. d/2nd May/82
Recorded
Cu 1.5.82

24/5

W. H. Order