

(1) Number of pages 16
(2) Date of repair 10-3-87
(3) Initials of the Referencer law

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P. W DEPARTMENT

G.O. No.
B.P. No.

1399 W

Press.
Mis.

Dated

5.6.1882

197 .

Not to be folded or roughly handled

21

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads-
Military Works.

No. 37.

READ—the following letter from Lieutenant-Colonel W. H. BURTON, R.E., Officiating Superintending Engineer, Fifth Circle, to the Chief Engineer, Public Works Department, dated Chepauk, 5th May 1882, No. 410:—

I have the honor to forward, for sanction and allotment of funds, a plan and estimate of Rs. 1,902 for carrying out certain alterations at the Gun Powder Factory to admit of the incorporating mills being started from the outside.

1 Plan (tracing).	
1 Specification.	
1 Abstract estimate.	
2 Copies of letters.	

2. The necessity of the work is explained in the enclosed copies of letters, viz., No. 4260, dated 31st August 1881, from the Inspector-General of Ordnance, to the Superintendent of the Gun Powder Factory; No. 1043, dated 7th September 1881, from the Superintendent of the Gun Powder Factory, to the Superintendent of Works, Presidency.

No. 37-A.

READ—the following G.O., dated 25th May 1882, No. 2488, Military.

Read—Public Works Department No. 1037-C., dated 11th May 1882, submitting for approval estimate, &c., amounting to Rs. 1,902, for carrying out certain alterations at the Gun Powder Factory, Madras.

Read—memorandum to the Inspector-General of Ordnance, No. 2318, dated 15th May 1882.

Read—letter from the Inspector-General of Ordnance, dated 20th May 1882, No. G-50.

With reference to your memorandum, No. 2318, dated 15th instant, I have the honor to state, for the information of the Right Honorable the Governor in Council, that the alterations referred to in the accompanying papers are still considered necessary, as the Government of India have decided (*vide* paragraph 1 of letter from the Secretary to the Government of India, to the Secretary to Government, Military Department, Fort St. George, dated 6th March 1882, No. 605-D, recorded in O.G., No. 1346, dated 21st March 1882) that the Madras Gun Powder Factory should not be abolished for the present.

2. The alterations are essential for the protection of the millmen in starting the mills, there being great risk of explosion in starting the large iron runners.

3. Since letter No. 4260, dated the 31st August 1881 (one of the enclosures forwarded with your memorandum under reply), from my predecessor was written, the subject has been thoroughly gone into, and after a special reference to, and inspection and report by, the General Officer Commanding the District, the necessity for the alteration has been admitted, and the plan and estimate approved by His Excellency the Commander-in-Chief.

Order—dated 25th May 1882, No. 2488, Military.

Approved.

(True Extract.)

(Signed) E. L. HANKIN, Colonel,
Ag. Secy. to Govt., M.D.

To the Public Works Department, all enclosures returned.

No. 38.

ORDER—dated 5th June 1882, No. 1399 W., Public Works.

The estimate, amounting to Rs. 1,902, for carrying out certain alterations at the Gun Powder Factory, Madras, to admit of the incorporating mills being started from the outside is sanctioned. The total amount of the sanctioned estimates for improvements to the Factory will now stand at Rs. 1,99,305.

2. The cost of the work now sanctioned will be met from the current year's budget grant for improvements to the Factory.

3. This sanction has been registered as Imperial Ordinary No. 5 W. of 1882-83 and classified as Military Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.,
Irrigation Branch.

To the Superintending Engineer, Fifth Circle, with five enclosures.
" Examiner of Public Works Accounts.
" Military Department.

Exd. W. J. Lewis.
Spare Copies

BUILDINGS AND ROADS.
MILITARY WORKS.

Govt. of (1882) Madras.

PUBLIC WORKS.

Dated June, 5th.

Recd.

Encl.

G.O., 5th June 1882, No. 1399 W.

JUNE.

Nos. 37-38.

Gun Powder Factory.

Sanctioning Estimate for carrying out certain alterations to the — to admit of the incorporating mills being started from the out side.

No. 410

SUPERINTENDING ENGINEER'S OFFICE,

MADRAS,
Chepauk, 5th May 1882

From

off^r
THE SUPERINTENDING ENGINEER,

5th CIRCLE,

To

THE Chief Engineer
P.W.D.

SIR,

Enclosures. 5

1 Plan (tracing)
1 Specification
1 Estimate
2 Copies of letters.

I have the honor to forward for sanction and allotment of funds a Plan and Estimate of Rs. 1902 for carrying out certain alterations at the Gun Powder Factory to admit of the Incorporating Mills being started from the outside.

2. The necessity of the work is explained in the enclosed copies of letters viz. No. 4260 of 31st August 1881 from the Inspector.

Inspector General of Ordnance
to the Superintendent of the
Gun Powder Factory -

No 1043 dated 7 September
1881 from the Superintendent
of the Gun Powder Factory
to the Superintendent of Works
Presidency.

I have the honor to be
Sir
Yours Most Obedt Servt

W. Munro Lt Col R.E.
Offg Supg Engrs India.

From

The Superintending Engineer,
5th 1st Circle,

To

The Chief Engineer
Public Works Department
Madras

Dated

Recd.

5th } May 1882
8th }
sep 6th

ENCLOSURES.

In No. 2406/82

No. 410

Gun Powder Factory—
Submits for sanction
an estimate of Rs. 1902
for carrying out certain
alterations at the —

Military Buildings - Ordnance.

No. 2488.

Government of Madras.

MILITARY DEPARTMENT,

Colacammund, the 25th May

1882.

From the Public Works
Department, No. 1037C, dated 11th May 1882,
submitting for approval estimate No. —
amounting to Rs. 1902 for carrying out
certain alterations at the Gun Powder
Factory Madras.

Memo. to the Inspector Genl.
of Ordnance, No. 2318, dated 15th May 1882.

From the Inspector General
of Ordnance, No. 50, dated 20th May/82.

With reference to your Memo.
No. 2318, dated 15th instant, I have the
honor to state, for the information of
the Right Honorable the Governor
in Council, that the alterations referred to
in

in the accompanying papers are still considered necessary, as the Government of India have decided (Vide para 1 of letter from the Secretary to the Government of India, to the Secretary to Government, Military Department, Fort St. George, dated 6th March 1882, No. 605 B, recorded in O. G. No. 1346, dated 21st March 1882) that the Madras Gun Powder Factory should not be abolished for the present.

2. The alterations are essential for the protection of the millmen in starting the mills, there being great risk of explosion in starting the large iron runners.

3. Since letter No. 4260, dated the 31 August 1881 (one of the enclosures forwarded with your memorandum under reply) from my predecessor, was written, the subject has been thoroughly gone into, and after a special reference

129/6
reference to, and inspection and report by, the General Officer Commanding the District, the necessity for the alteration has been admitted, and the plan and estimate approved by His Excellency the Commander-in-Chief.

Order.

Approved.

(True Extract)

For As. Secy. to Govt.
bass.

The Public Works Department
all enclosures returned.

Pb. No. 2813 W. 12-11-81.
" 425 W. 16-2-82.
C.S. 1037 C. 11-5-82

Proc. of Govt.
Mil. Dept.
No. 2488,

Dy 25th May 1882
Ry. 30/5

Approving estimate
Rs. Amounting to Rs. 1902 for
carrying out certain alter-
ations at the Gun Powder
Factory Madras.

Old 3/5
O. 1/5

No. 1399 W. B.R.
Mil. Dept.
PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT
UNDER date the 5th June/82
Read the following:—

From the S. & S. Circle H.S. No. 410 D. 5th May 1882
" " Mil. Dept " " 2488 D. 25th " "

The estimate amounting
to Rs. 1902 for carrying
out certain alterations
at the Gun Powder Factory
Madras, to admit of
the incorporating mills
being started from the
outside, is sanctioned.
The total amount of
the sanctioned estimates
for improvements to
the Factory will now
stand at Rs. 1,99,305.

2. The cost of the
work now mentioned
will be met from
the current year's
Budget

Budget grant for
improvements to the
factory.

3. This reaction has
been registered as
Imperial Ordinary No
5. W of 0002.83 and
classified as Military
Original Works.

Cu
3/1.5.82

Att

2/6/82

Wm
5/6

S.E. 5th Circle in the
East P.W. ✓
Mil. Department.
Des. of
10/6/82

0 1/6

1399

3460

Gobt. of (1882) Madras.
PUBLIC WORKS.

Dated

1/6

Recd.

Encl.

G. O. 5th June 1882, No. 1399

Nos. 37 5 38

Gun Powder Factory

Sanctioning Estimate
for carrying out certain
alterations to the
to admit of the incorpora-
-ting mills being started
from the outside -