

(1) Number of pages 12
(2) Date of repair 3/87
(3) Initials of the Referencer long ✓

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D. DEPARTMENT

G.O. No.	1631-w	Press.
B.P. No.		Mis.
Dated		28-6-1882 197.

Not to be folded or roughly handled

H. Mani

28TH JUNE 1882, No. 1631 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

No. 192.

No. 231.

READ—the following paper :—

Report to accompany the Abstract Estimate, amounting to Rs. 2,020, for constructing a Sub-Registrar's Office in the compound of the Taluk Cutcherry at Arcot, in North Arcot Division.

The estimate has been prepared in accordance with the standard design (Sheet

One Site Plan.

" Abstract Estimate.

" Specification.

No. 22, tiled roof) approved of in G.O.,

No. 120 W., dated 14th January 1882 ;

with the exception of the basement and foundations, the provision has been made

in the estimate for the former for 3 feet in height above the ground level instead of 2 feet as per standard design, so as to correspond with that of the Taluk Cutcherry building, and the dimensions allowed for the latter is to suit the nature of the soil.

The site proposed by the Collector is the one adjoining the ryot shed, which has been approved by the Inspector-General of Registration.

If the estimate is sanctioned and funds allotted at the same time, the work may be put in hand at once and carried out in about eight months from the date of its commencement.

COIMBATORE,
17th June 1882.

(Signed)

H. R. MEAD, Lieut.-Colonel, R.E.,
Superintending Engineer, Fourth Circle.

To the Chief Engineer, Public Works Department.

No. 193.

ORDER—dated 28th June 1882, No. 1631 W., Public Works.

The estimate for constructing a Sub-Registrar's Office in the compound of the Taluk Cutcherry at Arcot, in the North Arcot Division, approved by the Inspector-General of Registration, is sanctioned for Rs. 2,020.

2. The full amount of the estimate is appropriated from the Reserve at the disposal of Government for the construction of Registration Offices, Item No. 45.

3. This sanction has been registered as Provincial No. 45 W. of 1882-83 and classified as Original Works, Civil Buildings.

(True Extract.)

Under Secy. to Govt., P.W.D.,
Irrigation Branch.

To the Superintending Engineer, Fourth Circle.

" Examiner of Public Works Accounts.

" Inspector-General of Registration.

" Judicial Department.

Exd. A. F. Goodall.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1882) Madras.
PUBLIC WORKS.

Dated June, 28th.

Recd.

Encl.

G.O., 28th June 1882, No. 1631 W.

JUNE.

Nos. 192-193.

Sub Registrar's Office.

Constructing a — at Arcot. Sanctions
estimate for —.

No. 231

Report to accompany the abstract estimate amounting to Rs 2020 for constructing a Sub Registrar's office in the compound of the Taluk Cutcherry at North Arcot in North Arcot Division.

The estimate has been prepared in accordance with the standard design (sheet No. 22 tiled roof) approved of in G.O. No. 12000 dated 14th January 1882 with the exception of the Basement and foundations the provision has been made in the estimate for the former for 3' in height above the ground level instead of 2 ft. as per standard design so as to correspond with that of the Taluk Cutcherry building, and the dimensions allowed for the latter is to suit the nature of the soil.

The site proposed by the Collector is the one adjoining the Ryot shed which

which has been approved by the
Inspector General of Registration.

If the estimate is sanctioned and
funds allotted at the same time
the work may be put in hand at
once and carried out in about 8 months
from the date of its commencement.

Comptroller
of June 1892 } Lt. Col. T. E.
Supy. Engineer IV circle

To,

The Chief Engineer
P.W. Department

From
The Supg. Engineer,
Fourth Circle.

Dated 17th June 82.
Recd. 19th June 82.

No. 231

Enc. 3.

Report to accompany
the abstract estimate
of No. 2020 for construct-
ing a sub-Registrar's
Office at Arcot.

Public Works Department, 1882-83.

16318.

Current No. 4052.

Letter No. 231.

Dated the 17th June, 1882.

From the Supg. Eng. Fourth Circle.

NOTE OF REMARKS.

The Estimate with report
& specification for constructing
a sub-Registrar's Office in the
Compound of the Taluk Court
Chengal Arcot in the North
Arcot Division, amounting
to Rs. 2020, has been prepared
in accordance with the standard
design (sheet No. 22) approved
of in G.O. No. 120 W. dated 14th
January 1882. With the exception
of the basement & foundations
the Estimate provides for the
former 3 ft in height above
the ground level instead of
2 ft as given in standard.
to correspond with that of the
Taluk Court building, &
the latter to suit the nature
of the soil.

The site has been selected by
the Collector & a plan furnished.

The Rates entered here are
in accordance with the District Schedule.

The Estimate has been ap-
proved of & countersigned by
the Dist. Genl. of Registration.

21st June/82.

[Signature]

PUBLIC WORKS DEPARTMENT

UNDER date the 28th June/89

Read the following:—

Accepted from Capt. Eyr. Smith's bill No 231 of
14th June 1882.

The estimate for con-
structing a Sub. Registrar's
Office in the Compound
of the Taluk, Cuttack, at
Acol, in the North Re-
tal Division, approved of
~~and sanctioned~~ by the
Inspector General of Engi-
neering, is sanctioned for
Rs 2020

The funds amount
of the estimate is ap-
propriated from the
revenue at the disposal
of Government, for the
construction of Registration
Offices. I am &c &c.

3 This section has been registered as Provincial No 45- W of 1882. 83 and classified as Original

Wash Civil Buildings -

Cu

RE

24682

Wm
2/6

Wm

24/6/82

To
The Supr. Dep. Hqs. the
The Examine P.M. accounts
The Supr. Genl. of Registration
The Judicial Dept. Reg.

97

13

28/6/82

Wm
2/6

92

4052

Govt. of (1882) Madras.
PUBLIC WORKS.

Dated

Pres
29/6

Recd.

Encl.

G. O. 28 June 1882, No. 16314

Nos.

192 to 193

Sub Registrar Office

Constructing a — at Arcot

Sanctions submitted for —

2029/6