

(1) Number of pages 16
 (2) Date of repair 16-4-87
 (3) Initials of the Referencer Levy ✓

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

DEPARTMENT

P.W.

G.O. No.	1870	Press.
B.P. No.		Mis.
Dated	22-7-1882	197

A.H.

Not to be folded or roughly handled

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

No. 129.

READ—the following paper:—

No. 260.

Report to accompany the Plan and Abstract Estimate of Rs. 1,220 for making an additional room to the Sub-Registrar's Office attached to the Taluk Cutcherry at Gudiyátam, in the North Arcot District.

The plan and estimate were called for in G.O., No. 288 W., dated 1st February 1882. The proposed additional room,

One Plan.
„ Abstract Estimate.
„ Specification.

measuring 18 feet by 16 feet, has been drawn at the northern extremity of the east wing of the Taluk Cutcherry as shown

in the enclosed plan (colored in yellow) as suggested by the Inspector-General of Registration in his letter, No. 299, dated 19th January 1882, to the Judicial Department, embodied in the above Government Order, in addition to the existing one, 18 feet by 10 feet (which was formerly intended for a Post Office), which is now proposed to use as a record-room by converting the western doorway, marked A in the plan, into window. The door to be removed to the additional room at A, and for which no provision is made in the estimate.

2. The area of these two rooms will be $(180 + 288) 468$ square feet on floor level, which is nearly to the authorised accommodation provided in the standard design, No. 22, approved of in G.O., No. 120 W., dated 14th February 1882.

3. The present verandah, 6 feet wide, of the cutcherry building is also proposed to be extended round the additional room, so as to accommodate the parties that come to the office for registration.

4. The plan and estimate have been approved and countersigned by the Inspector-General of Registration; if the latter is sanctioned, and funds allotted at the same time, the work may be carried out within six months from the date of commencement.

COIMBATORE,
6th July 1882.

(Signed) H. R. MEAD, Lieut.-Col., R.E.,
Superintending Engineer, Fourth Circle.

To the Chief Engineer, Public Works Department.

No. 130.

ORDER—dated 22nd July 1882, No. 1870 W., Public Works.

The estimate, amounting to Rs. 1,220, for adding a room to the Sub-Registrar's Office attached to the Taluk Cutcherry at Gudiyátam, in the North Arcot District, is sanctioned, and the amount is allotted from the balance of Rs. 1,807 available out of the current year's Reserve, Budget Item No. 45, for Registration Offices.

2. This sanction has been registered as Provincial No. 62 W. of 1882-83 and classified as Civil Buildings, Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.,
Irrigation Branch.

To the Superintending Engineer, Fourth Circle, with three Enclosures.
" Examiner of Public Works Accounts.
" Inspector-General of Registration.
" Judicial Department.

Exd. A. F. Goodall.
Spare Copies

BUILDINGS AND ROADS
CIVIL WORKS.

Govt. of 1882 Madras.
PUBLIC WORKS.

Dated July, 22nd.

Recd.

Encl.

22nd July 1882, No. 1870 W.

JULY.

Nos. 129-130.

Sub-Registrar's Office.

Estimate amounting to Rs. 1,220 for
adding a room to the — at Gudiyátam,
North Arcot District, sanctioned.

N^o 260

1870
3

Report to accompany the Plan
and abstract Estimate of Rs. 1,220
for making an additional room to
the Sub Registrar's office attached
to the Taluk Cutcherry at Gudiyátam
in the North Arcot District.

Enclosures 3 The plan and Estimate were
1 Plan called for in G. O. No. 288 W dated 1st
1 Estimate February 1882. The proposed additional
1 Specification room measuring 18 by 16' has been drawn
at the northern extremity of the
east wing of the Taluk Cutcherry as
shown in the enclosed plan (colored
in yellow) as suggested by the Ins-
pector General of Registration in his
letter No. 299 dated 19th January 1882
to the Judicial Department embodied
in the above G. O. in addition to the
existing one 18' by 10' (which was for-
merly intended for a Post Office)
which is now proposed to use as a
record room by converting the western
doorway

doorway marked A on the plan into window. The door to be removed to the additional room at A and for which no provision is made in the Estimate.

2. The area of these two rooms will be $(180 + 288) 468$ sq feet on floor level, which is nearly to the authorized accommodation provided in the standard design No. 22, approved of in G. O. No. 120 W dated 14th February 1882.

3. The present Verandah 6' wide of the Kutcheri building is also proposed to be extended round the additional room, so as to accommodate the parties that come to the office for the Registration.

4. The plan and Estimate have been approved and countersigned by the Inspector General of Registration, if the latter is sanctioned and funds allotted at the same time the work may

may be carried out within 6 months from the date of commencement.

1870/4

Comptroller D
6th July 1883

M. M. M. Lt. Colonel T. P. E.
Supg. Engineer IV Circle

To,

The Chief Engineer
P. W. Department,

At Rs 120 Rs. 14-1-82.
B. 288 Rs. 1-2-4

From P. No. 105/500
The Superintendents
Fourth Circle.

Dated 6th } July 1882.
Recd. 17th }

N^o 260

Enc: 3.

Sub-Registrar's Office
at Gudiatum, North
Provt District.

Report to acc.
company the plan &
estimate of Rs. 1220 for
making an additional
room to the Sub-Registrar's

C. No. 4500

1870
P. W. Secretariat.

Note by Budget Section.

Work

Remarks and References.

Additional room to the
Sub-Registrar's Office
attached to the Calcutta
Cutcherry at Gudiatum.

Fund Provincial

Service Head Civil Building Rs.

Departmental Head High Works.

Amount of estimate ... Rs. 1220

Expenditure in previous year ... "

Allotment in current year ... "

Balance required to complete ... 1220

Total Rs. 1220

Note of available funds.

Funds may be appropriated from the
balance of Rs. 9967 available on
this date, out of the sum of Rs. 43720 re-
served in the Provincial Budget for
1882/83 for Registration Office.

10/7/82

RP
Budget Clerk.

a 0457

only 187 Rs 227

1870/6

Current No. 4500.

Letter No. 260.

Dated the 6th July 1882.

From the Supg. Engr. Fourth Circle

NOTE OF REMARKS.

The Estimate with Plan
Report & Specification for
making an additional room
to the Sub. Registrar's Office
attached to the Taluk, Cutch,
at Indiatum in the North
Arco District, amounts
to Rs 1220.

The Area of the two rooms
will be $(180 + 288) 468$ sq ft.
on floor level, which is nearly
to the Authorized Accommo-
dation provided in the Standard
design No 22 approved of in
G.O. No 100 W. dated 14th July
1882.

The present Verandah
6 ft wide has been extended
around the additional room.

The Rates entered more
or less agree with the District
Schedule.

The Estimate & plan have
been approved of & counter-
signed by the Insp. Genl of
Registration.

10th July 1882.


No. 1870 W. B. R. Camp
PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 22nd July 1882
Read the following:-

From the Supy. Engineer Fourth Circle W.E. No. 260 dt 6 July 1882

The estimate amounting to Rs 1,220 for adding a room to the Sub. Registrar's office attached to the Taluk Cutcherry at Gudiatthum in the North Arcot District is sanctioned, and the amount is allotted from the balance of Rs 1,807 available out of the current year's reserve Budget item No 45, for Registration offices.

2. This sanction has been registered as Provincial No. 62 W of 1882-83 and classified as Civil Buildings Original Works.

To the Supy. Engineer Fourth Circle with 3 enclos.

cc Examiner P.W. & C.
cc Inspector General of Regs.
cc Judicial Dept.
Sept 1882.

20/7/82

4500.
Govt. of (1882) Madras
PUBLIC WORKS.

Dated

25/7
4-30/11

Recd.

Encl.

G. O., 22nd July 1882, No. 1876/18.

Nos.

129-130

Sub Registrar's Office

Get into andy to
the 1220, for adding in
to the — at the
North American Dick
Sanctioned.

Intd. in Receipt Book