Archives I - 10,006—16-8 77.

(1) Number of pages 16

(2) Date of repair 8/4/87

(3) Initials of the Referencer Lvg

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W DEPARTMENT

G.O. No. 2275(W) Press.
~~B.P. No.~~ ~~Mis.~~

Dated 4- 9- 1882 ~~197~~.

Not to be folded or roughly handled

2275/1

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

No. 28.

Read—the following paper :—

No. 354.

Report on the estimate of Rs. 4,766 for constructing an additional room to the Collector's Cutcherry and for gravelling round the building, including metalling carriage approach, at Ootacamund.

2. The estimate was prepared at the request of the Collector of Nilgiris, referring to the Proceedings of the Board of Revenue, No. 3468, dated 13th May 1882, (which was not communicated to this office,) as the accommodation in his Cutcherry is rather limited it is proposed to utilise the room at present occupied with records as a Deputy Collector's office, and construct a new record-room at the west wing of the building, 24 by 18 feet, as noted on the accompanying plan.

1 Plan.
2 Abstract Estimates.
1 Specification.

3. The ground in front and rear of the building being hollow and not having been gravelled, apparently since the construction of the Cutcherry, is excessively bad during wet weather ; it is proposed to gravel the whole ground and to make proper slope in rear of the building so that the drainage on that side may run off.

4. Provision is also made in the estimate for metalling the carriage approach to the Cutcherry from near St. Stephen's Church to south end of the building, which is at present a muddy swamp.

5. The plan and estimate have been countersigned by the Collector of Nilgiris in token of his approval. If the latter, amounting to Rs. 4,766, is sanctioned and funds allotted in time the work may be carried out within eight months from the date of commencement.

Coimbatore, 22nd August 1882.

(Signed) H. R. MEAD, Lieut.-Col., R.E.,
Suptg. Engr., Fourth Circle.

To the Chief Engineer, Public Works Department.

No. 29.

Order—dated 4th September 1882, No. 2275 W., Public Works.

The estimate, amounting to Rs. 4,766, for additions and improvements to the Collector's Cutcherry at Ootacamund is sanctioned, and an appropriation of the sum made from the Provincial Reserve.

2. This sanction has been registered as Provincial No. 91 W. of 1882-83, and classified as Civil Buildings, Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.,
Irrigation Branch.

To the Superintending Engineer, Fourth Circle, with three enclosures.
„ Examiner of Public Works Accounts, with Abstract Estimate.
„ Financial Department.

Exd. S. T. Austin.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1882} Madras.

PUBLIC WORKS.

Dated September, 4th.

Recd. *Encl.*

G.O., 4th Sep. 1882, No. 2275 W.

SEPTEMBER.

Nos. 28-29.

Collector's Cutcherry at Ootacamund.

Estimate amounting to Rs. 4,766 for additions and improvements to the —, sanctioned.

No. 354.

Read the following papers.

2/2/7

From Report on the estimate of Rs. 4766. for constructing an additional room to the Collector's Cutcherry and for gravelling round the building including metalling carriage approach at Ootacamund.

Enclosures 4.
1 Plan
2 Abstract Est.
1 Specification.

2. The estimate was prepared at the request of the Collector of Nilgiri referring to the Proceedings of the Board of Revenue No 3468 dated 13th May 1882 (which was not communicated to this office) as the accommodation in his Cutcherry is rather limited it is proposed to utilize the room, at present occupied with records as a Deputy Collector's office and construct a new record room at the West Wing of the building 24 X 13 ft, as noted on the accompanying plan.

3. The ground in front and rear of the building being hollow and not having been gravelled, apparently since the construction of the

Cutcherry, is excessively bad during wet weather, it is proposed to gravel the whole ground and to make proper slope in rear of the building so that the drainage on that side may run off.

4. Provision also made in the estimate for metalling the carriage approach to the Cutcherry from near St. Stephen's Church to south end of the building which is at present a muddy swamp.

5. The plan and estimate have been Countersigned by the Collector of Nilgiri in token of his approval; If the latter amounting to Rs. 4766 is sanctioned and funds allotted in time the work may be carried out within 8 months from the date of Commencement.

Lt Col R.E.
Superintending Engineer
IV Circle

Coimbatore
2d Augt 1852

To
The Chief Engineer
P. W. Dept

From,
The Supg. Engineer
4th Circle.

Dated 22nd
Rd 26 August 1882.

No. 354.

Encls. 4.

Collectorate Cutcherry
Cuttack
Report on the Estimate of Rs 4,766 for Constructing an additional room to the and for gravelling round the building.

Public Works Department, 1882-83.

2275/4

2275 2

Current No. 5707
Letter No. 354.
Dated the 22nd August 1882.
From the Supg Engr Fourth Circle

Note of Remarks.

The Estimate with Plan Report & Specification for Construction an Additional Room to the West Wing of the Collectors Cutchery, for Gravelling round the Building including Metalling Carriage Approach at Cuttack and Pilgrim Amounts to Rs 4766.

The Estimate was prepared at the request of the Collector of Pilgrim

The Report fully explains the necessity for the Work.

Most of the rates agree with the Dist Schedules.

Cent Petty Supervision & Contingencies have been Charged Each at 6 per Cent.

The Plan & Estimate have been Approved of & Countersigned by the Collector of Pilgrim.

28th August 82.

PO

REVENUE BOARD OFFICE MADRAS

2275/5

Proceedings of the Board of Revenue,

Dated 13th May 1882.

No. 3468 Miscellaneous.

READ the following

Revenue Department

Proceedings of the Madras Government

Read Proceedings of the Board of Revenue, dated 24th April 1882, No. 3081, submitting letter from the Collector of Nilgiris, requesting sanction for rent-ing a building for the offices of the Deputy Sub-sildar of Nilgiris and the District Registrar.

Order thereon, 5th May 1882, No. 1443

Sanctioned; but the Government desire the Collector to consult the Executive Engineer as to the practicability of adding the necessary accommodation to the block of Government offices.

(True Extract)

(Signed) J. C. Rees

Ag Assistant Secretary to Govt

for Secretary.

To the Board of Revenue
with 2 original Encs returned
" Accountant General

Resolution

3223/6

Resolution

Communicated to the Collector of Nilgiris, who will report regarding the enlargement of existing office buildings after consulting the Executive Engineer as desired by Government.

(True Copy & Extract)

(Signed) E. Gibson

As Secretary

To the Collector of the Nilgiris

Copy to the Secretary to Government R.C.

(True Copy)

E. Gibson

As Secretary

Noted

Copy Narayana Rao

Copy of
Board's Proceedings dated 18th
May 1882 No 3468 Misc:

Coming to the Collector of Nilgiris G.O. sanctioning the renting of a building for the Offices of the Deputy Tahsildar of Nilgiris & the District Registrar and requesting him to report regarding the enlargement of existing office buildings after consulting the Exc: Engineer -

No 2275 W 2/25 B 7/R Clerk

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 4th Sept 82

Read the following :—

From the Superintending Engineer Fourth Circle ... } R. E. No 354 dt 22nd Aug/82

The estimate amounting to Rs 4766 for additions and improvements to the Collector's Cutcherry at Ootacamund is sanctioned; and an appropriation of the amount made from the Provincial Reserve -

2. This sanction has been registered as Provincial No 91 W of 1882-83 and classified as Civil Buildings, Original Works -

31.8.82

14.4

Depot 9/9

Superintending Engineer
Fourth Circle:
with 3 enclos

Examiner W. Accounts
with abstract

Financial Department

Rc 2 d.s.

4

R.S.

Dtt 1/9/82

5707.

Govt. of (1882) Madras.

PUBLIC WORKS.

Dated

Read. Encl.

G. O. 4th Sept. 1882. No. 2275

Nos. 28 to 29

Collectors Cuddalore
& Vizagapatam

Estimate amtg to Rs 4,766,
for additions and
improvements to the
Jail ___. Sanctioned.

3/20 Mm
ex/9c

Jo 4/9
3/31 Pm

Instr. to Receipt Regr.