

(1) Number of pages 20
(2) Date of repair 20/4/87
(3) Initials of the Referencer lang

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

R. W. DEPARTMENT

G.O. No. 2587 (W) Press.
B.P. No. 2587 (W) ~~Mis.~~

Dated 4-10-1982 ~~197~~.

Not to be folded or roughly handled

lang

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

No. 19.

READ—the following papers:—

No. 386.

Report to accompany the abstract estimate of Rs. 3,160 for constructing a Sub-Registrar's Office with tiled-roof at Cundapur in the South Canara District, Coimbatore Division.

This estimate was called for in G.O., No. 718 W., dated 18th March 1882; it has been prepared as per printed estimate appertaining to the standard design (sheet No. 22) approved of in G.O., No. 120 W., dated 14th January 1882, with the exception of the foundations, the dimensions of which have been altered to suit the nature of the soil.

2. A site has been selected for the erection of the building at south end of the Munsif's Court-house as per enclosed plan with a section of the proposed foundations. This and the abstract estimate have been approved of by the Inspector-General of Registration.

3. The erection of the building is very urgently needed, if the estimate, amounting to Rs. 3,160, is sanctioned and funds allotted at the same time necessary arrangement will be made for early commencement of the work, which may be completed within eight months from the date of putting it in hand.

Rs. 2,000 might be allotted this official year, 1882-83, and the balance, Rs. 1,160, in 1883-84.

COIMBATORE,
9th September 1882.

(Signed) H. R. MEAD, Lieut.-Col., R.E.,
Superintending Engineer, Fourth Circle.

To the Chief Engineer, Public Works Department.

No. 19-A.

From Lieutenant-Colonel H. R. MEAD, R.E., Superintending Engineer, Fourth Circle, to the Chief Engineer, Public Works Department, dated Coimbatore, 26th September 1882, No. 404.

With reference to your memorandum No. 1703 C., dated 21st September 1882,

One Abstract Estimate.
One Site Plan.

I have the honor to return the estimate and to report that I do not consider it advisable to reduce any of the rates of the estimate for the Sub-Registrar's office at Cundapur. The high rate for masonry is in consequence of the distance the laterite stones have to be brought, no good quarry being near the work. I consider that some ceiling is a necessity where mission tiles are used and bamboo mats form a cheap and good one. With regard to petty supervision Cundapur is far away from the head-quarters and the sub-division and 5 per cent. does not appear a heavy charge.

No. 20.

ORDER—dated 4th October 1882, No. 2587 W., Public Works.

The estimate amounting to Rs. 3,160, for constructing a Sub-Registrar's office at Cundapur in the South Canara District, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 128 W. of 1882-83, and classified as Civil Buildings, Original Works.

(True Extract.)

Lieut.-Col., R.E.,
Ag. Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Fourth Circle, with two enclosures.
„ Examiner, Public Works Accounts,
 with duplicate Abstract Estimate.
„ Inspector-General of Registration.
„ Judicial Department.

Exd. S. T. Austin.
Spare Copies.

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1882) Madras.
PUBLIC WORKS.

Dated October, 4th.

Recd.

Encl.

G.O., 4th Oct. 1882, No. 2587 W.

OCTOBER.
Nos. 19-20.

Sub-Registrar's office at
Cundapur.

Estimate amounting to Rs. 3,160 for constructing a South Canara District, sanctioned.

No. 386

5/11

Report to accompany the abstract estimate of Rs. 3160 for constructing a Sub-Registrar's office with tiled roof at Cundapur in the South Canara District Coimbatore Division.

This estimate was called for in G. O. No. 718 W dated 13th March 1882, it has been prepared as per printed estimate appertaining to the Standard design (Sheet No. 22) approved of in G. O. No. 120 W dated 14th January 1882 with the exception of the foundations the dimensions of which have been altered to suit the nature of the soil.

2. A site has been selected for the erection of the building at South end of the Municipality Court house as per enclosed plan with a section of the proposed foundations. This and the abstract estimate have been approved of by the Inspector General of Registration.

3. The erection of the building is

very urgently needed, if the estimate amounting to Rs 3160 is sanctioned and funds allotted at the same time necessary arrangement will be made for early commencement of the work which may be completed within 8 months from the date of putting it in hand.

Ruppes 2000 might be allotted this official year 1882/83 and the balance Ruppes 1160 in 1883/84.

M. M. L. J. P. R. E.
Superintending Engineer in Charge

To

The Chief Engineer

P. W. Department

Comptroller
9th Sep 1882

B. No. 4/88. 18-3-82.

From P. No. 7 No. 5135
The Superintending Engineer,
Fourth Circle.

Dated 9th }
Sept. 82 } September 1882
Received

N. 386

Encl. 3

Sub-Registrar's Office at
Gundapur in the South
Canara District:—

Report to accom-
pany the estimate of
No. 3160 for constructing
a —

plan

Re 21/9 Oct 3/4
only 16/4

82
SUPG. ENGINEER'S OFFICE 4TH CIRCLE,
Coimbatore, 26 Sept 1882.

No. 404

From,

The Superintending Engineer,
Fourth Circle.

To,

The Chief Engineer
P. W. Department

Sir,

Enclosures 2

- 1 Abstract Memo No. 1703 C dated 21st
- 1 estimate.
- 1 site plan

With reference to your
September 1882 I have the honor
to return the estimate and to report
that I do not consider it
advisable to reduce any of the
rates of the estimate for the
Sub Registrar's office at
Gundapur. The high rate
for masonry is in consequence
of the distance the laterite
stones

From

The Supr. Engineer,
Fourth Circle.

Public Works Department, 1882-83.

Current No. 6125

Letter No. 386

Dated the 9th Sept. 1882

From the Supr. Engr. Fourth Circle

NOTE OF REMARKS.

The Est. for constructing
a detached Mt Registrar's
Office at Coondapur in the
South Canara Dist. amounting
to Rs. 3160 is in accordance
with the Standard design
with the exception of the
foundations, which has been
reduced to suit sandy
soil.

A reduction in the Est.
may be effected in the
omission of the Bamboo
Ceiling at 52 Rs., & by a
reduction by one half cost of
Petty superincision, aggregating
to Rs. 12 1/2.

Some of the rates in the Est.
are higher than those in the
Dist. Schedule of 1880 - The
Dist. Engr. has been marked
in pencil on the Abstract
Est. -

Dated 26th }
Sept. 27th } Sept. 1882.

No. 404

Enc. 2

Sub-Registrar's Office
at Coondapur.

Returning the
Estimate of Rs. 3160 for
constructing a — and
stating that the rates
cannot be reduced for
reasons stated.

By
Sd/- 24/7 only 27/7 R. 4/10

12/10/82

C. No. 8125

2587
P. W. Secretariat.

Note by Budget Section.

Work

Remarks and References.

Construction of Sub
Registrar's Office at
Andapur in the
South Canara District

Fund Provincial

Service Head Civil Building Rs

Departmental Head Civil Works

Amount of estimate 5000

Expenditure in previous year

Allotment in current year

Balance required to complete 5000

Total Rs 5000

Note of available funds.

Rs 5000 only are available out of the
sum of Rs 50000 allocated in the Pro-
vincial Budget of 1900 for Registration
Office.

13/3/00

Budget Clerk.

No 2587 in 13/13
PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 4th October/82
Read the following:—

From the Suply Engineer
Fourth circle ————— } H.E. No. 386 of 9th September/82

To ————— " No. 404 of 26th Sept/82.

The estimate amount
- ing to Rs 3160, for const-
- ructing a sub Registrars'
Office at Cundapur in
the South Tanjore District
is sanctioned for
execution when funds
are available.

X
5

To
The Suply Engr Fourth circle, No. 128 of 1882-83, and
with 2 enclosures. ✓ classified as civil.
- 4 and P.M. as to the Buildings original works.
Duplicate abstract Estimate
Inspector Genl of Registrars
Judicial Dept 7
21

2. This sanction has
been registered as Prod
No. 128 of 1882-83, and
classified as civil.
Buildings original works.
Cm.
299.52

6546.

Govt. of (1882) Madras.
PUBLIC WORKS.

5/10

Dated

Recd.

Encl.

G. O. 12042 1882, No. 25874

No. 19620

Sub Registrar Office
at Konda pur.

1 Estimate amounting
to Rs 3/60, for Court
a ——— South Canara
District, sanctioned.

5/10

Encl. w Receipt Page