

(1) Number of pages 20
(2) Date of repair 6/87 ✓
(3) Initials of the Referencer lms

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D

DEPARTMENT

G.O. No.	3187	Press.
B.P. No.		Mis.
Dated	5-12-1882	198

Not to be folded or roughly handled.

A. Mani

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

No. 21.

READ—the following paper :—

No. 510.

Report to accompany the Abstract Estimate of Rs. 4,500 for repairing and improving the Taluk Cutcherry at Udipi in Coimbatore Division.

The plans and estimate were prepared at the request of the Collector of South Canara District for thorough repairs and improvements to the Taluk Cutcherry at Udipi, and they have been approved and countersigned by him.

2 Plans.
2 Abstract Estimates.
1 Specification.

2. At present the building in question is in a very leaky and dangerous state; and it is proposed to remove the existing terrace roof entirely and substitute a roof of couples and collar beams covered with machine tiles.

3. The treasury of the Taluk Cutcherry is at present kept in a room measuring 16 feet by 12 feet, which it is proposed to re-terrace and cover with a tile roof as per Section G. H. shown in the plan. New iron railings on an iron door are to be provided to the treasury as per enclosed plan.

4. The Executive Engineer has been ordered to carry out such repairs as may be necessary to ensure the safety of the building in anticipation of your sanction.

5. As the amount of the estimate exceeds one-fourth of the value of the building it has been treated as an original work under paragraph 960 of the Public Works Code, and it is submitted for the sanction of Government.

6. Funds for this work were allotted to the full extent of the estimate of Rs. 4,500 in G.O., No. 2755 W., dated 23rd October 1882, and it is hoped that the estimate, if sanctioned shortly, will be worked out in the current official year.

COIMBATORE,
30th November 1882.

(Signed) J. BEATTY, Colonel, R.E.,
Suptg. Engineer, Fourth Circle.

To the Chief Engineer, Public Works Department.

No. 22.

ORDER—dated 5th December 1882, No. 3187 W., Public Works.

The estimate, amounting to Rs. 4,500, for improvements to the Taluk Cutcherry at Udipi in the Coimbatore District, is sanctioned for early execution.

2. The full amount of the estimate was allotted in G.O., No. 2755 W., dated 23rd October 1882.

3. This sanction has been registered as Provincial No. 172 W. of 1882-83, and classified as Civil Buildings, Original Works.

(True Extract.)

(Signed) R. H. SANKEY, Colonel, R.E.,
Secretary to Govt., P.W.D.

To the Superintending Engineer, Fourth Circle, with four enclosures.
" Examiner, Public Works Accounts, with duplicate Abstract Estimate.
" Revenue Department.

Exd. O. Howarth.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1882) Madras
PUBLIC WORKS.

Dated December, 31st.

Recd.

Encl.

G.O., 5th Dec. 1882, No. 3187 W.

DECEMBER.

Nos. 12-22.

Taluk Cutcherry at Udipi.

The estimate, amounting to Rs. 4,500, for improvements to the —, sanctioned for early execution.

N^o 570

Report to accompany the abstract
Estimate of Rs. 4,500 for repairing and
improving the Taluk Cutcherry at Udipi
in Coimbatore Division.

The plans and estimate were
Enclosures 5 prepared at the request of the Collector
2 Plan
2 abstr. Ests. of South Canara District for thorough
1 Specification repairs and improvements to the Taluk
Cutcherry at Udipi and they have been
approved and countersigned by him.

2. At present the building in
question is in a very leaky and dangerous
state and it is proposed to remove the
existing terrace roof entirely and substitute
a roof of couples and collar beams covered
with machine tiles.

3. The treasury of the Taluk Cutcherry
is at present kept in a room measur-
ing 16 feet by 12 feet, which it is
proposed to reterrace and cover with
a tile roof as per Section G. H. shown
in

in the plan. New iron sailings on an iron door are to be provided to the Treasury as per enclosed plan.

4. The Executive Engineer has been ordered to carry out such repairs as may be necessary to ensure the safety of the building in anticipation of your sanction.

5. As the amount of the estimate exceeds one fourth of the value of the building it has been treated as an original work under para 960 of the P.W. Code, and it is submitted for the sanction of Government.

6. Funds for this work were allotted to the full extent of the estimate of Rs. 4,500 in G.O. No. 2755 as dated 23^d October 1882 and it is hoped that the estimate, if sanctioned shortly, will be worked out in the current official year.

Cimbatore
30th Nov. 1882

L. Beatty, Colonel T.F.E.
Suptg. Engineer IV Circle

To,

To,

The Chief Engineer
P.W. Department

From
The Supt. Engineer,
Fourth Circle.

Dated 30th
Sept. 0th } 1882.

No. 510

Enc. 5.

Udhippi Taluk Cutcherry.
Report to accom-
pany the Abstract Es-
timate of Rs. 4500 for
repairing and improving
the —.

Public Works Department, 1882-83.

Current No. 8209

Letter No. 510

Dated the 30th November 1882

From the Supt. Engr. Fourth
Circle.

NOTE OF REMARKS.

The Estimate with Plans
& Specification for repairing
and improving the Taluk
Cutcherry at Udhippi in the
Coimbatore Division amounts
to Rs. 4500—

The plans & Estimate were
prepared at the request of
the collector of South Cana-
ra District.

The building is said to
be in a very leaky and
dangerous state it is
therefore proposed to re-
move the present terrace
roof & substitute copper
roof covered with ma-
chine tiles.

The Gov. Engr. has been ordered
to carry out such repairs
as may be necessary to
ensure the safety of the
building in anticipation
of sanction.

The amount of the Es-
timate exceeds one fourth
the value of the building.
The

The scantlings of timber used are slightly in excess of the standard.

The rates more or less agree with the District Schedule.

The plans & estimate have been approved of & countersigned by the Collector.

4th Dec/82.

[Signature]

Detached to S.S. in the case of the timber, the cost Rs 5000

C. No. 8209.

Note by Budget Section.

Work

Remarks and Re

Repairing and improving the bridge at the village of the Comintalio Division.

Fund Provincial

Service Head Civil Works.

Departmental Head Original Works.

Amount of Estimate Rs. 4,500

Expenditure in previous year

Allotment in current year 4,500

Balance required to complete

Total Rs.

Note of available funds.

The Province from the 86002, of which Rs 2,000 is required.

The cost of the repairs to the bridge is the value of the timber used has to be estimated as per work.

The S.F. fourth order book of the bridge is the first paper book from which funds are provided for this work.

Yours,
4/2

Note by Budget Section.

3/15/74

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

General-
Account.

No. 154.

Read—the following papers:—

Telegram from Superintending Engineer, First Circle, dated 3rd and 7th October 1882.				
"	"	Second	"	26th September 1882.
"	"	Third	"	27th " "
"	"	Fourth	"	27th " "
"	"	Fifth	"	26th " "
"	"	Sixth	"	26th and 30th Sept. 1882.
From	"	"	"	30th Sept. 1882, No. 1188 T.J.
"	"	"	"	6th Oct. " " 506 T.N.
"	"	"	"	19th June " " 203 T.N.
"	"	Fourth	"	5th Oct. " " 420.
"	"	"	"	26th Sept. " " 402.
"	"	"	"	26th " " " 403.
"	"	"	"	27th " " " 405.
"	"	Fifth	"	27th " " " 2334.
"	"	"	"	16th Oct. " " 2564.
"	"	Fourth	"	5th " " " 421.
"	"	First	"	1st Sept. " " 129.
Endorsement from the Examiner, Public Works Accounts, No. 74, dated 22nd September 1882, on letter from Superintending Engineer, First Circle, dated 14th September 1882, No. 413-V.Z.				
From Superintending Engineer, Sixth Circle, dated 21st September 1882, No. 1110 T.J.				
From Consulting Architect to Government, " 2nd October " " 506.				
From Superintending Engineer, Fourth Circle, " 5th " " " 422.				

No. 155.

ORDER—dated 23rd October 1882, No. 2755 W., Public Works.

The re-appropriations shown in the statement attached to these Proceedings are sanctioned. The Superintending Engineers concerned will take measures for the utilization of the funds now placed at their disposal.

(True Extract.)

(Signed) J. SHAW-STEWART, Colonel, R.E.,
Offg. Secy. to Govt., P.W.D.

To Superintending Engineers.
To the Examiner, Public Works Accounts.
" Consulting Architect to Government.
" Revenue Department.
" Financial, &c., Departments.

Exd. S. T. Austin.
Spare Copies

GENERAL
ACCOUNT.

Gobt. of (1882) Madras.
PUBLIC WORKS.

Dated October, 23rd.

Recd.

Encl.

G.O., 23rd Oct. 1882, No. 2755 W.

OCTOBER.

Nos. 154-155.

Re-appropriations of Budget
Grants.

Certain — sanctioned.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 5th Decr 82

Read the following:—

From the S. S. Fourth Circle to S. L. 5107 30 Nov 82.

- The estimate amounting to Rs. 4,500, for improvements to the Taluk Cutchery at Whippi, in the Coimbatore District is sanctioned for early execution.
2. The full amount of the estimate was allotted in G.O. No. 2755 W of 23rd October 1882.
3. This sanction has been registered as Pro. No. 72 W of 1882-83 & classified as Civil Buildings, Bridge Works.

To the S. S. Fourth Circle, with 4 enclos.

to Govt. P.W.D. with 7 enclos.

Per. Dept. 14
Sept 9-12-82

4-12-82

4/12/82

7.2

a. 2014 h. 27. 8. 16.

Govt of (1882) Madras
PUBLIC WORKS.

Dated

Recd.

Encl.

G.O. 5th Dec. 1882, No. 3187-11

No. 21-22

Taluk Catechary at

Kidippi

The estimate amount
to Rs. 4500 for im-
provements to the

Sanitation for early
execution.

58

4

Ento in Receipt

105/12