

(1) Number of pages 14
(2) Date of repair 4/8/87
(3) Initials of the Referencer bug ✓

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W DEPARTMENT

G.O. No.	1355-w	Press.
B.P. No.		Mis.
Dated	9-5-1883 198.	

Copy

Not to be folded or roughly handled.

1355
1

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

No. 54 T.N.

Note by the Superintending Engineer, Sixth Circle.

The accompanying estimate for constructing a third-class Taluk Cutcherry at

- 1 Estimate.
- 1 Site Plan.
- 1 Schedule of Land.
- 1 Abstract Estimate for Examiner.

Virudupati of the Tinnevely District is prepared in lieu of the one sanctioned in G.O., No. 2637, dated 29th October 1873, for Rs. 7,300, funds for which were allotted in G.O., No. 1190, dated 10th

May 1882; the estimate being lost, the Executive Engineer was requested to prepare a fresh estimate on the standard design circulated with G.O., No. 786, dated 7th March 1877, the out-houses, viz., ryots' shed, cook-house, and public latrine, to be of the same as sanctioned in G.O., No. 1014, of 20th April 1874.

The revised estimate of Rs. 9,395 as detailed below is recommended for sanction:—

Constructing a Taluk Cutcherry	...	...	...	...	...	Rs. 7,460
Do. Ryots' Shed	...	...	...	...	...	745
Do. Cook-room	...	...	...	...	...	415
Do. Public Latrine	...	...	...	...	...	775
Total ...						9,395

The site plan and the schedule of land countersigned by the Collector accompanies the estimate.

The area of the land shown in the site plan, though in excess of the actual requirements for the cutcherry, will be required hereafter for the construction of Sub-Registrar and Police Office, &c.

No allowance for a well has been made, and a good one is reported available in a field adjoining the site.

The rates are considered fair; the work should be completed by December 1883, the necessary funds being provided.

TRICHINOPOLY,
28th April 1883.

(Signed) H. R. MEAD, Lieut.-Colonel, R.E.,
Superintending Engineer, Sixth Circle.

ORDER—dated 9th May 1883, No. 1355 W., Public Works.

The plan and revised estimate, amounting to Rs. 9,395, for constructing a third-class Taluk Cutcherry with out-offices at Virudupati, in the Tinnevely District, are sanctioned.

2. A provision of Rs. 5,000 has been made in the Provincial Budget for 1883-84 for the work.

3. This sanction has been registered as Provincial No. 24 W. of 1883-84, is classified as Civil Buildings, Original Works, and cancels the sanction accorded in G.O., No. 2637, of the 29th October 1873.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Sixth Circle, with four Enclosures.
„ Examiner of Public Works Accounts, with Abstract Estimate.
„ Revenue Department.

1355
2

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1883) Madras.

PUBLIC WORKS.

Dated May, 9th.

Recd.

Encl.

G.O., 9th May 1883, No. 1355 W.

MAY.

Taluk Cutcherry with out-
offices at Virudupati

Plans and estimate for constructing a
third-class —, in the Tinnevely District,
sanctioned.

T. I cannot trace this
increase depth of foundation &
increase height of basement allowed
in any estimate. Please find
and send to me personally.
CJ
4/5.

Founding — extra
basement not allowed. And
extra depth of foundation being given
to building I should have thought
add depth also standard would
also be necessary for Vyt's shed, as
Hassam I presume says he satisfied
himself of all this.

Public Works Department, 1883/84.

Current No. 3632

Letter No. 54 T.N.

Dated the 28th April/83

From the Suptg. Engr. B. Virid

Note of Remarks.

1. Herewith are submitted
estimates and plans for the
construction of a
Third Class Taluk Cutcherry
with out-offices at
Virudupatty, Tinnevely District.
The sum of the estimates
is Rs. 9,395. 1355
2. There are but two
points of any material
difference between the
estimate submitted
and the Standard —
an increase of 1 foot
in depth of foundation
and 6" in depth of
basement in the case
of the main building
owing to the nature
of the soil.
3. A sum of Rs. 200. is
allotted By

allotted as compensation
for land.

4. The general abstract
of estimates has been
countersigned by the
Collector of the District.

MSA

2-5-83.

No 54 T.N.

1355
4

Note by the Superintending
Engineer, Secrelo.

Encls: 4.

1. Estimate

1. site plan.

1. schedule of
land.

1. abstract
estimate
for examination.

The accompanying estimate
for constructing a 3rd class Taluk sub-
cherry at Virudupatti of the Sinnerelly
District is prepared in lieu of the one
sanctioned in G.O. No 2637 dated 29
October 173 for Rs 7300, funds for which
were allotted in G.O. No 1190 dated 10th
May 182; the estimate being lost, the
Executive Engineer was requested to
prepare a fresh estimate on the
standard design circulated with G.O.
No 786 dated 7th March 177, the out houses,
viz Ryots shed, Cooks house, and
Public Latrine to be of the same as
sanctioned in G.O. No 1014 of 20th April 174.

The revised estimate of
Rupees 9395 as detailed below is
recommended for sanction.

Constructing a Salug butchery Rs. 7460.

to Pyoko shed " 745.

to Cook room " 415.

to Public Latrine " 775

Total Paper. - 9,395

The site plan and the schedule of land countersigned by the collector accompanies the estimate.

The area of the land shown in the site plan though in excess of the actual requirements for the butchery but it will be required hereafter for the construction of Sub. Registrar & Police office &c.

No allowance for a well has been made and a good one is reported available in a field adjoining the site.

The rates are considered fair the work should be completed by Dec 1888 the necessary funds being provided.

Trichinopoly. 28 April 1888
W. M. M. Lt Col R. N.
Supt. Engineer, Madras

A no 1190 of 10.5.82
 Jo. P.W.D. no 786 of 7.3.77
 " " 1014 of 10.4.74
 " " 2637 of 29.10.73

P.W.C. No 3632

Know,

The Sups Engineer
 b. Circle

To,

The Chief Engineer
 P.W.D.

No 54 T.N.

Dated 28 April 1883.

Recd 30/4/83

enclosed.

Third class Taky
 butcheri at Verdun-
 -patty-

Submits for
 sanction an estimate
 of Rs 9395 for con-
 structing a - in lieu
 of the estimate of Rs
 7,300 sanctioned in
 G.O. no 2637 of 29 Oct 73.

out of 5 Ret. 7/5
 12/9-1-

No 1355 of 7 May 1883

Proceedings of the Madras Government.

B & P
 et al

Read the following.

Letter from the Sups Engr
 b. Circle

H. P. no. 52 T.N. dated
 28 April 1883

The plan and esti-
 mate amounting to Rs
 9,395 for constructing a
 Third class Taky, butchery
 with but. office at Ver-
 dunpatty in the Tiru-
 vady District, are sanc-
 tioned.

2. A provision of Rs 5000
 has been made in the
 Provincial Budget for 1883-
 84, for the work.

3. This sanction has been
 registered as Provincial No 24
 of 1883-84, and is classified
 as Civil Buildings Original
 Works, and carries the

The Sups Engr. b. Circle with 4
 " Revenue R.M. Accounts with
 " Revenue Department abstracts of the 29th October 1873.

Rd 5 ✓
 C - 11 ✓
 Rd - 24 ✓
 18/5

Cy. Atte Cy.
 7/5/83 4/5

1855
7

3632

Govt. of (1883) Madras.

PUBLIC WORKS.

14/5

Dated

12/5

Recd.

Encl.

G. O., 9 May 1883, No. 6544

Nos.

Salary Cutcherry with out-
^{offices}
~~branches~~ at Vondupattay.

Plans & estimates for
constructing a third
class — in the Pinnerelly
St. sanctd.

58
4

Endued Receipt Register