

(1) Number of pages 12
(2) Date of repair July 87
(3) Initials of the Referencer Ans

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D. DEPARTMENT

G.O. No.	1534-IX.	Press.
B.P. No:		Mis.
Dated	2.6.1883	198

Not to be folded or roughly handled

2ND JUNE 1883, No. 1534 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following letter from Colonel H. L. PRENDERGAST, R.E., Superintending Engineer, Fifth Circle, to the Chief Engineer, Public Works Department, dated Chepauk, 15th May 1883, No. 657:—

With reference to your memorandum, No. 482, dated 29th September 1880,

- 3 Detailed Estimates with Abstracts.
- 1 Abstract Estimate.
- 1 Report.
- 2 Specifications.
- 1 Sheet of Plan.
- 2 Tracings.

I have the honor, to forward, a plan and estimate of Rs. 3,950, for improving the water-supply of the General Hospital, together with estimates of Rs. 590 and 570 for repairing and improving the existing water cisterns in the civil and military portions of the hospital.

2. The arrangements proposed provide for the supply of filtered Red Hills water to the first floor of the hospital, as well as to the ground floor, and for the continuance of the supply of seven-wells water, so that there will be an alternative supply of water in case of one of them failing.

3. The filtering bed will be placed within the hospital premises; the filtering media are to be granite chips, vegetable charcoal and sand.

ORDER—dated 2nd June 1883, No. 1534 W., Public Works.

The plans and estimates, amounting to Rs. 3,950, for improving the water-supply of the General Hospital at Madras, are sanctioned.

2. As there are no funds at the disposal of Government to be allotted for the work, the Superintending Engineer will submit proposals for a redistribution of budget credits.

3. The estimates for repairing the existing water cisterns in the civil and military portions of the hospital, amounting respectively to Rs. 590 and Rs. 570, can be sanctioned by the Superintending Engineer, and are therefore returned to that officer.

4. This sanction has been registered as Provincial No. 41 W. of 1883-84 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Fifth Circle, with twelve Enclosures.
" Examiner, Public Works Accounts, with duplicate abstract.
" Public Department.
" Surgeon-General with the Government of Madras.

Exd. A. Aubert.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1883) Madras.
PUBLIC WORKS.

Dated June, 2nd.

Recd.

Encl.

G.O., 2nd June 1883, No. 1534 W.

JUNE.

General Hospital, Madras

Plans and estimates for improving the
water-supply of the —, sanctioned with re-
marks.

No. 657

SUPERINTENDING ENGINEER'S OFFICE,

5TH CIRCLE, MADRAS,

Chepauk, 15th May 1883.

From

THE SUPERINTENDING ENGINEER,

5TH CIRCLE,

To

THE Chief Engineer
J. M. D.

SIR,

Enclosures, 10

3 Detached estimates
with abstracts.
1 Abstract estimate
1 Report
1 Specification
1 Sheet of Plans
1 Drawings

With reference to your
Memorandum No. 482, dated
29th September 1882, I have the
honor to forward — a Plan and
Estimate of Rupees 3950, for
improving the Water Supply
of the General Hospital, together
with Estimates of Rs. 590 + 570
for repairing and improving the
existing water pipes in the Civil
and Military portions of the
Hospital

2. The arrangements pro-
posed provide for the supply
of filtered Red Hills water to
the first floor of the Hospital,
as well as to the ground floor, and
for the continuance of the supply
of Linn wells water so that there
will be an alternative supply of
water in case of one of them failing.

The filtering bed will be placed
within the Hospital premises: the filter-
ing media are to be granite chips,
vegetable charcoal, and sand.

I have the honor to be

Sir
Your Obedt Servant.

Wm Sandercock Esq. M.P.

Inspector of Genl. & Civil.

1534/3

Memorandum No 4823, 29.9.80.
A no. 392 of 29.7.77

From
THE SUPERINTENDING ENGINEER,
5TH CIRCLE,

To
THE Chief Engineer
P.W.D.

Dated 15th } May 1883.
Recd. 16 }

ENCLOSURES. 10 (3 Plans)

No. 657

General Hospital, Madras
Forwarding Estimates for
improving the water supply
of the - and for repairing &
improving the water cisterns
in the Civil and Military
portions of the Hospital.

MS 36.5-
only 22/5 P.W.D. 24/6

Public Works Department, 188-8.

34
12/11

Current No. 14144
Letter No. 657
Dated the 15th May 1883.
From the Suptg. Engr. 5th Circle

Note of Remarks.

1. Enclosed are three estimates :-
the first estimate No 590,
being for the repair of the
water cistern of the Civil
portion of the General
Hospital, the second
No 570, for the repair of
the water cistern of the
'Military portion' of the
General Hospital, and
the third estimate No 3950,
(Original) with plans for
improving the water supply
of the Civil portion of the
General Hospital.
2. The necessary information
regarding the materials
to be used and the names
of construction has been
supplied in the various
documents & plans now
submitted from which
it may learnt that the
proposed

proposed works will be
carried out correctly.
3. The estimates and plans
have been countersigned
by the Surgeon General.

17.5.83

83/4

N^o 1534W PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

189/5 UNDER date the 2nd June 83

Read the following

Letter from the Supt. Dy. S. N. S. No 659 dated
12th May 1883
Light Well

The plans and esti-
mates amounting to Rs
3950 for improving the
water supply of the
General Hospital, are
sanctioned.

2. As there are no
funds at the disposal
of Govt to be allotted
for the work, the
Supt. Dy. will sub-
mit proposals for
a private contract of
budget credits.

3. The estimates for
improving the existing
water cisterns in the

1534
/ 10

Civil and Military
portions of the Hospital
amounting respectively
to Rs 540 and Rs 570
can be sanctioned
by the Supty. Surg. and
are therefore returned
to that office.

This sanction has
been registered as Pro.
Official No. 41 of 1883.

It is and classified as
Civil Buildings, origi-
nal Works.

Cu
CJ
24/5

Ch
31/5/83

Registered
24/5

24/5

To the Supty. Surg. Fijit Baidi
" Examiner P. M. Desai
" Public Dept.
" Comptroller General of the
" Govt. of Madras

24/5

4144

Govt. of (1883) Madras.

PUBLIC WORKS.

Dated

Recd.

Encl.

C.O. 20 June 1883. No. 15340

Nos.

General Hospital
Madras

Plans & Rds for improving
the water supply of the
Canal & with remarks

55

Govt.

Enclosed Receipt Page 1