

(1) Number of pages 12
(2) Date of repair ✓
(3) Initials of the Referencer low

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P. W DEPARTMENT

G.O. No.	198W	Press.
B.P. No.		Mis.
Dated 18 — 1 — 1883 198.		

V-S M.

Not to be folded or roughly handled

18TH JANUARY 1883, No. 198 W., PUBLIC WORKS.

198 W

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Military Works.

No. 173.

READ—the following paper :—

Report to accompany an Estimate of Rs. 9,530 for extending the 6-inch Main to the Married Quarters at Wellington in the Nilgiri Division.

The present 6-inch main running through the barrack square is now proposed to be extended from the cistern near Barrack No. 5 to the married quarters, in order to supply water in case of fire in those quarters, and also to give a better supply to the bath-rooms and to the washing and laundry rooms.

- 2 Plans.
- 1 Detailed Estimate.
- 1 Abstract do.
- 1 Specification.

2. The course to be taken by the proposed extension of the 6-inch main is shown by a thick red line in the enclosed survey, running round the north end of Barrack No. 5 towards the married quarters, passing through the reservoir and north end of the ration-shed. The main will pass through four masonry cisterns and terminate at a fifth, in which hydrants will be attached for drawing of water in case of fire. Two-inch branch pipes will be laid from the main to the bath-rooms.

3. The preparation of the plans, &c., for these works was ordered in G.O., No. 2590 W., dated 4th October 1882, and provision was made in the schedule of military requirements which accompanied the Government Order.

4. The estimate amounts to Rs. 9,530, and the plans have been approved of by His Excellency the Commander-in-Chief.

COIMBATORE,
5th January 1883.

(Signed) J. BEATTY, Colonel, R.E.,
Superintending Engineer, Fourth Circle.
To the Chief Engineer, Public Works Department.

No. 114 C.

Submitted for the approval of Government in the Military Department.

(By Order.)

12th January 1883.

(Signed) C. C. RAWSON, Captain, R.E.,
Ag. Dy. Chief Engineer, P.W.D.

No. 246, Military.

Approved.

15th January 1883.

(Signed) E. L. HANKIN, Colonel,
Ag. Secretary to Govt.
To the Public Works Department, with the papers returned.

No. 174.

ORDER—dated 18th January 1883, No. 198 W., Public Works.

The estimate, amounting to Rs. 9,530, for extending the 6-inch water main pipe from the barrack square to the married quarters at Wellington, is sanctioned for execution when funds are available.

2. This sanction has been registered as Imperial Ordinary No. 98 W. of 1882-83 and classified as Military, Original Works.

(True Extract.)

Captain, R.E.
Ag. Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Fourth Circle, with four Enclosures.
„ Examiner, Public Works Accounts, with duplicate Abstract Estimate.
„ Military Department.

Ed. C. Howarth.
Spare Copies

BUILDINGS AND ROADS.
MILITARY WORKS.

Govt. of (1883) Madras.

PUBLIC WORKS.

Dated January, 18th.

Recd.

Encl.

G.O., 18th Jan. 1883, No. 198 W.

JANUARY.

Nos. 173-174.

Married Quarters at
Wellington.

The estimate for extending the 6" water
main pipe to the — from the barrack square,
sanctioned.

No. 4

11 198 W

Report to accompany an estimate of Rs 530 for extending the 6 inch main to the Married Quarters at Wellington in the Nilgiri Division.

Enclosures 5

Plans

Det. Estimate

Sketch: — 8 1/2 — is now proposed to be extended from specification

The present 6 inch main running through the Barrack Square, the cistern near Barrack No 5 to the Married Quarters; in order to supply water in case of fire in those quarters, and also to give a better supply to the bath rooms and to the washing and laundry rooms

2. The course to be taken by the proposed extension of the 6" main is shown by a thick red line in the enclosed survey, running parallel the north end of Barrack No 5 towards the

the married quarters, passing through the Reservoir and north end of the Ration shed. The main will pass through four masonry cisterns, and terminate at a fifth, in which hydrants will be attached for drawing off water in case of fire. Two-inch branch pipes will be laid from the main to the bath rooms.

3. The preparation of the plans for these works was ordered in G. O. No 2590 dated 4th Oct^r 1882; and provision was made in the schedule of military requirements which accompanied the G. O.

4. The estimate amounts to Rs 9530 and the plans have been approved of by His Excellency the Commander-in-Chief.

W. Beatty - Colonel R.E.
Superintending Engineer in Charge
5th Jan'y/83

2.

The Chief Engineer
198^W
4
P.W. Department.

No. 2591. D. 4. 10. R

July: 1883 Sept
From P. 228
The Super Engineer,
Fourth Circle;

No 114 C of 12 Jan 1883
Submitted
for the approval of
Government in the
Military Department
(By order)
C. S. Cantor

From
The P. W. Dept
114-C

D/12 Jan
R/13-

Cap. R. S.
As Dy. Commr. P. W. D.

Dated 5th }
seps: 6th } January 1883.

Military Buildings
No. 246

No. 4
Incls. 5

Approved.

W. A. K. Colonel
Ag. Secy to Govt.

Married Quarters at
Wellington:—

15 January 83
To The Public Works Dept.
with the papers referred

Report to ac-
company an estimate
of Rs. 9570 for extending
the six inch main
to the — in the
Chilgiri Dn.

Entered

No. 198 W.

Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 18th January 1883
Read the following

198 W

From the S. E. Fourth Circle No. 114 of 5th January 1883
Proc. in the Mil. Dept. " 246 of 15th —

The estimate amounting
to Rs. 9,530, for extending
the 6" water main pipe
from the barrack square
to the married quarters
at Wellington, is sanc-
tioned for execution
when funds are available.

2. This sanction has
been registered as Imperial
Ordinary No. 38 W of 1882-83.
& classified as Military
Original Works.

To the S. E. Fourth Circle
with 4 enclos
- Encl. No. 11
- Mil. Dept. 11-
21

16.1.83
17.1.83

305

Govt. of (1882) Madras
PUBLIC WORKS.

19/1

Dated

Recd.

Encl.

O.O. 18 Jan'y 1883 No. 148-1

Nos. 172-174

Manned Quarters at
Washington

The estimate for extension
the 6" water main pipe
to the — from the
barrack square, San Antonio

5-6

Encl. to Mr. H. H. H. H.