

(1) Number of pages 12.
(2) Date of repair 3.7.87
(3) Initials of the Referencer buo

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W DEPARTMENT

G.O. No.	2106 W	Press.
B.P. No.		Mis.
Dated	1. 8. 1883	198 .

Not to be folded or roughly handled

1st AUGUST 1883, No. 2106 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ the following paper:—

No. 811 T.J.

Report to accompany the Estimate, amounting to Rs. 1,690, for constructing a Third-class Police Station-house at Oratnad, Tanjore District.

The estimate was called for by the Assistant Inspector-General of Police, and it has been approved of by him.

1 Site Plan.
1 Abstract Estimate with specification.
1 Bill for compensation.
1 Standard Plan with the foundation marked.
2. The building is to be in accordance with the Standard Design Sheet No. 17 circulated with G.O., No. 1828, dated 2nd August 1880; a site plan is herewith forwarded, and provision for compensation has been made in the estimate, and the land will be acquired when the estimate is sanctioned and funds are allotted for the commencement of the work.

3. The rates are fair, and the work is recommended for execution.

4. The only difference in the estimate is a slight excess in brick-work over the standard estimate and the substitution of tile-flooring to the asphalt for the lock-up. The excess in brick-work is due to the increased depth of the foundation. Flooring the lock-up with tiles over concrete was considered sufficient. Should, however, the flooring with jelly and painting with a composition of asphalt and tar be thought preferable, it can be done for the same cost, namely, Rs. 10 per square.

5. The Assistant Inspector-General, in returning the estimate countersigned, states that "it is now too late to secure any money for the above unsanctioned estimate this year," but the estimate is returned countersigned with a view to Government sanction being obtained by the Public Works Department in time sufficient to admit of provision for the work being made in the Budget for the ensuing official year 1884-85.

6. The work should be completed in eight months after sanction and allotment of funds.

TRICHINOPOLY,
21st July 1883.

(Signed) H. R. MEAD, Lieut.-Col., R.E.,
Superintending Engineer, Sixth Circle.

ORDER—dated 1st August 1883, No. 2106 W., Public Works.

The estimate, amounting to Rs. 1,690, for constructing a third-class Police Station at Oratnad, in the Tanjore District, is sanctioned for execution in 1884-85.

2. This sanction has been registered as Provincial No. 79 W. of 1883-84 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Sixth Circle, with five Enclosures.
" Examiner, Public Works Accounts.
" Inspector-General of Police.
" Judicial Department.

Exd. J. W. Fischer.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of 1883 Madras.

PUBLIC WORKS.

Dated August, 1st.

Recd.

Encl.

G.O., 1st Aug 1883, No. 2106 W.

AUGUST.

Police Station at Oratnad

Estimate for constructing a — in the Tan-
jore District, sanctioned.

Sanctioned,
CJ.
21/7

Public Works Department, 1883-84.

Current No. 6271
Letter No. 811 T J
Dated the 21st July/83
From the Supg Engr. 6th Circle

2106 W

2106 W

NOTE OF REMARKS.

1. The accompanying estimate provides for the construction of a 3rd Class Police Station at Oratnad, Tanjore District. The amount of the estimate is Rs. 1690.
2. This estimate differs widely in the amount of brickwork allotted for foundation from that laid down in the Stan-
-dard. This difference is attributed to a necessary increase in depth of foundation. There is also a change in the descrip-
-tion of flooring for the lock-up.
3. Rs. 53 are allotted for land-
-compensation.
4. The estimate has been consider-
-signed by the Ag. Asst. Insp. Genl. of Police. The work may be finished 8 months.

26th July/83

83/14

TB

No 811 T.J.

7/1/97

Report to accompany the Estimate amounting to Rs. 1690 for constructing a 3rd Class Police Station house at Oratnad Tanjore District.

The Estimate was called for by the Assistant Inspector General of Police and it has been approved of by him.

2 The building is to be in accordance with the Standard design Sheet No 17 circulated with G.O. No. 1828 dated 2 August 1880; a site plan is herewith forwarded, and provision for compensation has been made in the Estimate, and the land will be acquired when the Estimate is sanctioned and funds are allotted for the commencement of the work.

3 The rates are fair, and the work is recommended for execution.

4 The only difference in the Estimate is a slight excess in brick work over the Standard Estimate and the substitution of tile flooring to the asphalt for the lock up. The excess in brick work is due to the increased depth of the foundation

- 1. Site Plan
- 1 No 2/4 with specification
- 1 Bill for compensation
- 1 Standard Plan with the foundation marked.

See page 10 of 1880
23/7

foundation. Flooring the lock up with
tiles over concrete was considered
sufficient. Should however, the
flooring with jelly and painting
with a composition of asphalt &
tar be thought preferable it can
be done for the same cost namely
Rs 10 per square.

5. The Assistant Inspector General,
in returning the Estimate countersigned,
states that "it is now too late to secure
"any money for the above unsanctioned
"Estimate this year" but the Estimate
is returned countersigned with a
view to Government sanction being
obtained by the Public Works Department
in time sufficient to admit of provision
for the work being made in the Budget
for the ensuing Official year 1884-85.

6. The work should be completed
in 8 months after sanction and allot-
ment of funds.

M. M. L. L. L. L.
Lieut Col R. L.

Trichinopoly Superintending Engineer Office.
21st July 1883

a 18284 2. D. 80
mjc.

From J.N.C. No. 6271
The Supr. Engineer
Chaido

To
The Chief Engineer
P. W. D.

No. 811 T. J.
Dated 21
Rev. 25 3 July 1883.

En 4. (2 plans)

Police Station House at
Oratnad:—

Forwards for sanction
an Encl. 4 for Const. a —

225377
27/7 28/7/8

28/7/8

35A
cl work

No 2106W PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 1st August 1883

Read the following

Letter from the Supr. Eng. 3 H. E. to the T. J. of 21st July 1883
Sixth Circle

The estimate amounting to Rs 1090 for constructing a 3rd class Police Station at Oratnad in the Tanjore district is sanctioned for execution in 1884-85.

2. This sanction has been registered as Pro. Serial No. 49 vol. of 1883. P. 4 and classified as Civil Building, Original Works.

Depd
P/S
The Supr. Eng. Sixth Circle
" Examiner P. W. Accounts
" Inspector General of Police
" Judicial Dept

28/7

27/7

2106
8

- 83th

Regiment

178

[Faint signature]

62-1

Govt. of 1883 Madras.

PUBLIC WORKS.

2/8

2/8

00

00

Dated

Recd.

Encl.

G.O. / August 1883, No. 2106 m

Nos.

Police Station at
Oratnad

Estimate for construction
a — at Oratnad in
the Tanjore District,
submitted.

55
6

10/10

Entd. in Recd. Register