

(1) Number of pages 16
(2) Date of repair 13 7 82
(3) Initials of the Referencer Qms

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.H. DEPARTMENT

GO No	2449	Press
B.P. No		Mis
Dated	1-9-1883	198-

A.H.

Not to be folded or roughly handled.

1st SEPTEMBER 1883, No 2449 W, PUBLIC WORKS

GOVERNMENT OF MADRAS

PUBLIC WORKS DEPARTMENT.

Buildings and Roads
Civil Works

READ—the following letter from Colonel H. L. PRENDERGAST, R.E., Superintending Engineer, Fifth Circle, to the Chief Engineer, Public Works Department, dated Chepauk, 16th August 1883, No 1874 —

2 Detailed estimates | 1 Plan (tracing) | With reference to G.O., No 416 W, dated 8th February 1883, I have the honor to submit plan and estimates for—
2 Abstract do induplicate | 2 Reports and specifications

Central road from the west entrance into the Chepauk Park	RS 5,582
Branch road from the above to the point fixed for the junction of the Cooum bank road and the Napier Bridge branch road	RS 3,580

2 The first estimate does not provide for side foot-paths. If these were to be added as shown on the plan, the cost would be approximately Rs 6,000 additional. By laying down the branch road, as provided in the second estimate, the form of the rectangular pond near the Revenue Board stables will be considerably modified, though not altogether to correspond with the figure shown on the plan

ORDER—dated 1st September 1883, No 2449 W, Public Works.

The following estimates are sanctioned —

Central road from the west entrance into the Chepauk Park	RS 5,582
Branch road	RS 3,580

2 The works should be proceeded with, while the Government are absent from Madras, from the current year's budget allotment of Rs 3,000, which will be supplemented as soon as possible. The requisite materials should be prepared

3. A detailed supplemental estimate for side foot-paths for the first mentioned road may be submitted hereafter

4. This sanction has been registered as Provincial No 104 of 1883-84 and classified as Miscellaneous Public Improvements, Original Works.

(True Extract)

Major, R.E.,
Under Secy. to Govt, P.W.D.

To the Superintending Engineer, Fifth Circle
" Private Secretary to His Excellency the Governor
" Member of the Board of Revenue in charge of the Chepauk Park
" Board of Revenue
" Examiner, Public Works Accounts.
" Public Department

Exd E Fernandez
Spare Copies

BUILDINGS AND ROADS
CIVIL WORKS

Govt. of (1883) Madras.

PUBLIC WORKS.

Dated September, 1st

Recd

Encl

G.O., 1st Sept. 1883, No. 2449 W.

SEPTEMBER.

Chepauk Grounds

Estimates for improving and modifying
certain roads on the —, sanctioned with
remarks.

1st SEPTEMBER 1883, No 2449 W, PUBLIC WORKS

GOVERNMENT OF MADRAS

PUBLIC WORKS DEPARTMENT.

Buildings and Roads
Civil Works

READ—the following letter from Colonel H L PRENDERGAST, R E, Superintending Engineer, Fifth Circle, to the Chief Engineer, Public Works Department, dated Chepauk, 16th August 1883, No. 1874

2 Detailed Estimates | 1 Plan (Tracing) With reference to G O, No 416 W,
2 Abstract do in dupli- | 2 Reports and dated 8th February 1883, I have the honor
cate | Specifications to submit plan and estimates for—

Central road from the west entrance into the Chepauk Park
Branch road from the above to the point fixed for the junction of the
Cooum bank road and the Napier Bridge branch road

Rs.
5,582
3,580

2 The first estimate does not provide for side foot-paths. If these were to be added as shown on the plan, the cost would be approximately Rs 8,000 additional. By laying down the branch road, as provided in the second estimate, the form of the rectangular pond near the Revenue Board stables will be considerably modified, though not altogether to correspond with the figure shown on the plan.

ORDER—dated 1st September 1883, No 2449 W., Public Works

The following estimates are sanctioned.—

Central road (with side foot-paths) from the west entrance into
the Chepauk Park
Branch road

Rs
6,000
3,580

2 The works should be proceeded with, while the Government are absent from Madras, from the current year's budget allotment of Rs 3,000, which will be supplemented as soon as possible. The requisite materials should be prepared.

3 This sanction has been registered as Provincial No 104 of 1883-84 and classified as Miscellaneous Public Improvements, Original Works.

(True Extract)

Major, R E,
Under Secy to Govt, P.W D

To the Superintending Engineer, Fifth Circle
" Private Secretary to His Excellency the Governor
" Member of the Board of Revenue in charge of the Chepauk Park.
" Board of Revenue
" Examiner, Public Works Accounts
" Public Department

Exd. A F Goodall.
Spare Copies

BUILDINGS AND ROADS
CIVIL WORKS

Govt. of (1883) Madras.

PUBLIC WORKS.

Dated September, 1st

Read

E

G O., 1st Sept. 1883, No. 2449 V

SEPTEMBER.

Chepauk Grounds

Estimates for improving and modifying
certain roads on the —, sanctioned with
remarks

No 1874

SUPERINTENDING ENGINEER'S OFFICE,

5TH CIRCLE, MADRAS,

Chepauk, 16th August 1883.

From

THE SUPERINTENDING ENGINEER,

5TH CIRCLE,

To

THE

Chief Engineer
P.W.D.

SIR,

Enclosures. 9

2 Detailed estimates

2 Abstract ^{do} ^{do}

1 Plan (Working)

2 Report & Specifications

With reference to G. O.
No. 416 of dated 8th February
1883 I have the honor to sub-
mit the Plan and Estimates
for

Central Road from the West
entrance into the Chepauk
Park - - - - - Rs. 5582

Branch road from the above,
to the point fixed for the junction
of the Coorambauk Road and
the Napier Bridge
branch Road - - - - - Rs. 3580

Q The first estimate does
not provide for side foot paths.
If these were to be added, as
shown on the Plan the cost
would be approximately \$2,000,
additional. By laying down
the branch road, as provided
in the second estimate, the form
of the rectangular pond near
the Revenue Board Stables
will be considerably modified though
not put together to correspond with
the figure shown on the Plan.

I have the honor to be
Yours &c
Wm. Henderson
Supt. of Works
Circular

PO. NO. 4 8. L. 13

From

THE SUPERINTENDING ENGINEER,

5T

To

THE

Chief Engineer
P. W. D.

Dated

16th

Recd

August 11

ENCLOSURES

9

No. 1874

Improvements to the
Chepauk Grounds &c.
Submitting for same
estimates for—

02/357

at 22/8

22/8/83

To W for order.

I think all this is projected
in accordance with your previous
orders as I have not found it
the matter in any way. If
I think it necessary I can do so.

1/5

Memo

Discussed & passed
in Council today
order according to
appropriation to be
made only so soon as
funds are available
in which case to be
on which Government are
absent from the
materials should be
in advance prepared

28.8.83

Public Works Department, 1883-84

Current No

7244

Letter No

1874

Dated the

16th August 1883

From the

Chief Engineer 5th Circle

NOTE OF REMARKS

1. The accompanying two estimates
with plans, provided for improving
and modifying the roads on
the Chepauk Grounds.
2. By one estimate, Rs. 5583, it is
proposed to improve the road
between the old Sheela Bazar
and the Red Board Building.
The improvements are shown
on the plans. The breadth of the
road is to be 15 ft for the greater
part and this together with
the other portions will receive
a coat of 3" of laterite and 1"
of gravel in addition to the
existing materials. The cross
section of curb lines on both
sides of road are:—concrete
18" x 18", with granite stones above
9" x 9" — but stone pedestals at
the terminations.
3. The other estimate, Rs. 3580, is
for altering the course of Adyar
Road. The breadth of road
will be 21 feet and to admit
of the proposed improvement
in its course the form of
the tank near by must be
greatly changed at a cost of
Rs. 1941. The installing will be
affected by material from

the old road with an additional
depth of 4" of new metal

18th August 53.
1887

P W Secretariat

C No 7044

Note by Budget Section

24/9/53

(a)

Work Changing the position of
road leading to the Park
road by the stairs and the
Chapman Road.

(b) Improving the road between
the old Alcega Gali to the Summer
House, Buildings, Chapman - Madras

Fund Provincial

Service Head Alcega Gali Road

Departmental Head Original Works -

Amount of Estimate Rs 3580. 5582

Expenditure in previous year "

Allotment in current year "

Balance required to complete "

3000

6102

Total Rs

Note of available funds

There is a provision of Rs 2000 in
the Provincial Budget (as modified) for
improvement of the road and replanting the
park ground -

There is a provision of Rs 2000 in
the Provincial Budget (as modified) for
improvement of the road and replanting the
park ground -

M. S. S.

Budget Clerk

No 2449²⁴⁴⁹ P.W. Department
Proceedings of the Madras Government
under date the
1st Sept 83.
Read the following.

Letter from the Suptg. Engr.
Fifth Circle — H.B. No 1874 d/16th August/83

The following
estimates are sanctioned
Central road ~~(with side~~
~~foot path)~~ from the whet
entrance into the Chepauk
Park ————— to ⁵⁷⁷² ~~5772~~
Branch road ————— " 3580

2. The works should
be proceeded with, while
the Government are absent
from Madras, from the
current year's Budget
allotment of Rs 3000 - which
will be supplemented as
soon as possible. The
requisite materials should

be prepared

34. This sanction has
been registered as Provincial
No. 104 of 1883-84 and
classified as *Mis Public*
Improvements. Original
Works.

3. A detailed
supplemental estimate
for side post in this
for the first mentioned
road may be submitted
hereafter.

Citt

20/8/14

2c.

A No. 604 W. 5-2-84
1879 2 28 7 52

B.

Received
17/10
17/10 Dec
9/2

Suply Engr Fifth Circle
Private Secy to H.E. the Governor.
The members of the Board of Revenue
in charge of the (Chopank) Sub
Board of Revenue
examiners. For acc'to
Public Department.

R.S.
8/11

71-4

Cost. of (1883) Estimate

PUBLIC WORKS

Draw

No. 1

Est

60.1 Sept 1883 No. 2449

No.

Chapman

Estimate for improvement

& widening certain

roads in the

San Juan water district

1883 San Juan Road Report