b

(1) Number of pages 12

(2) Date of repair 8 87

(3) Initials of the Referencer bms

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

PUBLIC WORKS DEPARTMENT

GO No. / BP. No	2478-00	Press / Mis
Dated	4-9-1883	198

PM

Not to be folded or roughly handled.

Archives —1 10,006-9 88

GOVERNMENT OF MADRAS

PUBLIC WORKS DEPARTMENT.

General Account

READ—the following letter from Colonel J BEATTY, R E, Superintending Engineer, Fourth Circle, to the Chief Engineer, Public Works Department, dated Pálár Ameut, 24th August 1883, No 344 E W. —

I have the honor to submit, for the sanction of Government, three estimates, amounting in the aggregate to Rs 28,920, for the manufacture of stock materials at the following stations for the use of the Nílgiri Division in the current official year —

3 Detailed Estimates
3 Abstract do
2 Reports

	Rs
(1) Brick manufacture at the Lake brickfield	10,080
(2) Do at Stonehouse	6,580
(3) Tile and brick manufacture at Wellington	12,260

2 The first two estimates were prepared for the balance of the articles not manufactured up to the 31st March 1883 out of those included in the estimate sanctioned in G O, No 2691 W, dated 16th October 1882, and the third for the probable quantity required for the works during the year 1883-84, as well as for a reserve to meet the case of any works that may be sanctioned hereafter

ORDER—dated 4th September 1883, No 2478 W., Public Works

The following three estimates, aggregating to Rs 28,920, for the manufacture of stock materials for use in the Nílgiri Division, are sanctioned and registered as shown below —

	Rs		
(1) Manufacture of bricks at Lake brickfield	10,080	Provincial	No 107 W of 1883-84
(2) Manufacture of bricks at Stone-house	6,580	Do	No 108 W of 1883-84
(3) Manufacture of tiles and bricks at Wellington	12,260	Do	No 109 W of 1883-84

2 The manufacture during 1883-84 should be closed within the official year, and not tend to increase the reserve stock of the Nílgiri Division

(True Extract)

Major, R E,
Under Secy to Govt, P W D

To the Superintending Engineer, Fourth Circle, with five Enclosures
" Examiner, Public Works Accounts, with three duplicate Abstract Estimates

Lad A F Goodall
Spare Copies

GENERAL
ACCOUNT.

Govt. of [1883] Madras

PUBLIC WORKS.

Dated September, 4th

Read *Le*

G O., 4th Sept 1883, No. 2478 W

SEPTEMBER.

Stock Materials

Estimates for the manufacture of — for use the Nilgiri Division sanctioned

Public Works Department, 1883-84.

Current No. 347

Letter No 344

Dated the 24th August 83

From the The Co Engr & Secy

NOTE OF REMARKS

The accompanying three estimates are for the manufacture of stock materials for the use of the Nilgiri Division at the following rates.—

1st Est - Lakebrook Section - Manufacture of tiles &c - Rs 10080

2nd Est - Coonoor - Manufacture of bricks - Rs 5550

3rd Est - Wellington - Manufacture of tiles and bricks - Rs 12,200

2. The estimates are the Engr. Colln's No 344 of 24 Aug 83, the first two estimates provide for the manufacture of bricks left unmanufactured on the 31st March 83 out of the balance of the estimates sanctioned vide No 259 dated 8th Feb 83, the third estimate provides for such quantities of tiles and bricks or rather burnburg as will probably be required for stocks in 1883-84 and will also allow of a reserve.

24 Aug 83

BSH

Supd. Engineer's Office 4th Circle,

Camp Palar Amnent, 24th Aug 1883.

No. 344
P.W.

From,

The Superintending Engineer,
Fourth Circle.

To, The Chief Engineer
P.W.D.

Sir, I have the honor to submit for the
sanction of Government three estimates
amounting in the aggregate to Rs 28,920 for
the manufacture of Stock materials at the
following stations for the use of the Nilgiri
Division in the current official year.

(1) Brick manufacture at the
Lake Brick field ——— Rs 10,080

(2) — Do ——— Do — at Stone House Rs 6,580

(3) Tile and Brick manufacture at
Wellington ——— Rs 12,260

2 The 1st two estimates were prepared
for the balance of the articles not manufac-
tured up to the 31st March 1883 out of those
included

Enclosures 8
3 Detd Estimates
3 Abstt D-1
Reports

included in the estimate sanctioned
in G O No. 2691 W dated 16th October 1882 and
the 3d for the probable quantity required
for the works during the year 1883-84 as well
as for a reserve to meet the case of any
works that may be sanctioned hereafter.

I have the honor to be,

Sir,

Your most Obt Servant

R V Beatty - Colonel RE

Supg Engineer, 4th Circle

7475/4

From

The Supg. Engineer,
Fourth Circle.

Dated 24th Augt 83
Recd. 25

No 344

Inc 8

Manufacture of stock materials. —

Submitting for sanction 3 estimates amounting to Rs. 28,920 for —— at certain stations on the Nilgiris.

Rec 2478 W

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 4th Sept 83

READ the following

Letter from the Supg. Engr. Fourth Circle } No. 344 of 24th August 1883

The following three estimates, aggregating to Rs 28,920, for the manufacture of stock Materials for use in the Nilgiri Division, are sanctioned and registered as shown below —

1.	Manufacture of bricks at Lake Field	Rs 10,080	Estimate No 107 in P. 1883-84
2.	Manufacture of bricks at Kotagiri	Rs 6,580	— do — No 108 in P. 1883-84
3.	Manufacture of Tiles and Bricks at Wellington	Rs 12,260	— do — No 109 in P. 1883-84

2. The manufacture during 1883-84 should be closed within the official

Year, and not bind
to minors the reserve
clock of the Salyan Co.

Cl
2/18

R.C.
B2a.6W.10-1-84

13

Cl
1/19

The Supp Dir Zinnia Circle
w/s Selector
The Examiner Dir. Accounts
with 3 duplicate abst
copies

7347

Govt. of India

PUBLIC WORKS.

No. 4 Statistical Dept

163

Stock Statistics

Extracts for the
Manufacture of
Furnace in the Nilgiri
Division Sanctioned.

304/9

Entd in Accts Register