(1) Number of pages 26

(2) Date of repair July 1987

(3) Initials of the Reiterencer

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W. DEPARTMENT

G.O. No. / B.P. No.	3498-W	Press. / Mis.
Dated	6-12-1883	198 .

Not to be folded or roughly handled.

Archives —1 10,006-9 88

1
3498

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers:—

From Major S. C. CLARKE, R.E., Officiating Superintending Engineer, Third Circle, to the Chief Engineer, Public Works Department, dated Bellary, 10th November 1883, No. 2264.

2 Plans.
1 Abstract estimate in duplicate.

I have the honor to resubmit the design for the new Collector's cutcherry at Anantapur, together with the estimate, amounting to Rs. 55,000, for the approval and sanction of the Government.

2. This estimate includes the cost of a spacious printing office, with rooms on the upper floor for stationery and unclaimed property (in rear), also that of a latrine and of a well.

3. The Collector has desired me to allot more accommodation for the records than originally proposed, so that I have now set aside the rooms Q, R, S and T for them.

4. He is also particularly anxious that the apothecary should have a dispensing-room within the building, and will be satisfied with that marked (L).

5. The central hall is to be converted into a strong-room, to be divided into two separate compartments for the cashkeeper's and general stock of treasure, as suggested by the Collector.

6. The verandahs have been increased to 10 feet clear in width, and the staircases have been set at the four corners of the building.

7. From the upper story to the roof of the building there will be access by two broad staircases, situated at either end of the rear verandah.

8. The estimates and plan will be forwarded by the Collector of Anantapur after they have been countersigned by him, to save delay in transmission through the post.

From N. A. ROUPELL, Esq., Collector of Anantapur, to the Chief Engineer, Public Works Department, dated 13th November 1883, No. 2328.

In forwarding, for your information, copy of letter, No. 2030, dated 8th instant, from the Superintending Engineer, Third Circle, I have the honor to advise you of the despatch of two plans (sent by parcel post) and estimate, in duplicate, for the new Collector's cutcherry at Anantapur.

2. The estimates and plans have been duly countersigned by me, subject to the slight modification, viz., N. "Records" should be altered into "Printed Forms;" Z "Deputy Collector and Clerks" into "Assistant Collector and Clerks."

ENCLOSURE.

From Major S. C. CLARKE, R.E., Officiating Superintending Engineer, Third Circle, to the Collector of Anantapur, dated Bellary, 8th November 1883, No. 2030.

I have the honor to forward, for your countersignature and approval, the accompanying plans with estimates for the new cutcherry at Anantapur, which has been designed in accordance with the instructions received from the Chief Engineer and, as far as possible, in compliance with your letter, No. 2112, dated 19th October 1883.

2 Plans.
1 Estimate in duplicate.

2. You will be good enough to forward the same *at once* to the Chief Engineer direct.

From Major S. C. CLARKE, R.E., Officiating Superintending Engineer, Third Circle, to the Chief Engineer, Public Works Department, dated 21st November 1883, No. 2369.

With reference to your telegram, dated 20th instant just received, I have the honor to submit the original design for the Collector's cutcherry of Anantapur; but since receiving it back from your office, I have altered the position of the staircases, in place of setting them in front and rear, as I originally planned them, I have determined to build them within the towers (four) of the building.

ORDER—dated 6th December 1883, No. 3498 W., Public Works.

The estimate, amounting to Rs. 55,000, for constructing a Collector's cutcherry at Anantapur, is sanctioned.

2. A sum of Rs. 10,000 has been provided for expenditure on the work during the current official year. If further funds are required, early application should be submitted by the Superintending Engineer.

3. This sanction has been registered as Provincial No. 180 W. of 1883-84 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Third Circle, with three enclosures.
" Examiner, Public Works Accounts, with duplicate abstract estimate.
" Revenue Department.

Exd. A. F. Goodall.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1883} Madras.

PUBLIC WORKS.

Dated December, 6th.

Read. *Encl.*

G.O., 6th Dec. 1883, No. 3498 W.

DECEMBER.

Collector's Cutcherry

An estimate for constructing a — at Anantapur, sanctioned.

W orders this intimation to be communicated.

CJ.
28/11

GOVT. OF MADRAS. } 188 . { P. W. DEPT.

SECRETARY.

3/3498

Chepauk, 29th November 1883.

OFFICE NOTE.

To W

Collector's Cutchery at Anantapur

The original design for these building submitted by S.E. 3rd circle, was sent back for revision with your Memo: No. 4182 of 3rd October. Major Charlie has now submitted a modified plan, but your suggestion have not been carried out.

Rooms X.Z. & N. may, it was stated, be dispensed with, and a better arrangement made for the record rooms. Further as L.E. & N. are supplied as record rooms.

Rooms Q. R. S. & T. are taken by S.E. for the record rooms

L. & N. are now taken for Lithographed & Printed Forms.

Doorway between F. & G. has not been made, but can easily be done.

The Treasury is not accommodated in the centre room ground floor. This will have a grated opening & well over it.

The space above — well with pillared round it — will be terraced over

and it strikes me the Treasury will be very dark indeed, the only light being from the upper ventilators below the louvred roof. Exceedingly hot & stuffy too. —

I am not sure if it would not be well to have this central upper space inverted — the well being glazed over & special arrangements made for the drainage. This seems to me a weak point of the design.

It would be well too to improve the ventilation of all the rooms. Every story of Lincoln. —

Ch

S. A. W.

4/3498

S. E. should certainly have submitted the original pencil design without which we cannot say whether the wishes of the Hon^ble members have been pursued or not —

I see no help for it but to wire for the plans — & then wire them without delay.

CH.
20/11

6/3498 P. W. Secretarial.

Note by Budget Section.

Remarks and References.

Lucknow

Secl. 5/3498

It will be necessary to obtain from S.E. 3rd Circle the original design forwarded by him with his letter No. 1726 of 18th Sept/83 as the D.W.P. Memo. No. 418 E of the 3rd Octr/83 is based on it and the various instructions contained in the Memo. cannot be rightly and fully understood without the pencil design of the

was to be made

ent year -

Bundy 28/11

Budget Clerk

Anantapur Collector
Cutcherry

B5H
9/11

To Dw.

Forwarded.

Cu

19.11.83

C. No. 10353

10/3498

P. W. Secretariat.

Note by Budget Section.

Work Collectors Cutcherry at Anantapur

Remarks and References.

Fund Provincial

Service Head Civil Buildings Rs.

Departmental Head Original Works „

Amount of estimate ... ... „ 55,000

Expenditure in previous year ... ... „ "

Allotment in current year ... ... „ 10,000

Balance required to complete ... ... „ 45,000

Total Rs...

Note of available funds.

An allotment of Rs 10,000 was made for this work for outlay in the current year -

28/11

Budget Clerk

Note by Budget Section.

p 1

B/8498

SUPERINTENDING ENGINEER'S OFFICE,

~~MADRAS~~,

No. 2266

Bellary ~~Chepauk~~, 15th November 1883.

From

Major S. C. Clarke R.E.

~~THE~~ SUPERINTENDING ENGINEER,

3rd ~~1st~~ CIRCLE,

To

THE Chief Engineer

& P.W. Department

Madras

SIR,

I have the honor to submit the Design for the new Collector's Cutcherry at Anantapur, together with the Estimate, amounting to Rs 55,000, for the approval and sanction of the Government.

2 This Estimate includes the cost of a spacious Printing Office, with Rooms on the upper floor, for Stationery, and unclaimed property (in pears), also that of a Latrine, and of a well.

3 The Collector has desired me, to allot more accommodation for the records, than originally proposed, so that I have now set aside the rooms

res.

by Rly

For Collector

Q. R. S. & T. for them.

4 He is also particularly anxious that the apothecary should have a dispensing room within the building and will be satisfied with that marked (L).

5 The central hall is to be converted into a strong room, to be divided into two separate compartments for the cash keeper's and general stock of treasure, as suggested by the Collector.

6 The Verandahs have been increased to 10 ft clear in width, and the staircases have been set at the four corners of the Building.

7 From the upper story to the roof of the Building, there will be access by two broad Staircases, situated at either end of the rear verandah.

8 The Estimates and Plan will be forwarded by the Collector of Amanta four days after they have been countersigned by him, to save delay in transmission through the post.

Madras

I

8/8/96

I have the honor to be
Sir
Your most obedient servant
Sydney Clarke Major R.E.
Offg Superintending Engineer
Dr Circle

No. 2328 9/8998 ANANTAPUR COLLECTOR'S OFFICE
ENC: 5 (five) Dated 12 November 1883.

From

N. A. Ramsell Esquire
COLLECTOR OF
ANANTAPUR.

To,

The Chief Engineer
Public Works Department,
Madras

SIR,

I am forwarding for your information copy of letter No. 2230 dated 8th Instant from the Superintending Engineer III Circle, I have the honor to advise you of the despatch of 2 plans and Estimate, in duplicate, for the new Collectors Kachari at Anantapur.

Sent by parcel Post

2. The Estimates and plans have been duly countersigned by me, subject to the slight modification viz N "Records" should be altered into "Printed forms," 2 "Deputy Collector & clerks" into "Assistant-Collector and Clerks."

I have the honour to be,
Sir,
Your most obedient Servant,

N. Ramsell

Copies by Acts

Superintending Engineer's office
No 2030 Bellary 8th November 1883.

9/8978

From,

Major S. C. Charke R. E.

Off g Superintending Engineer,

III Circle,

Enclosures
2 Plans
1 Estimate in duplicate

To,

The Collector

Anantapur.

Sir,

I have the honour to forward for your Countersignature and approval the accompanying Plans with Estimates for the new Cutcherry at Anantapur, which has been designed in accordance with the instructions received from the Chief Engineer and as far as possible in compliance with your letter No. 2112 dated 19th October 1883.

2. You will be good enough to forward the same at once to the Chief Engineer Direct.

I have &c

/Signed/ S. C. Charke R. E.

Off g Supdg Engineer

III Circle

/True copy/

Anantapur Collector's Office
Dated November 1883
Copied by A.C.W.

For Collector

Sup. Engr Office
No 2369 10/3498 November 21st 93

From Major L.C. Clarke R.E.
Offg Sup. Engr Empire 3rd Dist.

Encl. Plan To the Chief Engr P.W.D.
Madras

Sir

With reference to your
telegram dated 20th Inst
just received —

I have the honor to submit
the Report & Estimate for the Collectory
Cutcherry & Quarters —
but since Receiving it
back from Your Office —
I have altered the position
of the Staircases — in place
of putting them in front and
rear, as originally planned
them, I have determined
to build them within
the towers (4) of the building.
I have referred to the
Plan which accompanied the Report & Estimate
for the Collectory Cutcherry & Quarters
but since Receiving it back from Your Office —
I have altered the position of the Staircases — in place of putting them in front and rear, as originally planned them, I have determined to build them within the towers (4) of the building.
I have referred to the Plan which accompanied the Report & Estimate

No 4611 dt 8.1.83.
" 2532 W dt 10.1.83.
" 2635 W dt 19.9.83.
" 3185 W dt 12.11.83.
" 418 E dt 3.10.83.
" 2461 E dt 20.11.83.

No Mis No 10353

From

The Supdg Engr

3rd Circle

To The Chief Engineer

P.W.D.

Madras

Dated 21st Nov 83

Rec'd 22

No 2369.

Collector's Cutcherry at Anantapur

Forwarding the original design for the —

Exd 3/12 — R 6/12

No 3498 W 11/84.78

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 6th Dec 1883

READ the following

From the S. E. Mins Circle No 2264 dt 10 November 1883
" " Collector of Anantapur " 2328 dt 13 " " "
" " S. E. Mins Circle " 2369 dt 21 " " "

The estimate for Rs 55,000 for constructing a Collector's Cutcherry at Anantapur, is sanctioned.

2. A sum of Rs 10,000 has been provided for expenditure on the work during the current Official year - If further funds are required, early application should be submitted to the Supdg Engineer.

3. This resolution has been registered as Proc. No. 180 W/pr 883. 824, and Classified as Civil Buildings Original Works.

Cy.
29/11

29-11-83.

2. T/W
1/12

Sd
1/12

To Mr. S.S. Hurd Guide
with 3 enclos
" Dan Pt Rd, with Supt
enclosure.
- Rec. Dept

(Rec. Secy. for counter
initials)

103534

Govt. of (1883) Madras.

PUBLIC WORKS.

Dated 7.12

Rcpn. — Encl.

G. O., 6 Dec. 1883, No. 3495

Collector's Cutcherry

An estimate for
conty. a — at
Anantapur, South