(1) Number of pages 14

(2) Date of repair 5.6.87

(3) Initials of the Referencer laws

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P. W DEPARTMENT

G.O. No. 663 W
B.P. No:

Press.
Mis.

Dated 1 — 3 — 1883 ~~19~~.

V. S M

Not to be folded or roughly handled

Archives 1--10,006 1 -80.

663

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads—
Civil Works.

No. 3.

No. 2138 T.J.

Report to accompany the Estimate, amounting to Rs. 1,100, for improving the Subsidiary Jail at Nannilam, in the Tanjore District.

Early in 1881, at the request of the Joint Magistrate of Tanjore, an estimate was framed for adding ridge ventilators to the sub-jail, and the work was carried out under the orders of the Tahsildar of Nannilam.

1 Abstract Estimate.

2. In August last, on examination, the couples in roof were found to have been crippled by the weight of the ridge ventilators over them.

3. The present estimate provides for removing the couples in roof and replacing it with new teak-wood trusses, purlins, ridge pieces, wall plates and with old palmirah rafters, one-half new reepers, one-third new flat, half new pan tiles and chunam borders, &c., complete, and for other sundry repairs, &c.

4. The rates entered in the estimate are considered fair.

5. The work is recommended for sanction as it was approved by the Collector and Magistrate, and could be completed in six months after the funds are allotted.

Trichinopoly,
22nd February 1883.

(Signed) H. R. MEAD, Lieut.-Colonel, R.E.,
Superintending Engineer, Sixth Circle.

No. 4.

Order—dated 1st March 1883, No. 663 W., Public Works.

The estimate, amounting to Rs. 1,100, for improvements to the sub-jail at Nannilam, in the Tanjore District, is sanctioned.

2. The Superintending Engineer will include the work in his statement of demands against the Provincial Reserve of 1883-84.

3. This sanction has been registered as Provincial No. 249 W. of 1882-83 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Sixth Circle, with one Enclosure.
" Examiner, Public Works Accounts.
" Revenue Department.
" Judicial Department.

Exd. A. F. Goodall.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1883} Madras.

PUBLIC WORKS.

Dated March, 1st.

Read. Encl.

G.O., 1st March 1883, No. 663 W.

MARCH.
Nos. 3-4.

Sub-jail

An estimate for improvements to the — at Nannilam, Tanjore District, sanctioned.

No. 2138 T.P.

663 W
2

Report to accompany the Estimate, amounting to Rupees 1000 for Improving the Subordinate Jail at Nannilam in the Tanjore District.

Early in 1881 the request of the Joint Magistrate of Tanjore for an Estimate was framed for adding a Ventilator to the said Jail, and the work was carried out under the orders of the Executive Engineer of Nannilam.

2. On August last on examination the Carpenter reported that the weight of the new Ventilators was found to have been crippled by

3. The present Estimate provides for removing the Couples roof and replacing it with new Couples

453

Send Tenders for the Bridge Piers,
Steel Plate Girders and Steel Work
Roofing complete as per Specification &
Plans and Schedule of Quantities
Can be Completed & Handed over
the Yards are selected.

4. The Tenders should be
Returned not later
than

5. No work to be commenced
for Erection on Site approved by
the Contractor and Irrigation and
Could be Completed & Handed over
the Yards are selected.

Asst Engineer

Exec. Engineer & Circle.

Trichinopoly
22nd February 1935.

From

The Supdt Engineer

6th Circle.

To,

The Chief Engineer

P. W. D.

No 2138 T.J.

Dated 22nd July 183

Encl: 1.

Sub Jail at Kumilam

Forwards herewith an Estimate of Rs 1100 for improving the —

Public Works Department, 188[illegible].

663W

Current No. 1662

Letter No. 2138 T.J.

Dated the 22nd February 183

From the Supdt. Engineer Sixth Circle

Note of Remarks.

1. This estimate, which amounts to Rs 1100, provides for improvements to the Sub-Jail at Kumilam, Tanjore District.

2. The wood work of the present roof of the Jail is stated to have failed from ridge ventilators having been added to the roof in the year 1881, and it is now proposed to substitute teakwood trusses instead of the old and weak arrangement of timbers.

3. The abstract of Estimate has been countersigned by the Collector of the District.

26th July 83

B.F.

P. W. Secretariat.

C. No. 1662

163W
5

Note by Budget Section.

Work	Remarks and References.
Improvement to St. Pub Jn to at Iranmilana, Zanpur P.S.	

Fund Provincial

Service Head Civil Buildings

Departmental Head Original Work

Amount of Estimate ... ... Rs. 400

Expenditure in previous year ... ... ,, —

Allotment in current year ... ... ,, —

Balance required to complete ... ... ,, 400

Total Rs. ...

Note of available funds.

Estimate may be sanctioned from the Provincial Fund, the Superintending Engineer's powers being enhanced to Rs. 400 and

Budget Clerk.

Note by Budget Section.

Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the S. Sitting Asst Engr. Tanjore

Requesting sanction for Rs 1100, for improvements to the tank-bed of Manamelan in the Tanjore District as mentioned

2. Report submitted by the Asst Engr stating that the work in question is absolutely necessary to prevent the breaching of the bund

3. His sanction has been requested as Provl Rs 2946 under Class Civil Bldgs. original works.

S.S. Sitting Asst Engr
Tanjore
Rev. Dept
Irrg. Dept

1662

Govt. of H.E.H. the Nizam's
PUBLIC WORKS

1st Class 3 No. 663 F

Mem. 3—4

Sub-Jail.

An estimate for con-
-structing the
at Nanded, Jagir
dt., Sanctioned
for
Rs.

Entered in the Receipt Re-