

(1) Number of pages -16-
(2) Date of repair 17-5-87
(3) Initials of the Referencer lms

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

DEPARTMENT

p. w. D.

G.O. No.	83 - W.	Press.
B.P. No:		Mis.
Dated 10 - 1 - 1983 <u>1983</u> .		

K. m. K.

Not to be folded or roughly handled

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

No. 83.

READ—the following paper :—

No. 560.

Report to accompany the Abstract Estimate of Rs. 1,790 for alterations and additions to the Government Church at Cochin, in Malabar District.

The plans and estimate were called for in Chief Engineer's endorsement, No. 829 C., dated 14th April 1882, on the letter of the Venerable the Archdeacon of Madras, No. 442, dated 29th March 1882.

Two Plans.
One Abstract Estimate.
One Specification.

2. The existing doors and windows of the church are in a very decayed state, and require renewal for the security of any property kept in the building.

3. The two existing entrance doors, one on the west and the other on the north, and the fourteen venetian windows are very old and insecure; it is proposed to replace the former by new teak batten doors with glazed semi-circular tops, and the latter with pannelled shutters and necessary iron fittings; it is also proposed to replace the present heavy door of the vestry by a new batten one in two pieces.

4. Short lengths of tiled roofing are also proposed between the buttresses on the southern side of the church to protect the windows from sun and rain; and a piece of roof over the northern entrance door is also proposed.

5. The old mat tatties that protect the windows of the western gallery are to be replaced by a piece of teak planked roof as shown in the plan.

6. The estimate, which amounts to Rs. 1,790, has been prepared by the Sub-divisional Officer in communication with the Chaplain, by whom it is countersigned. If the estimate be sanctioned, arrangements may be made for having the work carried out early in next official year.

OOTACAMUND,
26th December 1882.

(Signed) J. BEATTY, Colonel, R.E.,
Superintending Engineer, Fourth Circle.
To the Chief Engineer, Public Works Department.

No. 83-A.

ORDER—dated 10th January 1883, No. 83 W., Public Works.

The estimate, amounting to Rs. 1,790, for alterations and additions to the Government Church at Cochin, is sanctioned for execution when funds are available.

2

10TH JANUARY 1883, No. 83 W., PUBLIC WORKS.

2. This sanction has been registered as Provincial No. 193 W. of 1882-83 and classified as Civil Buildings, Original Works.

(True Extract.)

Captain, R.E.
Ag. Under Secy. to Govt., P.W.D.

To the Superintending Engineer, Fourth Circle, with four Enclosures.
" Examiner of Public Works Accounts.
" Ecclesiastical Department.

Encl. A. P. G. Hall.
Spec. Copies.

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of Madras
PUBLIC WORKS.

Dated January, 1883.

Recd.

Encl.

G.O., 10th Jan. 1883, No. 83 W.

JANUARY.
Nos. 83-83-A.

Church at Cochin.

Alterations and additions to the Govern-
ment —, sanctioned.

No. 560

3
43

Report to accompany the abstract
estimate of Rs 1790 for alterations
and additions to the Government
Church at Cochin in Malabar Dis.

Enclosures 4.

2 Plans

1 Abstract Estimate

1 Specification

called for in Chief Engineer's endorse-
ment No 829 C dated 14th April 1882 on
the letter of the Venerable the Arch-
deacon of Madras No 442 dated 29th
March 1882.

2. The existing doors and windows
of the Church are in a very decayed
state and require renewal for the
security of any property kept in the
building.

3. The two existing entrance doors,
one on the west and the other on the
north, and the 14 Venetian windows
are very old and insecure; it is pro-
posed

X: f

proposed to replace the former by narrow teak battens doors with glazed semi-circular tops, and the latter with paneled shutters and necessary iron fittings; it is also proposed to replace the present leaning door of the Vestry by a new batten one in two pieces.

4. Short lengths of tiled roofing are also proposed between the buttresses on the southern side of the Church to protect the windows from sun and rain; and a piece of roof over the northern entrance door is also proposed.

5. The old main batties that protect the windows of the Western Gallery are to be replaced by a piece of teak plank roof as shown in the plan.

6. The estimate which amounts to Rs 1790 has been prepared by the

subdivisional officer in communication with the ^{4/3} Chaplain by whom it is countersigned. If the estimate be sanctioned arrangements may be made for having the work carried out early in next official year.

Forasmuch as
26th Dec 1882

J

J. Beatty - Colonel R.E.
Superintending Engineer
To file

The Chief Engineer.
J. W. D.

X

From
The Supt. Engineer,
Fourth Circle.

Dated 26th Dec: 1882.
Recd: 3rd Jan: 1883

No: 560

Enc 4

Government Church
at Cochin:—

Report to accom-
pany plan & abstract
estimate of Rs. 1790 for
alterations & additions
to ———.

Public Works Department, 1883-84

Current No. 33.

Letter No. 560.

Dated the 26th December/82

From the Supt. Engr. Fourth
Circle.

NOTE OF REMARKS.

The Estimate with Plans
& Specification for altera-
tions & additions to the
Government Church at
Cochin in the Malabar
District amounts to
Rs. 1790-0-0.

The Plans & Estimate
were called for in Chief
Engr's Endorsement No. 8290
of 14th April/82 on the letter
of the Venerable the
Archdean of Madras
No. 442 of 29th March/82.

The existing doors & win-
dows of the Church are in
a very decayed state and
require renewal for the
security of any property
kept in the building.

The rates more or less
agree with the Dist. Schedule.

The Estimate does not
bear the countersignature
of the Chaplain.

9th January/83.



5/11/11

C. No. 13.

1/3
P. W. Secretariat.

Note by Budget Section.

Work

Remarks and References.

Alterations and additions to the
Government Church at Pochim
in the Malabar District

Fund *General*

Service Head *Civil Buildings*

Departmental Head *Engineers' Works*

Amount of Estimate Rs. *1790*

Expenditure in previous year "

Allotment in current year "

Balance required to complete "*1490*

Total Rs. *1790*

Note of available funds.

Funds can be provided from the grant
of Rs. 200,000 transferred from Miscellaneous.

The Superintending Engineer proposes in the concluding
part of his memorandum to carry out the work in the
Official year.

[Signature]
Budget Clerk

21/11

Note by Budget Section.

No 83

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 10th Jan'y 1883
Read the following

From the S.E. Fourth Circle H.B. no 560 of 20th Decr 1882

The estimate amounting to Rs 1790. for alterations & additions to the Government Church at Cochin, is sanctioned for execution when funds are available.

2. This sanction has been registered as Prov^d no 193 W of 1882-83, and classified as Civil Bdy. Original Works.

Decd
15/1

S.E. Fourth Circle, with 4 encls. 9

Encl. P.W.D. 11

Encl. Dep. Secy. 7

21.

Cy

Cy
9.1.83

Att

8/1/83

Note by Budget Section.

No 83

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 10th Jan 1883

Read the following:

From the S.E. Fort Circle H.B. No 560 of 20th Decr 1882

The estimate amounting to Rs 1790. for alterations & additions to the Government Church at Cochin, is sanctioned for execution when funds are available.

2. This sanction has been registered as Prov. No 193 W of 1882-83, and classified as Civil Bdy. Original Works.

Legd

15/1

S.E. Fort Circle, with 4 encls. 9

Encl. P.W.D.

Encl. de part. 7

21

Cu

Cu

9.1.83

Att

21/1/83

Note by Budget Section.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the

Read the following

From the S.E. Fort Circle H.B. no 560 of 20 Decr 1882

The estimate amounting to Rs 1790. for alterations & additions to the Government Church at Cochin, is sanctioned for execution when funds are available.

2. This sanction has been registered as Prov. no 173 W of 1882-83, and classified as Civil Works Original Works.

S.E. Fort Circle, with 4 engrav. 9
Engr. Prov. 11
Engr. Dep. 7

21.

8/1/83

Govt. of (1882) [unclear]

PUBLIC WORKS.

17/1

DATE

RECEIVED

FILE

G.O. 16 June 1883 No. 03-10

No. 83 83 A.

Church at Colchin

alterations & additions

to the Court. — Sanctions

48

4

Encl. in [unclear]