

(1) Number of pages 20
 (2) Date of repair 25/2/1988
 (3) Initials of the Referencer lo/20

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P. W. DEPARTMENT

G.O. No.	1976 W	Press.
B.P. No.		Mis.
Dated	12-8-1884	197

Not to be folded or roughly handled

12TH AUGUST 1884, No. 1976 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From Lieut.-Colonel R. MONTGOMERIE, R.E., Superintending Engineer, I Circle, to the Chief Engineer, Public Works Department, dated Dowlaishweram, 16th July 1884, No. 1029 G.D.

I have the honor to forward, herewith, for the sanction of Government, plans and estimates for the construction of a bridge over the Samalkót canal at the Venkatakrishnapuram lock, together with copies of correspondence as per margin that has passed between this office and the President, Local Fund Boards, Godáviri District, on the subject.

ENCLOSURES.

From Captain C. C. RAWSON, R.E., Executive Engineer, in charge I Circle, to the President, Local Fund Board, Godáviri District, dated Dowlaishweram, 20th April 1884, No. 242 G.D.

Some years ago it was requested either by the Local Fund Board or by the Pitháparam Rajah that a bridge should be built over the Samalkót canal at the Venkatakrishnapuram lock.

2. I believe that at the same time it was settled that the Local Fund Board and the Rajah would pay for the bridge.
3. I regret to say that the correspondence has been lost.
4. I now have the honor to submit an estimate, amounting to Rs. 5,550 for the work which, if carried out, must be done by the Public Works Department, and request that, if possible, you will arrange for the necessary funds being provided by the Local Fund Board and the Rajah.
5. The work would be a most useful one, and although the correspondence has been lost, the subject has been frequently proposed and demi-officially written about during the last few years.
6. I cannot recommend that any part of the cost of the bridge should be charged to the Public Works Department, as its construction would be of no advantage to that department.

From G. POWER, Esq., Vice-President, Local Fund Board, to the Superintending Engineer, I Circle, dated Rajahmundry, 18th June 1884, No. 56.

With reference to your letter, dated 20th April last, No. 242 G.D., I have the honor to inform you that the Local Fund Board at their meeting held on the 11th instant have passed your estimate amounting to Rs. 5,550 for the construction of a bridge over the Samalkót canal at the Venkatakrishnapuram lock, and the President of the Local Fund Board has been requested to obtain the sanction of the Government for an allotment of funds. I request that you will be good enough to let me know, as soon as possible, whether you wish the estimate and plans sent with your letter to be returned to you, or whether you wish the President of the Local Fund Board to send them to Government for sanction.

ORDER—dated 12th August 1884, No. 1976 W., Public Works.

The estimates, amounting to Rs. 5,550, for constructing an iron lattice girder bridge, &c., at the Venkatakrishnapuram lock of the Samalkót canal, are sanctioned for execution by the Public Works Department.

2. The Superintending Engineer will report the amount required for expenditure during the current official year, when application will be made to the Financial Department for an allotment of funds.

3. This sanction has been registered as Local No. 29 W., of 1884-85.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, I Circle, with fourteen enclosures.
" Examiner, Public Works Accounts, with abstract estimate.
" Board of Revenue.
" Financial Department.

Exd. P. L. Pereira.

Spare Copies

1976 W
2

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of 1884 Madras.

PUBLIC WORKS.

Dated August, 12th.

Recd.

Encl.

G.O., 12th Aug. 1884, No. 1976 W.

AUGUST.

Bridge

Estimates, amounting to Rs. 5,550, for constructing an iron lattice girder —, &c., at the Venkatakristnapuram lock of the Samalkot canal, sanctioned for execution by the Public Works Department.

Lattice girders are heavily suitable for such small spans. Plate girders with corrugated iron curved floors would, I think, be the thing, but the S.E. has found reasons for adopting the design proposed.

Draft sanction.

2.8.84

Public Works Department, 188 -85.

Current No.

Letter No.

Dated the

From the

NOTE OF REMARKS.

1. The accompanying plans and estimate provide for the construction of a new lattice girder bridge and a culvert with the formation of a piece of road, at the Venkatakristnapuram lock of the Samalkot Canal in the Satakuni District. The estimated amount is Rs. 5,550.

2. Further Report and Specification has been submitted.

3. The amount Rs. 5,550 is divided: — Superintending the building of the lock Rs. 3,550; the girder bridge Rs. 1,000; the lock weir Rs. 500; the formation of a piece of road Rs. 100; and the profit Rs. 100. 1976 W

L. F. Board and plans
have been counter signed
by the President of the
L. F. Board

1st August 1884
B.H.

No. 1029 G.D.

FROM,

THE SUPERINTENDING ENGINEER

FIRST CIRCLE.

TO,

THE CHIEF ENGINEER

FOR IRRIGATION

P. W. Department

DOWLAISHWERAM,

16th July 1884

SIR,

I have the honor to forward herewith for the sanction of Government Plans and Estimates for the construction of a Bridge over the Samalotta canal at the Venkatakrishnapuram Lock, together with copies of correspondence as per margin that has passed between this office and the President L. F. Board Godavari District on the subject.

I have the honor to be
Sir,

Your most obedient servant
M. G. H. S.
Supr Engineer 1st Circle

Coupled

No. 242 G.O.

FROM

THE SUPERINTENDING ENGINEER,

FIRST CIRCLE

TO

THE

President Local Fund Board
Godavari Distt.

DOWLAISHWERAM, 20th April 1884.

Despd 23rd

SIR,

Some years ago, it was requested either by the Local Fund Board or by the Piltapur Rajah that a bridge should be built over the Samaleotta Canal at the Venkatakristnapuram Lock.

2 I believe that at the same time it was settled that the Local Fund Board and the Rajah would pay for the bridge.

3 I regret to say that the correspondence has been lost.

4. I now have the honor to submit an estimate amounting to Rs 5550 for the work, which if carried out must be done by the S.W.D. and request that

From

The Supg Engineer
1st Circle

To

The Chief Engineer
P.W. Deptt.
Madras.

Dated 16th

Despd. 16th

Recd. 16th

July 1884

No. 1976

Encls. 4

on 24th

No. 1029 G.O.

Encls. 16.

Bridge over the Samal-
Cotta Canal at the Venkata-
-Kristnapuram Lock

Forwards plans, estimates,
& Correspondence regarding
the construction of — for
the sanction of Govt.

if possible you will arrange for the necessary
funds being provided by the Local Fund
Board and the Rajah.

5 The work would be a most useful
one, and although the correspondence
has been lost, the subject has been
frequently proposed and semi-officially
written about during the last few years.

6 I cannot recommend that any
part of the cost of the bridge should
be charged to the P.W. Department as
its construction would be of no advantage
to that Department.

I have &c &c
(sd) C. C. Rawson Esq. R.E.
Executive Engineer
in ch. 1st Circle.

(True Copy)

Montagu
Lt Col. R.E.
Supt Engineer
1st Circle.

Compt. Act.

1976W
7

No 56.

1976 W Godavari Circle,
Local Funds Office,
Rajahmundry 18th June 1884.

From

The Vice President L.F. Board

To

The Superintending Engineer
1st Circle

Sir,

With reference to your letter dated 20th April last, No 242 G.D I have the honor to inform you that the Local Fund Board at their meeting held on the 11th Inst. have passed your estimate amounting to Rs 5,500 for the Construction of a bridge over the Samalcottah Canal at the Venkatakrishnapuram Lock and the President of the Local Fund Board has been requested to obtain the sanction of the Government for an allotment of funds. I request that you will be good enough to let me know as soon as possible whether you wish the estimate and plans sent with your letter to be returned to you, or whether you wish the President of the Local Fund Board to send them to

Government for sanction.

I have &c. &c.

(Signed) G. Power.

Vice President

(True copy)

Montgomery

Lt Col R.E.

Sup. Engineer 1st Circle

Compt. Genl.

Form No. 22.

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the

Read the following:—

from the Superintending Engineer

Unit filed H.E. No. 1029 E. D. of 16th July 1916

The estimate also amounting to Rs 5550, for constructing two ^{as} iron lattice girder bridges ~~and~~ a culvert, &c, at the Varkata-kristnapuram lock of the Samalkot Canal, are sanctioned for execution by the Public Works Department.

2. The Superintending Engineer will report the amount required for expenditure during the current official year, when applications will be

is made to the Financial
Department for an allot-
ment of four do.

3. This sanction has
been registered as Local

29 W of 1884-85.

4-5-84

7-8-84

- 24

W

To

The Supg. Eng. I Fieldworth
in enclosure

Escam. P. W. Accounts
with abstract of Cotton
Board of Revenue
Financial Department
(Chief Secy. for Comptroller)

Cur. Ref. 23/8

1976 W
10

GOVT. OF INDIA
PUBLIC WORKS

(10)

12 August 1976

Bridge

Estimates amount
to Rs 5,550 for
constructing an iron
lattice girder
span at the Vakata -
Kistapuram lock
of the Sarnath
canal. Sanctioned
for execution by the
M.D.

80
5

for