Archives I - 10,006—16-8 77.

(1) Number of pages 20

18 (2) Date of repair 19/11/88

(3) Initials of the Referencer

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W.D. DEPARTMENT

G.O. No. 3000 Press

dt- 6.12.1884

Not to be folded or roughly handled

(101)

3000

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following paper :—

No. 409 T.C.

Report by the Superintending Engineer, VI Circle, on the estimate for adapting the portion of old Nabob's palace adjoining the Town Sub-Magistrate's Cutcherry at Trichinopoly as the Registrar's office, Rs. 4,100.

The estimate is called for in G.O., No. 1431 W., of 7th June 1884.

1 Estimate.
1 Plan.
1 Duplicate abstract estimate.

2. The building is reported to be in tolerable preservation, but requires some repairs and additions before its adaptation as Registrar's office, as will be seen from the Executive Engineer's report.

3. The portion marked R.S., T.V. in the plan is proposed for the Registrar's office, and gives spaces as follows :—

For Registrar and clerks 40 × 22 = 880 square feet against 30 × 20 = 600 square feet in standard plan.

For records 2 (40 × 16) = 1,280 square feet against 20 × 30 = 600 in the standard plan;

but its cost is a little more than that of a new building on the standard plan, and this extra cost is due to the repair of the yard in front of the proposed Registrar's office which cannot be left in its present dismantled state.

4. The rates are fair and the estimate is recommended for sanction.

5. The building altered as proposed will make fair offices.

Trichinopoly,
18th November 1884.

(Signed) H. R. MEAD, Lieut.-Col., R.E.,
Superintending Engineer, VI Circle.

No. 1792 G.N.

Submitted for the sanction of the Government.

Madras,
20th November 1884.

(Signed) G. HAMNETT,
Inspector-General of Registration.

No. 2640, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) M. HAMMICK,
Ag. Asst. Secy. to Govt.

25th November 1884.

Order—dated 6th December 1884, No. 3000 W., Public Works.

The estimate, amounting to Rs. 4,100, for converting the empty court-yard lying between the police station and the Mussalman school at Trichinopoly into a registrar's office, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 213 W. of 1884-85, and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, VI Circle, with four enclosures.
,, Examiner, Public Works Accounts, with abstract estimate.
,, Judicial Department.

Exd. C. Howarth.
Spare Copies

3000

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of 1884 Madras.

PUBLIC WORKS.

Dated December, 6th.

Recd. *Encl.*

G.O., 6th Dec. 1884, No. 3000 W.

DECEMBER.

Registrar's Office at Trichinopoly

Estimate for converting the empty court-yard lying between the police station and the Mussalman school into a —, sanctioned.

7TH JUNE 1884, No. 1431 W., PUBLIC WORKS.

3000

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following letter from G. HAMNETT, Esq., Inspector-General of Registration, to the Chief Secretary to Government, dated Ootacamund, 17th May 1884, T. No. 1692:—

On my inspection of the registrar's office at Trichinopoly, on the 2nd August 1883, I remarked—

"The accommodation is not sufficient. There must be a separate record-room."

2. The registrar suggested that the only way of extending the accommodation was to ask the Collector to give over the room, measuring 29′ × 18′, occupied by the taluk sheristadar. The Collector considered this to be impossible, but thought that "the best plan would be to utilise the empty court-yard that lies between the police station and the Mussalman school, after making necessary improvements."

3. A sketch plan of the court-yard is enclosed.

4. As no funds were available I deferred taking action in the matter.

5. But the registrar has brought up the question again, and says that his present office was originally intended for the sub-registrar, but that since the amalgamation of the offices of the registrar and sub-registrar, in 1875, the accommodation has been found to be insufficient.

6. The "court-yard" to which the Collector refers appears, from the registrar's description, to be "a spacious, fire-proof building enclosed by thick high walls on all sides, with open space in front and in rear, and will amply meet the requirements of the increasing records of the department. The building, which is now out of repair, can be put in good order at half, at the utmost, of the cost of an entirely new building."

7. I have the honor, therefore, to request that you will be pleased to obtain the sanction of the Government to an estimate being prepared by the Executive Engineer of the Trichinopoly division for converting the building alluded to into an office for the registrar of Trichinopoly.

No. 1197, Judicial.

Transferred to the Public Works Department with the request that the estimate referred to in paragraph 7 of the Inspector-General of Registration's letter may be prepared.

OOTACAMUND,
4th June 1884.

(Signed) E. F. WEBSTER,
Chief Secretary.

3

Order—dated 7th June 1884, No. 1431 W., Public Works.

Communicated to the Superintending Engineer, VI Circle, with a view to the required estimate being prepared.

(True Extract.)

(Signed) J. SHAW-STEWART, Colonel, R.E.,
Secretary to Govt., P.W.D.

To the Superintending Engineer, VI Circle.
„ Judicial Department.

Exd. E. Fernandez.
Spare Copies

3000.

4

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1884} Madras.

PUBLIC WORKS.

Dated June, 7th.

Recd. Encl.

G.O., 7th June 1884, No. 1431 W.

JUNE.

Registrar's Office

Ordering estimate to be prepared for adapting the empty court-yard lying between the police station and the Mussalman school at Trichinopoly as the —.

---

p1

No 1009 T.C 300 Trichinopoly
18th Novr /84

Report by the Superintending Engineer, 6th circle on the Estimate for adapting the portion of old Nabob's palace adjoining the Town Sub-Magistrate's Cutcherry at Trichinopoly, as the Registrar's office, Rs 4,100.

Enclos 3.
1 Estimate
1 Plan
1 Duplicate abstract estte.

The Estimate is called for in G.O. No 1431W of 17th June 1884.

The building is reported to be in tolerable preservation but requires some repairs and additions before its adaptation as Registrar's office as will be seen from the Executive Engineer's report.

The portion marked R.S, T.V in the plan is proposed for the Registrar's office and gives spaces as follows.

For Registrar & Clerks 40×22 = 880 Sq. ft.
against 30×20 = 600 Sq. ft in standard plan.
For Records 2(40×16) = 1280 Sq. ft against 20×30
= 600 in the standard plan.

but its cost is a little more than that of a new building on the standard plan. and this extra cost is due to the repair of the yard in front of the proposed Registrar's office which cannot be left in its present dismantled state.

The rates are fair and the Estimate is recommended for sanction.

The building altered as proposed will make fair offices.

Lt Col RE
Supdg Engineer, Circle.

pr

G. No 1792-20th November 1884
Madras.

Submitted for the sanction of the Government.

G. K. Hamnett
Inspr Genl of Regn

To the Chief Secretary
to the Government
Fort St. George

3000.

6

Pnd G.O. 26-6-84: 1556 M.

Judl. 2858

Judicial (1884) Department

"Registration -

From,
Geo: Hammett
Inspector General
of Registration
Madras.

To,
The Honorable
E Foster Webster
Chief Secretary
to the Government
Fort St George.

Dated 20th } November 1884 -
Received 27/11/84 }

No 1792.

Enclosures: No 3.

Submitting for the sanction of the Government Plan and Estimate for adapting the portion of the old Nabobs palace adjoining the Town Sub-magistrates cutchery as the Registrar's Office at Trichinopoly -

Ar 25/11 pr

HON'BLE MEMBER.

No 2640 of 25 Nov 84

Approved and transferred to the Public Works Department

By order
M Hammick
Ag Asst Secy
22. 11. 84.

Copy to I.G. Reg.

In 24/11.
[illegible] 25/11.

3000.

7

From,
The Supt. Engineer
6: Circle

To:
The Inspector Gl.
of Registration
Madras

No. 409 T.C
Dated 18: Novr 1884
8343

Enclo: 3.

Registrar's office
at Trichinopoly.

Report on the Estimate for adapting the portion of old Nabob's palace adjoining the Town Sub Magistrate's Cutcheri as the —

T.

What is the cost of a building on the standard plan? The I.G. stated that this adaptation would cost, at the utmost, but half the cost of an entirely new building. You say that the Estimate is higher than that of standard plan.

C.S.
1.12.84

D.W.

The cost of a building on the standard plan, and at Trichinopoly rates, is Rs. 3,660 - including per cent. for contingencies and supervision.
he relative accommodation provided in the standard design and the 'adaptation' is correctly shown in S.E. VI's Report.
e Inspr. Genl. does not tate the ground on hich he bases his ssertion —

BH
2/12/84

Public Works Department, 1884-85.

3800

Current No. 9858
Letter No. 2640
Dated the 25th November 1884
From the Judicial Department

Note of Remarks.

1. The accompanying plan and estimate provide for adapting as the Registrar's Office the portion of the Nabobs old palace adjoining the Town Sub-Magistrate's Cutchery at Trichinopoly. The estimate amounts to Rs. 4,100.

2. By effecting the proposed alteration of the old palace more accommodation will be obtained for the Registrar's office than is allowed in the standard design, but the cost will be higher.

3. The principal items of improvement are:- Windows, Venetian, with

iron bars, — Rs.705; cement concrete flooring — Rs.928; plastering — Rs.350; iron railing — Rs.1,258; and brick work — Rs.139.

4. The plan and estimate have been countersigned by the Inspr. Genl. of Registration.

28th Nov/84
BK

evidently in error when he made the statement, & must be has countersigned plan & estimate, which may be [illegible] Those.

C.I.
3.12

BK
3/12

Buildings & Roads
Civil Wks 120

No. 3000 W.

3000

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the Decr 6th 1884

READ the following

Letter from the S.E. VI Circle (P.W. No. 4093 C. d/ Nov. 18th 1884)

Endt. thereon by the Inspr. Genl. of Registration (" " 1792 d/ " 20th " ")

Do do by the Judicial Deptt. (" " 2640 d/ " 25th " ")

The estimate amounting to Rs 4,100/-, for converting the empty court-yard lying between the police station and the Mussalman school at Trichinopoly into a Registrar's office, is sanctioned, for execution when funds are available.

2. This sanction has

been registered as
Provincial No. 213 W
of 1884/85 and classified
as Civil Buildings,
Original Works

CJ
6.12.84

W
6.12.84

— BA

W
6/12

2o
The S.E. VIth Circle with 4 enclos
2 Ex. Commissioner of P.W. Dept. with also enclos
3 Judicial Depty

Despd 11-12-84.

5

3000.

10

9

9858

Govt. of {1884} Madras.

PUBLIC WORKS.

Press
8/12/84

Dated

Recd. ✓ Encl.

G.O., 6 Dec 1884, No. 3000W

Registrar's Office
at Trichinopoly

Estr for converting the
empty compound lying
between the Police Station
& the Mussalman
School into a —
Sanctioned

70
4