(1) Number of pages 16 ✓

(2) Date of repair 19.10.87

(3) Initials of the Referencer

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W. DEPARTMENT

G.O. No. / B.P. No. 1325 Press. / Mis.

Dated 8-6-1885 ~~198~~.

AH

Not to be folded or roughly handled.

Archives—I 10,006-9 80

8th June 1885, No. 1325 W., Public Works.

1325/1

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

General.
Account.

Read—the following letter from J. W. RUNDALL, Esq., Superintending Engineer, II Circle, to the Chief Engineer, Public Works Department, dated Masulipatam, 18th May 1885, No. 156 N.L. :—

I have the honor to forward, herewith, for your approval and sanction of Government, estimate, in duplicate, amounting to Rs. 4,978, for manufacture of stone at the Pennér anicut, and an estimate, amounting to Rs. 2,324, for manufacture of lime during 1885-86.

2. Estimates for similar manufacturing operations for 1884-85 were sanctioned in G.Os., Nos. 1606 W. and 2437 W., of the 26th June and 2nd October 1884.

Order—dated 8th June 1885, No. 1325 W., Public Works.

The undermentioned estimates, for the manufacture of stock materials in the Nellore division during 1885-86, are sanctioned, and classified as Stock :—

	RS.	
1. Manufacture of lime at Nellore	2,324	Provincial No. 55 W. of 1885-86.
2. Quarrying stone at the Pennér anicut	4,978	„ „ 56 W. of „

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, II Circle, with two enclosures.
„ Examiner, Public Works Accounts, with one abstract estimate.

Exd. E. Fernandez.
Spare Copies

GENERAL.
ACCOUNT.

Govt. of (1885) Madras.

PUBLIC WORKS

Dated June, 8th.

Recd. *En*

G.O., 8th June 1885, No. 1325 W.

JUNE.

Stock Materials, Nellore Division

Estimates for manufacture of —, during 1885-86, sanctioned.

2nd October 1884, No. 2437 W., Public Works.

1325/2

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

General.
Account.

Read—the following letter from J. W. RUNDALL, Esq., Superintending Engineer, II Circle, to the Chief Engineer, Public Works Department, dated Masulipatam, 9th September 1884, No. 514 N.L. :—

I have the honor to forward, herewith, for your approval and sanction of Government, an estimate, amounting to Rs. 1,200, for manufacture of lime at Nellore, during the year 1884-85, required for general use in that division.

Order—dated 2nd October 1884, No. 2437 W., Public Works.

The estimate, amounting to Rs. 1,200, for lime manufacture at Nellore during the year 1884-85, is sanctioned, but the reserve stock of the division should not be increased.

2. This sanction has been registered as Provincial No. 163 W. of 1884-85, and classified as Stock.

(True Extract.)

(Signed) J. SHAW-STEWART, Colonel,, R.E.,
Secretary to Govt., P.W.D.

To the Superintending Engineer, II Circle, with one enclosure.
,, Examiner, Public Works Accounts, with duplicate estimate.
,, Chief Engineer for Irrigation.

Exd. E. Fernandez.
Spare Copies

GENERAL.
ACCOUNT.

Govt. of {1884} Madras.

PUBLIC WORKS.

Dated October, 2nd.

Recd. Encl.

G.O., 2nd Oct. 1884, No. 2437 W.

OCTOBER.

Lime Manufacture at Nellore

Estimate for —, sanctioned.

No. 156 N.L.

Superintending Engineer's Office,
2nd Circle, Masulipatam.
18th May 1885.

From

The Superintending Engineer, 1327/2
2nd Circle.

To

The Chief Engineer
Public Works Department.

Sir,

I have the honor to forward herewith for your approval and sanction of Government, Estimate in duplicate amounting to Rs 4,978 for manufacture of stone at the Pennair Anicut, and an Estimate amounting to Rs 2,324 for manufacture of lime during 1885-86.

2. Estimates for similar manufacturing operations for 1884/85, were sanctioned in G.Os. Nos 1606 and 2437 W of the 26th June and 2nd October 1884.

I have the honor to be,
Sir,
Your most Obdt. Servant
J W Rundall
Superintending Engineer, 2nd Circle

B. O. No 1606 W. 26. 6. 84
G. O. No 2437 W. 2. 10. 84

(5) No 4607

From
The Superintending Engineer
2nd Circle

To
The Chief Engineer
P. W. D.
Madras

Dated 18th May 1885
Despd 19th do
Recd 23

Enclos 3
No 156 N.L

Stone & Lime Manufacture at Penner Anicut – Estimates for – Forwards for approval and sanction of Government

---

Sanction.
Od
1. 6. 85

(B)

Public Works Department, 1885-86.

(5) 1325/H

Current No. 4607
Letter No. 156 N.L.
Dated the 18th May/85
From the S.E. II Circle

NOTE OF REMARKS.

1. The following estimates are submitted:—

(a) The delivery, after preparation, of 80,000 c. feet of rough stone at the Penner anicut during the year 1885-86 — — — Rs. 4,978;

(b) The manufacture of 266⅔ candies of lime (slaked) at Nellore during the year 1885-86 — — — Rs. 2,324.

2. Rs. 5,000 for quarrying stone at the Penner anicut during the year 1884-85 were sanctioned in G.O. No. 1606 W. of the 26th June/84; and Rs. 1,200 were sanctioned for lime manufacture at Nellore during the year 1884-85 in G.O. No. 2437 W. of the 2nd October/84.

1st June/85
BH

1325 W

O-3-6-85 R. 5. 6. 85

No 213 NL

Superintending Engineer's Office, IInd Circle
Masulipatam, 10th June 1884

1325/5

From

The Superintending Engineer
2nd Circle.

To

The Chief Engineer
Public Works Department
Madras.

Sir,

Enclosure. No 2
Estimate in duplic.

I have the honor to forward herewith for your approval and sanction of Government, an Estimate in duplicate amounting to Rs 5,000 for manufacture of Stone at the Penner Anicut during 1884-85.

I have the honor to be,
Sir,
Your most obedient Servant,

J. W. Rundall
Superintending Engineer,
2nd Circle.

Comp

Bdle 5028

From

The Superintending Engineer

2d Circle

To

The Chief Engineer

P. W. D.

Madras

Dated 10th June 1884

Despd 11th do

Recd 16 do

Endst 2

No 213 N.L.

No. 1606 W d/26 June 1884

Stone Manufacture at Penner Anicut during 1884-85. Estimate of Rs 5000 for— Forwards for approval & sanction of Government an—

Rc 21/6/84 D-25.6.84

No. 1606 W

1325/6

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 26th June 1884.

READ the following

From the Supg. Engr. II Circle H. C. No. 213 N. L. d/10th June 1884.

The estimate amounting to Rs 5,000, for quarrying stone at the Penner Anicut during 1884-85, is sanctioned.

2. This sanction has been registered as Provincial No: 70 W of 1884-85, and classified as Stock.

Dd 26/6/84

20/6/84

23.6.84

Supg. Engr. II Circle with estimate

Examiner P. W. Accts; with duplicate order.

No: 1606 W. d/ 26th June 85

to 2/16/14 [illegible] 25.6.85

No 1325 A

A

gent Acct

PUBLIC WORKS DEPARTMENT.

1325/7

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 8th June /85

READ the following

From the Superintending Engineer II Circle - H. E. No: 156 N. L. d/ 18th May 1885

The undermentioned estimates for the manufacture of stock materials in the Nellore Division during 1885-86, are sanctioned, and classified as Stock.

1. Manufacture of lime at Nellore - Rs. 2,324 - Provincial No: 55 W of 1885-86.
2. Quarrying stone at the Penner Anicut } Rs. 4,978 - Do - No: 56 W of 1885-86.

CS
2.6.85

WS
4.6.85

DC
13/6/85

To The Suptg. Engr. II Circle with 2 enclos.
" Examiner P. W. Accts with 1 abstract estimate

Maj

FB

4607

Govt. of 1885 Madras.

PUBLIC WORKS.

11/6

Dated

Recd. Entd.

G.O. 8 June 1885, No 1325W

Stock materials,

Nellore Dt.

Ests. for manufacture of — during 1885/86, sanctioned

40/3

9d 10/6

5 10/6