(1) Number of pages 24

(2) Date of repair 16. 10. 87

(3) Initials of the Referencer

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W. DEPARTMENT

(12)

G.O. No. / B.P. No.	2013-W
Press. / Mis.	
Dated	31-8-1885

P.A

Not to be folded or roughly handled

Archives 1-10,006 1-80.

31st August 1885, No. 2013 W., Public Works.

GOVERNMENT OF MADRAS.

2013

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers:—

Proceedings of the Board of Revenue, dated 30th July 1885, Mis. No. 6929.

Read—the following letter from C. S. CROLE, Esq., Collector of Madura, to the Secretary to the Board of Revenue, dated Madura, 25th July 1885, No. 437:—

With reference to the Proceedings of the Board of Revenue, dated 10th March 1884, No. 839, communicating G.O., dated 21st February 1884, No. 483 W., Public Works Department, I have the honor to submit, for the sanction of Government, estimate, &c., for constructing a taluk cutcherry with outhouses, &c., at Tirumangalam, received from the Superintending Engineer, VI Circle, Trichinopoly.

Resolution—dated 30th July 1885, Mis. No. 6929.

Submitted for the sanction of Government.

(A true Copy and Extract.)

(Signed) E. GIBSON,
Secretary.

Mis. No. 4222, Revenue.

Approved and transferred to the Public Works Department.

(Signed) W. WILSON,
Ag. Secretary to Government.

Ootacamund,
12th August 1885.

Order—dated 31st August 1885, No. 2013 W., Public Works.

The estimate, amounting to Rs. 25,110, for constructing a tahsildar's office with outhouses at Tirumangalam, in the Madura district, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 114 W. of 1885-86, and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, VI Circle, with five enclosures.
" Examiner, Public Works Accounts, with duplicate abstract estimate.
" Revenue Department.

Exd. J. Henricus.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1885} Madras

PUBLIC WORKS.

Dated August, 31st.

Recd. *Encl.*

G.O., 31st Aug. 1885, No. 2013 W.

AUGUST.

Tahsildar's Office at Tirumangalam, Madura District

Estimate for —, sanctioned.

No. 437 Madura Collector's Office
25th July 1885

BOARD'S GEN. REG. No. 6279 OF 1885

2013/2

From

C. S. Crole, Esquire
Collector of
Madura

To

E. Gibson, Esquire,
Secretary to the
Board of Revenue
Madras.

Sir,

With reference to the Proceedings of the Board of Revenue dated 10th March 1884, No. 839, communicating G. O. dated 21st February 1884, No. 483 W, P. W. D., I have the honor to submit for the sanction of Government estimate &c for constructing a Taluk katcheri with outhouses &c at Tirumangalam, received from the Superintending Engineer, 6th circle, Trichinopoly.

I have the honor to be
Sir
Your most obedient Servt.
C S Crole
Collector
24/7

Gridley K.R.

REVENUE BOARD OFFICE MADRAS

2013/3

Proceedings of the Board of Revenue.

Dated 30th July 1885.

No. 6929. Mis

READ letter from the Collector of Madura, dated 25th July 1885, No 437.

Resolution d/30th July 85, Mis No 6929. p 2

Submitted for the sanction of Government.

(True Extract)

C. Gibson.
Secretary

To
The Secretary to Government R.D.
with Collector's letter & enclosure in original to be retd.
Copy to the Collector of Madura.

R.S.M. Exd CW

2013/4

G. O. No 483 W. 21.2.84
" " 2440 W. 20.9.82.

Acct 7242

REVENUE (1885) DEPARTMENT.

No. 5552

From Board of Revenue

Dated 30th July } 1885.
Recd. 1st August }
No 17

No. 6929 Mis.

E. 1

×Rs 25,110.

SUBJECT.

Submitting for the sanction of Govt. estimate* &c. for constructing a Taluq Cutchery with outhouses &c. at Tirumangalam, Madura District.

15 AUG

Mis. L. 4222

Approved and transferred to the Department Public Works.

Volunteered }
12th August 1885 } Affixed to Govt.

No 142. M.D.

208

Report by the Superintending Engineer 6th Circle on the Estimate for Constructing a Taluq Cutchery with out-houses at Tirumangalam in Madura District Rs 25,110

Enclo: 2.
1. Estimate &c.
1. Duplicate abstract Estt.

The Estimate is called for in G. O. No. 3371. W. dated 20th December 1882 and prepared in accordance with the standard design Sanctioned in G. O. No. 795 dated 23rd March 1874.

2. The site is Selected in Consultation with the Revenue Department and approved of by the Collector. A Compensation of Rs 229 is to be paid for the land. Rs 175 are provided for in this Estimate and the balance Rs 54 in the Estimate for Sub Registrar's Office.

3. Kunker is said to be met below 3½ to 4½ feet from the Surface

Surface, the depth of the foundation allowed, namely 1. foot Concrete and 3 1/2 ft. Masonry is considered sufficient.

4 No deviation is is made from the Standard Estimate and Specification except the foundation and basement for which rough stone in Chunam is provided in place of brick masonry. The rates are fair and the Estimate is forwarded for Sanction through the Collector of Madura.

5 Provision is made in the Estimate for a Latrine according to the standard plan for the Jail and no provision made for a 2d. Latrine. In G. O. No. 2440+ W of 20th September 1882 it is ordered that Latrine for the Jail is not necessary. As it is thought a Latrine + not

Latrine should be provided and as 4 seats for males and 2 for females should be sufficient, it has been estimated for.

6 The work can be completed within 2 years from the date of Sanction and allotment of funds.

Lt. Col. R.E.
Superintending Engineer 6th Circle

Supg Engrs Office VI Circle
Trichinopoly 6th June 1885

To,
The Chief Engineer P.W.D.
through the Collector of
Madura

G. O. No 2660 W. 20.9.82.
" " 3371 W. 20. 12.82.

Recd 5491

(12) Recd No 157
8/6/88

From,

The Supdt Engineer
6th Circle

To,
The Chief Engineer
P. W. D.
thro: the Collector of
Madura

No 142 M. D.

Dated 6th June 1885

Enclo: 2 (1 Plan)

Taluq Cutcheri with out-houses at Tirumangalam in the Madura District.

Report on the Estimate No 25,110 for constructing a —

P. S. 4/7

2013
7

ENCLOSURE No. 1

In a letter

FROM
THE COLLECTOR,
MADURA.

No. 437

Dated 25th July 1885

Ingll No. 4279/85

No.
1

Estimates &c for constructing a Taluk Kacheri with out-houses &c at Tirumangalam.

7/ Recd 5/8/85

Public Works Department, 1885-8

20B/8

Current No. 7242

Letter No. 4233

Dated the 12th August/85

From the Secy. to Govt. – Revr. Dept.

The so-called foul latrine is the smaller of the two & I presume it is considered sufficient for requirements. It will simply take the place of the public latrine, & in some respects perhaps is the more suitable of the two.

Sanction.

CS
20.8.85

J— 8/17 21/8

/ B

NOTE OF REMARKS.

1. In obedience to G.O. No. 337/W. of the 20th Decr/82 the accompanying estimate with site plan is submitted for constructing a tahsildar's office (taluq cutcherry) at Tirumangalam in the Madura district. The estimate amounts to Rs. 25,110.

2. The proposed buildings are to be constructed on the lines of the standard design sanctioned in G.O. No. 795 of the 23rd March/74. The only deviation of the estimate submitted from the standard estimate lies in the substitution of rough stone in mortar for brick-in-mortar in foundations and basements.

Such substitution is of course quite optional — CS

Regd. 20/8/85 A. 31.8.85
B. 19.8.85 · Rd. 20.8.85 A. 31.8.85

3. But one latrine has been provided which, however, according to G.O. No. 2440 W. of the 20th Septr/82, should not be that for the jail which is the one retained in this case. — An arm rack has been provided. — Rs 175 are to be paid in 'compensation for land'.

4. The estimate and plan have been countersigned by the Collector of the district, and have been approved in the Revenue Department.

18th August/85

C. No. 7242

P. W. Secretariat.

20B/9 · 20B/9

Note by Budget Section.

Work Constructing a tahsildar's office with out-house at Tirumangalam

Remarks and References.

Fund Provincial

Service Head Civil Buildings

Departmental Head Original Works

Amount of Estimate ... ... Rs. 25,110

Expenditure in previous year ... " "

Allotment in current year ... ... " "

Balance required to complete ... " "

Total Rs... 25,110

Note of available funds.

A sum of Rs. 5000 was provided for the work in the current year's Provincial Budget, but withdrawn under restrictive orders vide G. O. No. 1253 W d/29th May 1885. The reserve balance is only Rs 1892.

22nd August 1885.

Budget Clerk.

B&R
C. Works

20B
10

2013 V

S. A. W.

Please say which enclosure you wish to be printed.

1. the Col. lett., or

~~2. Supp. Engrs report [illegible]~~

R. P.
2/9/85

HB

B & R
C. Works

PUBLIC WORKS DEPARTMENT.

No. 2013 W.

2013/11

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 31st August 1885.

READ the following

Proceedings of the Board of Revenue. H. E. No: 6929 Mis: d/30th July 1885.
Endorsement by the Revenue Department. H. E. No: 4222 d/12th August 1885

The estimate amounting to Rs. 2,510, for constructing a Tahsildar's office with out-houses at Tirumangalam in the Madura District, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No: 114 W of 1885-86, and classified as Civil Buildings, Original Works.

25.8.85

7/9

27.8.85

28.8.85

To The Suptg. Engr. VI Circle with 5 enclos.
" Examiner P. W. Accts with duplicate abstract estimate
" Revenue Department

27/8

2013
12

7242

Gobt. of 1885 Madras.

PUBLIC WORKS.

Dated

Recd. Encl.

G.O. 31 Aug 1885, No. 2013

Tahsildar's [illegible]

=

Tirumangalam

=

Madura Dt.

Letter — sancti

~~65~~

5

1d/41