

(1) Number of pages 24
(2) Date of repair 20-10-87
(3) Initials of the Referencer ben

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P. W. DEPARTMENT

2079 - W

G.O. No.	P.W. No. 2079	Press.
B.P. No.		Mis.
Dated	7-9-1885	198

Copy

Not to be folded or roughly handled

1
2079

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

No. 261 T.N.

Report by the Superintending Engineer, VI Circle, on the estimate for constructing a Sub-Registrar's office at Vartirayiruppu, in Srivilliputtur taluk, Tianevelly district, Rs. 2,200.

The estimate is called for in G.O., No. 741 W., dated 24th March 1885, and is prepared in accordance with the standard design (terraced building sheet No. 21) approved of in G.O., No. 120 W., dated 14th January 1882. No deviation is made from the standard estimate which accompanied the design, except the substitution of Portland cement concrete flooring for brick flooring and imitation venetian for venetian door of record-room. Weather-boards are also allowed for the office-room windows (*vide* G.O., No. 509 W., of 15th February 1883).

2. The site selected is approved of by the Collector; and as the land is Government waste, no compensation is necessary. Gravel is said to be found 4 feet 10 inches below the surface; the depth of the foundation, viz., 1 foot concrete and 4 feet masonry, is therefore considered sufficient.

3. The rates are fair and the estimate is forwarded to the Inspector-General of Registration for submission to Government for their sanction in Judicial Department (*vide* paragraph 1168 A of the Public Works Code).

4. The work will be completed within nine months from the date of sanction and allotment of funds.

TRICHINOPOLY,
7th August 1885.

(Signed) H. R. MEAD, Colonel, R.E.,
Superintending Engineer, VI Circle.

Endorsement on the above.

G. No. 3239.

Submitted for the sanction of Government.

MADRAS,
10th August 1885.

(Signed) G. HAMNETT,
Inspector-General of Registration.

To the Chief Secretary to Government.

No. 1514, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

OOTACAMUND,
26th August 1885.

(Signed) A. G. CARDEW,
Acting Assistant Secretary.

ORDER—dated 7th September 1885, No. 2079 W., Public Works.

The estimate, amounting to Rs. 2,200, for constructing a Sub-Registrar's office at Vartirayiruppu, in the Tinnevely district, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 119 W. of 1885-86, and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, VI Circle, with three enclosures.
" Examiner, Public Works Accounts, with the estimate for note
and return to Superintending Engineer, VI Circle.
" Judicial Department.

Exd. J. Henricus.
Spare Copies

2
2079

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1885) Madras.

PUBLIC WORKS.

Dated September, 7th.

Recd.

Encl.

G.O., 7th Sept. 1885, No. 2079 W.

SEPTEMBER.

Sub-Registrar's Office at
Vartirayiruppu, Tinnevely
District

Estimate for —, sanctioned.

15TH FEBRUARY 1883, No. 509 W., PUBLIC WORKS.

3
2079

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

No. 213

READ—the following letter from J. W. RUNDALL, Esq., Superintending Engineer, Second Circle, to the Chief Engineer, Public Works Department, dated Masulipatam, 29th January 1883, No. 1992 K.S. :—

I have the honor to forward, for the sanction of Government, abstract estimates for Sub-Registrars' Offices at Bezvada, Gudivada, Ponnur, and Narsaraopet. The estimates were returned by the Inspector-General of Registration, who requested that sun-shades over the two windows in the office rooms might be allowed, as experience has shown that they are absolutely necessary.

2. I would, therefore, suggest that a memorandum directing that sun-shades be added to the standard plan should be issued.

3. There has been great difficulty about arranging for a site for the Sub-Registrar's Office at Gudivada.

4. The only site suitable has to be purchased for Rs. 280, and if not acquired at once may not be secured.

5. I request, therefore, that, if possible, Rs. 280 be allowed in the current year, to enable this site to be purchased at once.

6. The estimates for the offices at the other stations, mentioned in G.O., No. 994 W., dated 22nd April 1882, have been forwarded to the Inspector-General of Registration for countersignature and submission to Government.

7. The delay has been due to correspondence with the Revenue officers regarding the sites.

No. 214

ORDER—dated 15th February 1883, No. 509 W., Public Works.

The undermentioned estimates for constructing Sub-Registrars' Offices at the following stations in the Kistna District are sanctioned for execution when funds are available :—

Station.	Amount of Estimate.	Register Number.
	RS.	
Bezvada	1,920	Provincial No. 334 W. of 1882-83.
Gudivada	2,800	Do. " 235 W. of "
Ponnur	2,740	Do. " 236 W. of "
Narsaraopet	2,650	Do. " 237 W. of "

2. The sum of Rs. 280 is appropriated from the Provincial Reserve for the acquisition of the site at Gudivada referred to by the Superintending Engineer.

3. These sanctions have been registered as shown above and classified as Civil Buildings, Original Works.

4. There is no objection to the provision of sun-shades or weather-boards over the windows of Registration Offices wherever required.

(True Extract.)

(Signed) R. H. SANKEY, Colonel, R.E.,
Secretary to Govt., P.W.D.

To the Superintending Engineer, Second Circle, with 4 Enclosures.
To other Superintending Engineers.
To the Examiner, Public Works Accounts, with 3 duplicate Abstract Estimates.
" Inspector-General of Registration.
" Judicial Department.

Exd. C. Howarth.
Spare Copies

4
2079

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1883) Madras.

PUBLIC WORKS.

Dated February, 15th.

Recd.

Encl.

G.O., 15th Feb. 1883, No. 509 W.

FEBRUARY.

Nos. 213-214.

115-114

Sub-Registrars' Offices.

Estimates for — at certain stations in the
Kistna District, sanctioned.

24TH MARCH 1885, No. 741 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following letter from G. HAMNETT, Esq., Inspector-General of Registration, to the Chief Secretary to Government, dated Madras, 13th March 1885, No. 1293 :—

In G. O., Judicial, Mis. No. 318, dated 20th April 1882, sanction was granted for renting a building for the sub-registry office opened at Vartirayiruppu in the Tinnevely district. The building taken up belonged to an anglo-vernacular school which had been closed. The manager of the school now wishes that it should be vacated. There is no room in the taluk cutcherry, and no other suitable private building can be procured in which the office can be held for any time.

2. The office has, since its opening, been doing very well, and I have the honor to recommend that the sanction of the

	Registration No.	Rs.	Receipts.		A. P.
			Rs.	A. P.	
1882-83	1198	1,285	6	0	
1883-84	1153	1,179	9	0	
10 months in 1884-85	1133	1,319	9	0	

Government may be given for the construction of an office, on the standard terraced design, at an early date.

No. 630, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

23rd March 1885.

(Signed) H. A. STUART,
Acting Assistant Secretary.

ORDER—dated 24th March 1885, No. 741 W., Public Works.

Communicated to the Superintending Engineer, VI Circle, for submission of the requisite estimate.

(True Extract.)

(Signed) J. SHAW-STEWART, Colonel, R.E.,
Secretary to Govt., P.W.D.

To the Superintending Engineer, VI Circle.
Judicial Department.

Exd. A. Aubert.
Spare Copies

2 - The site selected is approved
of by the Collector and as the land

land is lost, waste no Compensation
is necessary. Gravel is said to be found
4'-10" below the surface, the depth of
the foundation viz, 1 foot Concrete and
4 ft masonry is therefore considered
sufficient.

3. The rates are fair and the estimate
is forwarded to the Inspector General
of Registration for submission to Govt
for their sanction in Judicial Department
vide para 1168 A of the P.M. Code.

4. The work will be completed
within 9 months from the date of
sanction and allotment of funds.

 C. L. R. L.

Superintending Engineer, B. L. S.

Frederickpore
7th August 1883

Submitted

G. N. 3239. 10. August 1885

Madras

7/2029

Submitted for the sanction of Govt.

W. H. Smith

Superintendent
of Works

for the Chief Secretary to the Government.

RECEIVED

Draw,

The Sups Engineer
b. b. b. b.

To,

The Inspector General
of Registration
Madras.

No 261.T.D.

Per 76/24/85

Dated 7 August 1885

Recd. - 10 -

Encls: 2

7290

Report on the estimate
of Rs 2200 for con-
-structing a Sub-Registration
office at Vattarayur
-in the Tirunelveli
Taluk, Tirunelveli Dist.

Per 257/85

8
207

CURRENT NO.

Judicial (1885) Department

"Registration"

Inch 7624

From

The Superintendent

of Registration

Madrass

No. 2079 W. 7-9-85

To the Chief Secretary

to the Government

Madras

Dated 10th

Received

August 1885

Int 31

No. 3239

Enclosure 2

No. (2 plans)

Submitting estimate

of Rs 22 00 for constructing

a Sub Registrar's office

at Vartirayiruppu

in the Tirunelveli District

27.8.85
27.8.85
27.8.85

Oct 10/8

1878

1878

Resubmitted 26.3.9.83 & 7.7.85

2079

Public Works Department, 1885-86

Current No. 7624

Letter No. 1671

Dated the 26th August 1885

From the Judicial Department

Sanction

Col.

2.9.85

NOTE OF REMARKS.

1. In obedience to G.O. No. 4417 dated 24th March 1885 the accompanying estimate with site plan is submitted for constructing a Sub Registrar's Office at Vartirayiruppu in the Tirunelveli District.

The estimate amounts to Rs 22 00.

2. The proposed Office is to be built in accordance with the Standard design sanctioned in G.O. No. 120 W of the 14th January 1882. The roofing is to be terraced. No deviation is made from the Standard estimate except the substitution of Portland Cement concrete for

26.3.9.83 & 7.7.85

floors

flooring for brick flooring and
imitation venetian for venetian
floor of Record room. Weather
boards are also allowed for the
office room windows side

G. O. No 509 W of 16th February 1883.

3. The site selected is approved
of by the Collector and as the
land is Government waste
no compensation is necessary.
4. The Rates agree with
the District Schedule.
5. The estimate and site plan
have been countersigned by
the Inspector General
of Registration.

M

1-9-85

C. No. 7624

P. W. Secretariat.

Note by Budget Section.

Work Consig. a Sub Registrar's Office
at Varturayiruppu

Remarks and References.

Fund	Provincial
Service Head	Build Buildings
Departmental Head	Original Works
Amount of Estimate	Rs. 2,200
Expenditure in previous year	" "
Allotment in current year	" "
Balance required to complete	" "

Total Rs... 2,200

Note of available funds.

The estimate can be sanctioned for execution when funds
are available, the balance of the reserve being Rs 63 only.

1st September 1885.

Budget Clerk.

Note by Budget Section.

Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the

Read the following

From the Inspector General of Registration - H. E. No. 3239 of 10th August 1885
Reendorsement by the Judicial Deptt. H. E. No. 1514 of 26th August 1885.

1. The estimate amounting to Rs. 2,200, for constructing a Sub-Registrar's office at Vattarayiruppu in the Tinnevely District, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 119W of 1885-86, and classified as Civil Buildings, Original Works.

Cd
3.9.85

Decd
15/9/85

To The Suptg. Insp. V. Virel with 3 quib.
" Examiner P. W. Acts with the
estimate for note & return to S. E. II
" Judicial Department.

W
5.9.85

12/9

12
2079

7-8/14
maj

unf. 104/9.
G. 3. 9. 83

7624
Govt. of (1885) Madras.

PUBLIC WORKS.

Dated

Recd.

Encl.

G.O. 7 Sep 1885, No. 2079 W

Int-By's Office at

Varikangiruppa

Trinivally St.

Let for —, same-

lined.

07

5-

W 3 50 PM. 12/9
12.40 PM
989