

Note by Budget Section.

Work *Constructing a combined court house* Remarks and References.
for the District Munsifs of
Kumbakonam and Valangaman

Fund *Provincial*
 Service Head *Civil Buildings*
 Departmental Head *Original Works*
 Amount of Estimate Rs. 33,640
 Expenditure in previous year " "
 Allotment in current year " "
 Balance required to complete " "

Total Rs... 33,640

Note of available funds.

A sum of Rs 10,000 has been provided for the work in the
Budget for 1885-86.

14th April 1885.

[Signature]
 Budget Clerk.

subject to the following
alterations: - (horizontal
measurements only are here
given) - Gomastali's room
to be 40 ft. x 18 ft. not 30 ft. x 18 ft.;
Property room to be 18 ft. x 13 1/2 ft.
not 21 ft. x 14 ft.; one room, 18 ft. x 13 1/2 ft.,
is allowed for Records not three,
each 13 1/2 ft. square; and additional
room, 22 1/4 ft. x 15 ft., is provided
for Bakils; and the tower
of the 'standard' is omitted.
It is, perhaps, scarcely worth
noting, that from engineering
causes the court room of
the upper story is 9 inches
longer and broader than
that of the standard plan.

3. The plan and estimate
have been well prepared;
and the proposed building
appears fully equal to what
it is intended to
serve. - The scantlings of
the various timbers are
correct. Rolled iron beams,
to be obtained from Richardson
& Buddas, are to support
the terraced floors of the

927
Ad. Clerk's, Gomastali's, Retiring
and Court rooms. - The omis-
sion of a relieving arch
over the doorway leading
from the Bakils' room into
the Passage, lower story, is
an oversight as the end
of the beam bearing the
terraced flooring rests above
the door.

4. A Ryots Shed according
to the standard design
has been provided at a
cost of Rs. 1,008. - Rs. 1,108 are
to be paid in compensa-
tion for land.

5. The plans and estimate
have been approved in
the Judicial Dept.

13th April 85
B.H.

Jul 10. 1874. 903 m
 18. 786. 711 m
 1-3-86. 530 m
 20-2-86. 455 m
 29-1-86. 255 m

B. No 307. W. 5.2.86.



Approved and handed
 over to the Public
 Works Department.

By order.

H. A. Stuart
 Asst. Secy.
 3.85.

Copy to Rep. H. Court 11/4

CURRENT NO. 1110
 JNC No 3140
 Judicial { 1885. } Department

No.
 14.4.85
 FROM
 THE REGISTRAR OF THE HIGH COURT
 OF JUDICATURE AT MADRAS,
 Appellate Side.

Dated 20 March } 1885
 Received

No. 920
 Enc: 5. Three
 Six Plans

Forwarding, approved,
 the plans, estimate &
 report received from the
 Dist. Juss, Tanjore, for
 constructing a Court-house
 for the Dist. Munsiff's
 Courts of Kumbaconam
 and Velunginam

To W for sanction -
 The only alteration that strikes
 me as desirable in this plan - if
 any at all - is in the
 raising of the lower story 6" or 8" at
 the expense of the upper. This, because
 the Court rooms & passages rooms down
 stairs are low in proportion to their
 length & breadth, & they ought to have
 more air space & ventilation than the
 rooms up stairs. Or without interfering
 with the upper rooms a foot might be
 taken off the basement, which is
 unusually high (10 ft.), & given to lower
 rooms.

CO.
 14.4.85

The arrangements proposed
 in plan have received the
 strong approval of the Dept.
 concerned, and may
 be carried out without
 modification.

In personal
 Paper sent 17.4.85
 15.4.85

Public Works Department, 1885-86.

Current No. 3140
 Letter No. 754
 Dated the 31st March 85
 From the Secy to the Public Works Dept.

NOTE OF REMARKS.

- As directed in G.O. No. 307 of the 5th Feb/84, S.E.VI. submit, through the Dist. S. Dept., the accompanying plans and estimate for constructing a combined Court-house for the District Munsiff of Kumbaconam and Velunginam at Kumbaconam in the Tanjore District. The estimate amounts to Rs. 33,640.
- The design submitted is of a double storied building of which each story is to be a Dist. Munsiff's court, and a comparison shows that the accommodation allowed each court is based on the standard plan sanctioned in G.O. No. 2294 of the 6th Sept/84.

947/6

Report on the esti-
-mate for construct-
-ing-

Acting Registrar
Appellate Side

End
Winnipeg, Manitoba

Moreover the District Judge request-
ed that the record room should be
accessible only through the Gunastak's
room; hence the arrangement of this
room had to be.

room for
Vakil's $22\frac{3}{4} \times 16$ is noted and the
Gunastak's room lengthened from
30 to 40 ft at the desire of the District
Judge

2. The Site has been
Selected by the District Judge
and a Compensation of Rs 1168
as settled by the collector is entered in
the Estimate. The soil is stated
to be Clay to a depth of 6 feet and
the depth of the foundations, i.e. 2 ft
Concrete and 3 feet masonry is
considered sufficient.

3. The rates are fair and
the Estimate is forwarded for Sanc-
tion through the District Judge
of Tanjore; a sum of Rs 2,000
is allotted for this building (Items
No 49 & 50 under Class A. works) in
the

the Budget for 1885/86. ^{9/12/85} p. 2
4. The work will be Comp
within $1\frac{1}{2}$ years from the date of
Sanction and allotment of
funds.

Supd Engineer 6th Circle
Trichinopoly 13th March/85.

M. M. H. C. S.
Superintending Engineer
6th Circle

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1885) Madras.

PUBLIC WORKS.

Dated April, 21st.

Recd.

Encl.

G.O., 21st April 1885, No. 947 W.

APRIL.

Combined Court-house for
the District Munsifs of
Kumbakonam and
Valangaman, Tanjore District
Estimate for —, sanctioned.

9. 10. 7.

6. Plans (sent
separately)

1. Estimate.

Property, room from 21' x 14' to 18' x 13 1/2'
Re. 10' room from 3 stories of 18' x 13 1/2' each
to 1 story of 18' x 13 1/2'

No. 1966.5.5

9/5/85

Report by the Superintending
Engineer II Circle on the Estimate
for Constructing District Munsifs
Court room at Kumbakonam
Tanjore District Rs 33640.

The Plan and Estimate
for the Combined District Munsifs
Court of Kumbakonam and Valan-
gaman were called for in G.O. No. 14307
dated 5th February 1884. The design
is based on the standard plan ap-
proved of in G.O. No. 2294-W dated
6th September 1879, with the exception
of the rooms as per margin the size
and arrangement of which have
been altered in consultation with
the District Judge, the period for
which District Munsifs are required
to keep the records and property in
their offices having been much
reduced since the publication of
the Standard design.

Morrison.

21st APRIL 1885, No. 947 W., PUBLIC WORKS.

No. 754, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

31st March 1885.

(Signed) H. A. STUART,
Acting Assistant Secretary.

ORDER—dated 21st April 1885, No. 947 W., Public Works.

The estimate, amounting to Rs. 33,640, for constructing a combined court-house for the district munsifs of Kumbakonam and Valangaman in the Tanjore district, is sanctioned.

2. A sum of Rs. 10,000 has been provided for the work in the Provincial budget of 1885-86.

3. This sanction has been registered as Provincial No. 19 W. of 1885-86, and classified as Civil Buildings, Original Works.

(True Extract.)

(Signed) J. SHAW-STEWART, Colonel, R.E.,
Secretary to Govt., P.W.D.

To the Superintending Engineer, VI Circle, with nine enclosures.
" Examiner, Public Works Accounts, with duplicate abstract estimate.
" Judicial Department.

Ed. A. Grubert.
Spars Copies

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers :—

No. 1966 T.J.

Report by the Superintending Engineer, VI Circle, on the estimate for constructing district munsifs' court-houses at Kumbakonam, Tanjore District, Rs. 33,640.

The plan and estimate for the combined district munsifs' court of Kumbakonam and Valangaman were called for in No. G.O. 307 W., dated 5th February 1884.

Property-room from 21' x 14' to 18' x 13½'.
Record-room from three storied of 13½' x 13½' each to one story of 18' x 13½'.

The design is based on the standard plan approved of in G.O. No. 2294 W., dated 6th September 1879, with the exception of the rooms as per margin, the size and arrangement of which have been altered in consultation with the district judge, the period for which district munsifs are required to keep the records and property in their offices having been much reduced since the publication of the standard design.

Moreover, the district judge requested that the record-room should be accessible only through the gumastah's room; hence the arrangement of this room had to be altered. A room for vakils, 22½ x 15, is added and the gumastah's room lengthened from 30 to 40 feet at the desire of the district judge.

2. The site has been selected by the district judge, and a compensation of Rs. 1,168, as settled by the Collector, is entered in the estimate. The soil is stated to be clay to a depth of 6 feet, and the depth of the foundation, i.e., 2 feet concrete and 3 feet masonry, is considered sufficient.

3. The rates are fair and the estimate is forwarded for sanction through the district judge of Tanjore. A sum of Rs 20,000 is allotted for this building (Items Nos. 49 and 50 under class A. Works) in the budget for 1885-86.

4. The work will be completed within one and-a-half years from the date of sanction and allotment of funds.

TRICHINOPOLY,
13th March 1885.

(Signed) H. R. MEAD, Lieut.-Col., R.E.,
Superintending Engineer, VI Circle.

From J. A. DAVIES, Esq., Acting Registrar of the High Court of Judicature at Madras, Appellate Side, to the Chief Secretary to Government, dated Madras, 20th March 1885, No. 920.

I am directed to forward, herewith, the plan (sent separately), estimate and report received from the district judge of Tanjore, with reference to G.O., dated 29th January 1884, No. 255, Judicial, for constructing a court-house for the district munsifs' courts of Kumbakonam and Valangaman, and to state that the plans appear excellent and have the approval of the High Court.

(1) Number of pages 24
(2) Date of repair 10.9.89
(3) Initials of the Referencer leg

TAMIL NADU ARCHIVES

GOVERNMENT OF TAMIL NADU

P.W. DEPARTMENT

G.O. No.	947-W	Press.
B.P. No.		Mis.
Dated	21-4-1885	198

Not to be folded or roughly handled.

3/40

Govt. of (1885) Madras.

PUBLIC WORKS.

Dated

22/4/85

Recd.

Encl.

G.O. 24 Apr 1885, No. 9474

Combined further
for the L. M. S. S.
Kumbakonam and
Valangaman;
Tanjore S.
Letter to the Government

5

Jan 24 1885

2. A sum of Rs 10,000

has been provided for the
work in the Provincial
Budget of 1885-86.

3. This sanction has
been registered as No. 19

W of 1885-86, and
classified as Civil Build-
ings, Original Works.

11/4

7 - 25/4
15 W

S.C. VI. Circle
with 9. enclos.
ex. P.W. accts.
with Supt. est. estimate
Ind. Dept.

29/4

Ar

Q. 15.4.85

947
12

N^o 747. W

13 & R
L. W. 1885

S. W. Department

Proceedings of the Madras Government

under date the 21st April/85

Read the following:-

Report by the S. G. II. Circle S. G. N^o 1966 T. J. of 13th March/85
Letter from the Registrar
of the High Court, Madras } " " 920 of 20th March/85
Orders thereon by the Judge S. G. " " 754 of 31st March/85.

Enrollment
S. G. N^o 350 W of 2-87.

The estimate amount =
34342
- ing/ to the 35,640 for con-
- structing a combined
court-house for the district
munsifs of Kumbakonam
and Valangaman in the
Tanjore District, is sanctioned.