[illegible] Encl. 7624

[illegible] of 1100 [illegible]

P.W.C. No. 7236

(19)

Rec'd: 17-9-86

Index: 4

No. 2582 Way 1st Oct. 1886

B

Ordered to be forwarded to the Govt. of India, in continuation of No. 2036 W dy 13 Augt 1886.

H.E. No. 2583 W dy 1st Oct/86

Forwarded.

Lee
30/9/86

Lee
30/9/86.

No. 2582/2583 Way 1st Octr/86

Vide Cw 7513.

B

Lt. V Cricco
Ch. Engr. for Irrgn.

Encl. 5/10. 1/10/86

Cw
18/9/86

awaiting reply to
3159 C & 18/9/86

Lee
21/9/86

From the General Superintendent, P.W. Stores
N° 574-S. 9th September 1886.

N° 78. E.W.

Encs. 4

Forwarded to the Chief Engineer, P.W.D. with the request that the supplemental estimate of English stores for 1887-88 may be submitted to the Secretary of State.

2. The estimate is for stores required for Irrigation works and is marked "Provincial" as the Examiner of P.W. Accounts has, in his letter N° 11-I, 3 the 8th Instant, suggested that in order to simplify accounts, all English stores, whether required for irrigation works or for roads and buildings, should, in future, be treated as chargeable to Provincial funds in the Stores and Store Accounts, the stores required for irrigation works being sold to them at cost price and their cost being adjusted in the Indian Accounts.

W Davison
for Chief Engineer for Irrgr.

Chepauk
15 Sept 1886.

3222 C. 22.9.86.
3161 C 18.9.86
2945 C. 4.8.86.
2884 C 23.8.86.
2821 C. 18.8.86.
2079 " 18.8.86.
2035-6 " 13.8.86
1893-4 " 27.7.86.
1786-7 " 20.7.86
1318 " 26.5.86.
202 " 25.1.86.
1942 " 9.8.84
960 " 20.10.82

1886

From
The General Supt. P. W. Stores
Madras

To
The Chief Engineer for Irrigation
Madras.

Encls: 1
P.W. 7236/86

Dated 9th } September 1886.

S. 574/86

Submits revised estimate, including the two steam derrick Cranes required for the Architectural Division.

Pacl. 762

P. W. Store Department,

No. 574-L

Madras, 9th September 1886.

From

The General Superintendent,
Public Works Stores,

To

The Chief Engineer for Irrigation
Madras.

Sir,

Enclosures-3 Estimates

With reference to Memo: No. 1624 dated 2d September 1886, I have the honor to submit a revised Estimate including the two Steam derrick Cranes required for the Ruckerkelly Division. I have closed the whole as "Provincial" and as the Estimate for Provincial Stores was forwarded to Government so long ago as the 12th July last, I have called this a "Supplemental Estimate."

I have the honor to be
Sir,
Your most obedient Servt
(Sd.) H. O'Connell
General Supt. P. W. Stores