No 1373 C 18.4.87 No 26 -1.86
B. No 858 W. 19.3.87 B No 2631 W 6-11.83
6. 3371 W " 3580 W

[6] P.W.C. No 5083

B. No 616 W 21-3.87

No 1828 W/7th July/87

M. 4.7.87

R. 6-7.87

13/7

No 1373 C 18.4.87 No 26 -1.86
B. No 8557 W 19.3.87 B No 2631 W 6-11.85
G.O. 3371 W 22.12.86 " 3589 W

[6] P.W.C No 5083

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the

READ the following

From the Cons: Archt. to Govt: P.E. No 1394 of 18th February 1887.

~~Superseded~~

The estimate amounting to Rs 4434 for laying down additional pipes for improving the water supply of the Chepak Park, is sanctioned for execution by the Madras Municipality, and the amount is allotted from the Provincial reserve with the Government.

2 This sanction has been registered as Provincial No W of 1886-87, and classified as Civil Buildings, Original Works.

WCW
21.2.87

To
The Cons: Archt: with one enclosure,
" Examr P.W. Accts with the dup: est.
Local & Municipal Dept.

Cu
21/2

Carried over	142	10	"	3200	9	2

C/No 1347

It was decided in Council that this Estimate should not be sanctioned. – Chepauk must get on without the pipe –

Jolt

22/2/87.

No. 412

Madras Municipality

Water Works Department.

Estimate of the probable cost for laying & Jointing a 4" line of pipes from 7" in Govt: house gate, & join to 7" near Senate house, also fixing stand pipes for flower plots as instructed by the Asst: Engr. D. P. W in charge of Chepauk.

Quantity	Particulars	Rate			Per	Amount			Total		
3720	Feet of 4" piping C. I.	"	12	6	Lft	2906	4	"			
1	7"×4" Branch C. I	9	"	"	Each	9	"	"			
1	Collar for 7" pipe	3	4	"	"	3	4	"			
1	4" Valve C. I	30	13	11	"	30	13	11			
1	Cover for Do	4	10	10	"	4	10	10			
66	Feet 2" piping W. I	"	10	6	Lft	43	5	"			
85	Do 1½" Do	"	7	6	"	39	13	6			
120	Do 1¼" Do	"	3	5	"	25	10	"			
20	Do 1" Do	"	2	4	"	2	14	8			
1	4"×2" Branch C I	3	14	4	Each	3	14	4			
1	2" stop Cock	14	10	8	"	14	10	8			
1	1½" Do	15	8	"	"	15	8	"			
3	1¼" Do	9	13	3	"	29	7	9			
4	1" Do for jets	6	8	7	"	26	2	4			
5	Covers for stop cocks	4	3	1	"	20	15	5			
1	2" ¼ Bend	1	4	"	"	1	4	"			
2	1½" Do	"	8	4	"	1	"	8			
6	1¼" Do	"	10	"	"	3	12	"			
1	1½"×1" Knee	1	2	"	"	1	2	"			
3	1¼"×1" Do	"	13	6	"	2	8	6			
1	1" Discharge Cock	3	13	10	"	3	13	10			
3	¾" Do	2	1	6	"	6	4	6			
1	1" Tee	1	"	"	"	1	"	"			
3	1"×¾" Tees	"	10	"	"	1	14	"			
3	2" Couplings	"	5	9	"	1	1	3			
3	1¼" Do	"	2	"	"	"	6	"	3200	9	2
	Excavation 3720'×3'×2½' = 1033 Cyds	"	2	"	Cyd.	129	2	"			
	Do 231'×2'×1½' = 28 "	"	2	"	"	3	8	"			
	Cutting 7" pipe & fixing branch	4	"	"	Eh	4	"	"			
	Fixing 1-4"×2" Branch	2	"	"	"	2	"	"			
	Do 1-4" Valve	4	"	"	"	4	"	"			
	Carried over					142	10	"	3200	9	2

Quantity	Particulars	Rate			Per	Amount			Total		
	Brought forward					142	10	„	3200	9	2
	Fixing 1 - 2" stop cock	1	„	„	Eh	1	„	„			
	Do 1 - 1½" Do	„	8	„	„	„	8	„			
	Do 3 - 1¼" Do	„	6	„	„	1	2	„			
	Do 4 - 1" Do	„	4	„	„	1	„	„			
	Boring & tapping a 1½" hole	2	„	„	„	2	„	„			
	Do 3 . 1¼" Do	2	„	„	„	6	„	„			
	Laying & jointing 1240 Lyds of 4" piping	„	6	„	Lyds	465	„	„			
	Do 22 „ 2" Do	„	4	„	„	5	8	„			
	Do 28 „ 1½" Do	„	3	„	„	5	4	„			
	Do 40 „ 1¼" Do	„	2	6	„	6	4	„			
	Do 7 „ 1" Do	„	2	„	„	„	14	„			
6	Cuts & screws on 2" & 1½" piping	„	14	„	„	5	4	„			
10	Do 1¼" & 1" Do	„	9	„	„	5	10				
4	Copper jets 5/-	5	„	„	„	20	„	„			
	Masonry for 1 - 4" Valve	6	„	„		6	„	„			
	Do for 1 - 2" stop cock	3	„	„		3	„	„			
	Do for 1 - 1½" Do	2	„	„		2	„	„			
	Do for 3 - 1¼ Do	2	„	„		6	„	„	685	„	„
	5% on materials to cover store charges								160	„	6
	10% Do & labour for supervision								388	8	11
	Total Rupees								4432	2	7

Sgd: J. A. Jones
Vice President.

(True copy)

Offg: Consulting Architect
to Government.

Estimate No. 59 of 1886-87

Financial Head— Provincial

Budget Head— Mis: Public Improvements

Departmental Head— Original work

Main Head— Water supply

Sub-Head—

Project of which the work forms part—

Section—

Name of Work— Laying & jointing a 6" line of pipes from Govt. House Entrance on Mount Road to near Senate House for improving water supply of the Chepauk Park.

Amount of Estimate— Rupees Four thousand four hundred & thirty four.

To be carried out by— Madras Municipality

REFERENCES.

Original

Reference to Madras P. W. D Code.

Paras. 1074 to 1076.

P. W. D. Form.
No. M 203.

Circle.

Division—

W. 2

Taluk—

W. 1347/57

ESTIMATE FORM—Wrapper or Outer-sheet.

Estimate for* Laying & jointing a 4" line of pipe from Govt: House Entrance on Bet: Rd: to near Senate House for improving water supply of the Chepak Part

Amount of Estimate, Rs. 4434/-

Detailed Estimate, No. 59 of 1886-87.

* Here enter name and description of work in full.

Madras Municipality

Water Works Department.

Estimate of the probable cost for laying & jointing a 4" line of pipes from 7" in Govt: house gate, & join to 7" near Senate house also fixing stand pipes for flower plots as instructed by the Asst: Engineer D. P. W. in Charge of Chepauk

Quantity	Particulars	Rate			Per	Amount			Total		
3720	Feet of 4" piping C. I	"	12	6	L ft	2906	4	"			
1	7"×4" Branch C. I	9	"	"	Each	9	"	"			
1	Collar for 7" pipe	3	4	"	"	3	4	"			
1	4" Valve C. I	30	13	11	"	30	13	11			
1	Cover for Do	4	10	10	"	4	10	10			
66	Feet 2" piping W. I	"	10	6	L ft	43	5	"			
85	Do 1½" Do	"	7	6	"	39	13	6			
120	Do 1¼" Do	"	3	5	"	25	10	"			
20	Do 1" Do	"	2	4	"	2	14	8			
1	4"×2" Branch C I	3	14	4	Each	3	14	4			
1	2" stop Cock	14	10	8	"	14	10	8			
1	1½" Do	15	8	"	"	15	8	"			
13	1¼" Do	9	13	3	"	29	7	9			
4	1" Do for jets	6	8	7	"	26	2	4			
5	Covers for stop cocks	4	3	1	"	20	15	5			
1	2¼ Bend	1	4	"	"	1	4	"			
2	1½" Do	"	8	4	"	1	"	8			
6	1¼" Do	"	10	"	"	3	12	"			
1	1½"×1" Knee	1	2	"	"	1	2	"			
3	1¼"×1 Do	"	13	6	"	2	8	6			
1	1" Discharge cock	3	13	10	"	3	13	10			
3	¾" Do	2	1	6	"	6	4	6			
1	1" Tee	1	"	"	"	1	"	"			
3	1"×¾" Tees	"	10	"	"	1	14	"			
3	2" Couplings	"	5	9	"	1	1	3			
3	1¼" Do	"	2	"	"	"	6	"	3200	9	2
		Carried over							3200	9	2

Quantity	Particulars	Rate			Per	Amount			Total		
	Brought forward								3200	9	2
	Excavation 3720 × 3 × 2½ = 1033 Cyds.	"	2	"	Cyds	129	2	"			
	Do 251 × 2 × 1½" = 28 "	"	2	"	"	3	8	"			
	Cutting 7" pipe & fixing branch	4	"	"	Each	4	"	"			
	Fixing 1 - 4" × 2 Branch	2	"	"	"	2	"	"			
	Do 1 - 4" Valve	4	"	"	"	4	"	"			
	Do 1 . 2" stop Cock	1	"	"	"	1	"	"			
	Do 1 - 1½" Do	"	8	"	"	"	8	"			
	Do 3 - 1¼ Do	"	6	"	"	1	2	"			
	Do 4 - 1" Do	"	4	"	"	1	"	"			
	Boring & tapping a 1½" hole	2	"	"	"	2	"	"			
	Do 3 . 1¼" do	2	"	"	"	6	"	"			
	Laying & jointing 1240 Lyds of 4" piping	"	6	"	Lyds	465	"	"			
	Do 22 Lyds of 2" Do	"	4	"	"	5	"	"			
	Do 28 " of 1½" Do	"	3	"	"	5	4	"			
	Do 40 " of 1¼ Do	"	2	6	"	6	4	"			
	Do 7 " of 1" Do	"	2	"	"	"	14	"			
6	Cuts & Screws on 2" & 1½" piping	"	14	"	"	5	4	"			
10	Do 1¼" & 1" Do	"	9	"	"	5	10	"			
4	Copper jets 5/-	5	"	"	"	20	"	"			
	Masonry for 1 . 4" Valve	6	"	"		6	"	"			
	Do for 1 . 2" stop Cock	3	"	"		3	"	"			
	Do for 1 . 1½" Do	2	"	"		2	"	"			
	Do for 3 . 1¼" Do	2	"	"		6	"	"	685	"	
	5% on Materials to cover store Charges								160		
	10% Do & labour for Supervision								388	8	11
	Total Rupees								4432	2	7

Sigd. J. A. Jones
Vice President

(True Copy)

Offg: Consulting Architect
to Government.

Estimate No. 59 of 1886-87

Financial Head— Provincial

Budget Head— Mis: Public Improvements

Departmental Head— Original work

Main Head— Water Supply.

Sub-Head—

Project of which the work forms part—

Section—

Name of Work— Laying & jointing a 4" line of pipes from Govt: Hous Entrance on Mount Road to near Senate House for improvin water supply of the Chepak Park.

Amount of Estimate— Rupees Four thousand four hundred & thirty four

To be carried out by— Madras Municipality.

REFERENCES.

Reference to Madras P. W. D. Code.
Paras. 1074 to 1076.

Duplicate

P. W. D. Form.
No. M 203.

Circle.

Division—

Taluk—

Gr 1
PW: 1347/
/87

ESTIMATE FORM—Wrapper or Outer-sheet.

Estimate for* Laying & jointing a 4" line of pipes from Govt: House Entrance on Mt: Road to near Senate House for improving the water supply of the Chepauk Park.

Amount of Estimate, Rs. 4434

Detailed Estimate, No. 59 of 1886-87.

* Here enter name and description of work in full.

MADRAS MUNICIPALITY

P. W. D.

Consulting Architect's Office,
Chepauk, Madras,
18th February 1887

No 1394

From
J. W. Brassington Esqr.
Offg. The Consulting Architect
to the Government of Madras,

To

The Chief Engineer
Public Works Department.

Sir,

Enclosure.

1 Estimate in duplicate

+ with Clr. 1266 sent to CAW of 15/2 asking what sums can be spent in 85-86.

With reference to your Memo: No 482 C, dated the 9th Instant, I have the honor to submit for approval and sanction an Estimate, amounting to Rs 4434 for laying an extra feeder from the main pipe near Government House Entrance gates, on the Mount Road, to the supply pipes of the Chepauk Park.

2. At present the system of water supply is fed from the main pipe, at Pycrofts Road, the South boundary of the Park. Branches are laid to the fishing village on the South side, and to the Presidency College, Government Agents Office, P. W. D. Office, College of Engineering, Principals Quarters. Revenue Board

Board Buildings, Cricket Pavilion and adjacent grounds, Senate House and Marine villa, but by the time the water flows to the latter places it is nearly exhausted and great difficulty is experienced in watering the plants in consequence, and even in obtaining water for drinking purposes.

3. The Estimate was prepared by the Municipal authorities more than a year ago, but as funds were not then available it was not submitted.

4. After the branch was taken to the fishing village the difficulty increased. I would strongly urge the necessity of making the additional connection. The work will be executed by the Municipality and completed within the current official year if funds are provided immediately.

I have the honor to be
Sir
Your Most Obedient Servant

J W Brassington

Offg: Consulting Architect
to Government.

MADRAS MUNICIPALITY

P.W.C. No. 1347 ✓

Public Works Department.

~~The Hon P. R. [illegible]~~

B. No. 616 W d/ 1st March /87

B

From

THE CONSULTING ARCHITECT
TO THE GOVERNMENT OF MADRAS,

To

The Chief Engineer
P. W. D.

The Government are unable to sanction this estimate. The Existing supply of water must suffice for the present.

No. 1394.

Dated 18th February 1887
Received 19 - 2 - 87

B. No. 616 W d/ 1 - 3 - 87

Cr

Jn
22/2/87

[illegible]
1/3/87

1/3

No. OF ENCLOSURES. (2)

Subject.

Submits an Estimate amounting to Rs 4434 for an additional line of piping from the main pipe at the Mount Road to Chepauk.

With order

C.A. to Govt ✓
Cr. 24.2.87
28.2.87

D
2/3

Gen
1/3
3/3

MADRAS MUNICIPALITY.

Water Works Department.

Plumber's Estimate.

1

For ~~House~~ Stable service connection, ~~extension or alteration~~ as per application for ~~House No.~~ The Revenue Board Stables in Chepauk Grounds ~~Street~~ Division.

Quantity.	Particulars.	Rate. Rs.	A.	P.	Per.	Amount. Rs.	A.	P.	Total. Rs.	A.	P
1550 ft	3" Cast Iron socket & Spigot piping	1	"	"	ft	1550	"	"	1550	"	"
one	1/8 3" Bend from Main Connection or branch	4	"	"	ea.	4	"	"	4	"	"
one	3" to 2" Reducing piece	1	8	"	ea.	1	8	"	1	8	"
	Excavating laying & jointing & Filling in the Earthwork for above	"	4	"	ft	387	8	"	387	8	"
1453 ft	2" Wrought iron piping with Couplings	"	8	"	ft	727	8	"	727	8	"
one	Branch pipe at Flower bed 35 ft × 1¼" dia	"	4	"	ft	8	12	"	8	12	"
one	Reducing Tee 2" to 1¼" for above	2	"	"	ea	2	"	"	2	"	"
	Carried Forward Total...					2681	4	"	2681	4	"

MUNICIPAL WORK AT FIXED CHARGES.		
Excavation in roadway		
For boring, tapping and cutting		
For fixing saddle or branch		
Do. valves		
Do. stop cocks		
Laying and jointing cutting and screwing service pipes ...		
Building up valves or stop cocks and fixing cover... ...		
5% for supervision		
Total...		

Payable to Revenue Department, Municipality.

MADRAS,
188. } Sanctioned.

Rev. 4526 (8)

Vice-President, P. W.

Licensed Plumber.
J. M. Gorham

MADRAS MUNICIPALITY.

2

Water Works Department.

Plumber's Estimate.

Continued

For ~~House~~ Stable service connection, ~~extension or alteration~~ as per application for The Revenue Board Stables

~~House No.~~ in Chepauk Grounds ~~Street~~ Division.

Quantity.	Particulars.	Rate.			Per.	Amount.			Total.		
		Rs.	A.	P.		Rs.	A.	P.	Rs.	A.	P.
	Brought forward.					2681	4	..	2681	4	..
Two	Bends 1¼"	0	12	..	ea	1	8	..	1	8	..
One	Reducing Socket 1¼" to 1"	..	6	..	..	..	6	..	..	6	..
One	Discharge Cock Brass Bib 1"	3	8	..	..	3	8	..	3	8	..
One	Branch pipe from 2" Main to Tank (near Stables) 10ft	..	8	..	ft	5	..	..	5	..	..
One	2" Galv iron Discharge Cock with handle	8	..	..	ea	8	..	..	8	..	..
One	2" to 1¼" reducing Socket at stable entrance	..	8	..	ea	..	8	..	..	8	..
	Excavating, laying & jointing, cutting & screwing where necessary & fitting in Earthwork for above piping (1500ft) —	..	3	..	ft	281	4	..	281	4	..
	Carried Forward Total...					2981	6	..	2981	6	..

MUNICIPAL WORK AT FIXED CHARGES.											
Excavation in roadway											
For boring, tapping and cutting											
For fixing saddle or branch											
Do. valves											
Do. stop cocks											
Laying and jointing cutting and screwing service pipes ...											
Building up valves or stop cocks and fixing cover...											
2% for supervision											
Total...											

Payable to Revenue Department, Municipality.

MADRAS, } Sanctioned.
188. }

Vice-President, P. W.

Licensed Plumber.
W E Gorham

CW487/18

MADRAS MUNICIPALITY.

3

Continued.

Water Works Department.

Plumber's Estimate.

For ~~House~~ Stable service connection, extension or alteration as per application for the Revenue Board Stables

~~House No.~~ in Chepauk Grounds ~~Street~~ Division.

Quantity.	Particulars.	Rate. Rs.	A.	P.	Per.	Amount. Rs.	A.	P.	Total. Rs.	A.	P.
	Brought forward					2981	6	"	2981	6	"
156 ft	Wrought iron piping 1¼" for stable yard	"	4	"	ft	39	"	"	39	"	"
3	Tee pieces 1¼"										
5	Bends 1¼	"	12	"	ea	6	"	"	6	"	"
2	Couplings, reducing 1¼ to 1	"	6	"	ea	"	12	"	"	12	"
2	Discharge Cocks 1" Brass	3	"	"	ea	6	"	"	6	"	"
6	Staples for fixing piping to wall	"	8	"	lot	"	8	"	"	8	"
	Supervision 10%					37	8	"	37	8	"
	Cart Coolie & Bandy hire					100	"	"	100	"	"
	Total...					Rs. 3171	2	"	3171	2	"

MUNICIPAL WORK AT FIXED CHARGES.										
Excavation in roadway										
For boring, tapping and cutting										
For fixing saddle or branch										
Do. valves										
Do. stop cocks										
Laying and jointing cutting and screwing service pipes										
Building up valves or stop cocks and fixing cover...										
2% for supervision										
Total...										

Payable to Revenue Department, Municipality.

MADRAS,
188. } Sanctioned.

Vice-President, P. W.

Licensed Plumber.
W. H. Gorham

No. 3

PW 4871/87

4

21/8

MADRAS MUNICIPALITY.

APPLICATION FOR SUPPLY OF WATER.

To

THE VICE-PRESIDENT,
P. W. Department.
(Through the Assistant Engineer, Water Works.)

Sir,

I hereby apply to have water laid on to ~~my premises~~ the Revenue Board Stables situated ~~at No.~~ in the Chepauk Ground ~~Street~~ in the ______ Division for ____________ purposes.

I undertake to pay for any excess supply of water over the amount allowed free for domestic purposes used, according to the rates that may from time to time be authorized.

I hereby agree to allow any person connected with the Water Works or the Municipal Commissioners' Office to inspect at any time the aforesaid premises for purposes connected with the works or authorized by the Municipal Act.

On ceasing to occupy the premises, I will give notice to the Municipal Commissioners to remove the connection from my name.

I beg to state that I have engaged the Licensed Plumber named J E Gorham to execute this work, and I herewith forward the estimate.

I further agree to comply with the Bye-Laws and other Rules which the Commissioners or President of the Municipal Commission may promulgate from time to time.

I have the honor to be,
Sir,
Your most obedient servant,

MADRAS,
188 .

The owner has signed in my presence.

J E Gorham
Licensed Plumber.

2
Rev. 4526/87

that the Chepauk park authorities wish for good water near the stables for the plants there and would be ready to pay some part of the estimate. Under these circumstances

The application is recommended for sanction. Amount of accompanying estimate Rs.__________

Assistant Engineer, W. W.

Application and Estimate sanctioned.

Vice-President, P. W.

Received from the applicant the sum of Rs.*__________being the amount of fees for opening road and carrying out work up to stop-cock and for supervision.

To the Vice-President, P. W.

Revenue Vice-President.

VICE-PRESIDENT'S ORDER.

The work may be proceeded with,

To Assistant Engineer, W. W.

Vice-President, P. W.

---

* This amount will be entered by Assistant Engineer and Vice-President, Public Works.

No.

Report from Overseer of________Division.

Division	
Locality	
Street	
Door No.	
Owner or Applicant	
Plumber	
Nature of Work	
Estimated Cost	
Sizes of Piping used	
Number of Discharge Cocks fixed ...	
Total Number of Discharge Cocks in these Premises.	
Date work by Plumber was begun ...	
Date completed	
Average Discharge of Water with all Taps open per hour 7 A. M.	
Do. noon ...	
For what purpose water is to be used...	

I do hereby certify that the foregoing information is correctly given, and that I have filled in this report after personal inspection of the work.

Overseer.

Su: 2
PW4871/87

Proceedings of the Board of Revenue

(Land Revenue),

Dated 7th June 1887.

No. 1166 Mis.

~~Read~~ ———

J. H. Garstin Esqre C.S.I.
W. S. Whiteside Esqre

Resolution

There has been considerable difficulty during the last two months in the stables belonging to the Board of Revenue regarding the water supply and now all the fresh water has dried up and the horse keepers are compelled to water the horses with water from a tank which is fed by leakage from the Canal. That water is, of course, abominably unwholesome. The enclosed estimate for laying on Red Hills' water to the stables, has been prepared by Messrs Oakes and Co for Rs 3140. The Board believe that the Chepauk park authorities wish for good water near the stables for the plants there and would be ready to pay some part of the estimate. Under these

circumstances

circumstances they submit the estimate to Government and request that it may, if possible, be sanctioned from Provincial Funds, part of the cost being met from the allotment for the maintenance of the Park. One of the horses belonging to the 3rd Member of the Board recently almost died from an attack brought on by drinking the brackish water which is all that is now available.

(True Extract)

W Kimmrell

Acting Secretary.

No: 1
PW4871/8

To

The Secretary to Government R.D.
with Estimate

B. No 616 W d/ 1-3.87

23 JUN 87

Endorsement No. 3512.

Transferred to the Public Works Department

Frederick Price
Ag Secretary.

Ootacamund 17th June 1887.

O.A. 156 VI
M. 23.6.87

Resubmitted to G. 29.6.87 R. 6.7.87

P.W.C. No. 4071 W

Revenue 1887. Deptt

Board of Revenue.

MADRAS.

(Land Revenue)
10 JUN 87
REVENUE DEPARTMENT

R. 4526

To

The Secretary to Government
R. 29.6.87
Revenue Department.

Rd 10 June. Enc: 25

Proceedings, dated 7th June 1887.
No. 1166 Mis.

Subject.

Submg. for the sanction of Govt: estimate for laying on water pipes to the Revenue Board stables in the Chepauk park.

Endorsement

4871.

With reference to this estimate which is submitted for orders please see G.O. 616. W. d/ 1.3.87 in which Govt declined to sanction an estimate for additional pipes for the Chepauk park. There is no money available.

FB

28/6/87.

Send to W – the difficulty is only felt during the dry season, and as there is no money available I do not see how the work can be sanctioned.

28.6.87

W

916

Public Works Department.

Public Works Department.

Current No. 4871
Letter No. 3512
Dated the 17th June/87
From the Ag: Secy: Revenue Deptt

NOTE OF REMARKS.

The Estimate under review amounting to Rs 3170 is for laying on the Red Hills water to the Stables of the Office of the Board of Revenue.

In the Board's Resolution No 1168 the d/7th June 1887 it is stated "that the Chepauk authorities wish for good water near the Stables for the plants there and would be ready to pay some part of the Est:-

An Estimate for an additional line of pipes was submitted by the Consulting Architect on the

O.A. 156.VI
M. 23.6.87

O.29.6.87 R.6.7.87

Endorsement

O.29.6.87 R.6.7.87

B. No 616 W d/ 1-3.87

18th Feby: last ditto his letter No. 1394 but Govt: in GO No 616 W d/ 1st March/87 declined to sanction it –

There is no data of this kind in the Office to check the rates –

28/6/87

PUBLIC WORKS DEPARTMENT.

B/

No. 1828W

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 7th July/87

READ the following

Pro. of the Bd of Rev. No 1166 Mis d/ 7.6.87.
Endt in the Rev. Dept. " 3512 d/ 17.6.87.

The Govt: regret that they are unable to provide funds to carry out this estimate. It is understood that pipe water is available within a few hundred yards of the Rev. Bd's Offices.

To the Rev. Dept. ✓ d/ 8/7

6.7.87

4/7/87