Number of Pages : / 6
Dt. of inspn. 8.3.89
bus

P. W. D

G. O. No 25 I/W
of 28.9.1887

VS

28TH SEPTEMBER 1887, No. 2571 W., PUBLIC WORKS. 2571/1

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers :—

Proceedings of the Board of Revenue (Land Revenue), dated 5th August 1887, No. 411.

THE HON. W. S. WHITESIDE.

Read—the following letter from F. A. NICHOLSON, Esq., Acting Collector of Anantapur, to the Secretary to the Commissioners of Land Revenue, dated 12th July 1887, No. 438 :—

At the request of the Superintending Engineer, Bellary, I have the honor to forward herewith, duly countersigned, the marginally-noted papers, being the revised plans and estimates, for Rs. 64,290, for the new Collector's office, for transmission to Government for sanction.

1. Detailed estimate and specification.
2. Abstract estimate.
3. Comparative statement.
4. Revised plan.
5. Superintending Engineer's report.

Reference on the above, dated 18th July 1887.

The revised plan received with the foregoing letter has not been countersigned as reported by the Collector. It is accordingly returned for countersignature and retransmission to this office.

(Signed) M. HAMMICK,
Acting Secretary.

Read—the following letter from F. A. NICHOLSON, Esq., Acting Collector of Anantapur, to the Secretary to the Commissioners of Land Revenue, dated 21st July 1887, No. 468 :—

In reply to Board's reference on General Register No. 1428 of 1887, I have the honor to return, duly countersigned by me, the revised plan received therewith.

Resolution—dated 5th August 1887, No. 411.

The revised plan and estimates, for Rs. 64,290, for constructing a new office for the Collector, are submitted for the sanction of Government. The increase in the revised over the original estimate amounts to Rs. 9,290; and it is chiefly due (1) to certain deviations made from the original estimate, (2) to extra work ordered while the building was in progress, and (3) to certain inaccuracies and omissions as explained by the Superintending Engineer in his report accompanying.

(True Copies and Extract.)

(Signed) M. HAMMICK,
Acting Secretary.

Mis. No. 5343, Revenue.

Transferred to the Public Works Department.

OOTACAMUND,
6th September 1887.

(Signed) J. F. PRICE,
Ag. Secretary to Government.

ORDER—dated 28th September 1887, No. 2571 W., Public Works.

The revised estimate, amounting to Rs. 64,290, for constructing a Collector's office at Anantapur, is sanctioned in supersession of the estimate of Rs. 55,000 sanctioned in G.O., No. 3498 W., dated 6th December 1883.

2. The Superintending Engineer, III Circle, will furnish the Examiner of Public Works Accounts with a copy of the general abstract estimate.

3. This sanction has been registered as Provincial, No. 97 W. of 1887-88, and classified as Civil Buildings, Original Works.

(True Extract.)

Captain, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle, with six enclosures.
" Examiner, Public Works Accounts.
" Revenue Department.

E. J.

Exd. J. Moses.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1887) Madras.

PUBLIC WORKS.

Dated September, 28th.

Recd. *Encl.*

G.O., 28th Sept. 1887, No. 2571 W.

SEPTEMBER.

Collector's Office at Anantapur

Revised estimate for constructing a —, sanctioned with remarks.

21

25/3

PROCEEDINGS OF THE BOARD OF REVENUE
(LAND REVENUE).

THE HON. W. S. WHITESIDE.

READ—the following letter from F. A. NICHOLSON, Esq., Acting Collector of Anantapur, to the Secretary to the Commissioners of Land Revenue, dated 12th July 1887, No. 438 :—

At the request of the Superintending Engineer, Bellary, I have the honor to forward, herewith, duly countersigned, the marginally-noted papers, being the revised plans and estimates, for Rs. 64,290, for the new Collector's office, for transmission to Government for sanction.

1. Detailed estimate and specification.
2. Abstract estimate.
3. Comparative statement.
4. Revised plan.
5. Superintending Engineer's report.

Reference on the above, dated 18th July 1887.

The revised plan received with the foregoing letter has not been countersigned as reported by the Collector. It is accordingly returned for countersignature and retransmission to this office.

(Signed) M. HAMMICK,
Acting Secretary.

To the Collector of Anantapur, with plan to be returned.

READ—the following letter from F. A. NICHOLSON, Esq., Acting Collector of Anantapur, to the Secretary to the Commissioners of Land Revenue, dated 21st July 1887, No. 468 :—

In reply to Board's reference on General Register No. 1428 of 1887, I have the honor to return, duly countersigned by me, the revised plan received therewith.

RESOLUTION—dated 5th August 1887, No. 411.

The revised plan and estimates, for Rs. 64,290, for constructing a new office for the Collector, are submitted for the sanction of Government. The increase in the revised over the original estimate amounts to Rs. 9,290, and it is chiefly due (1) to certain deviations made from the original estimate, (2) to extra work ordered while the building was in progress, and (3) to certain inaccuracies and omissions as explained by the Superintending Engineer in his report accompanying.

(True Copies and Extract.)

(Signed) M. HAMMICK,
Acting Secretary.

To the Secretary to Government, Revenue Department,
with five enclosures, in original, to be returned.

Copy to the Collector of Anantapur.

Exd. E. Fernandez.

P.W.C. No 7159

10 SEP 87

REVENUE DEPARTMENT.

1887.

Board of Revenue
(Land Revenue),
MADRAS.

C No 6683.

G.O. Mis No 5343

Transferred to the
P.W. Department.

Ag Secy to Govt

[illegible]
6th September 1887

Printed August 16th.

Rd 18th.

12-9-87

Proceedings, 5th August 1887, No. 411.

G.O. 3149 W. 6.12.83
" 3185 W. 12-11.83
" 2635 W. 19.9.83
" 2532 W. 10.9.83
" 46 W. 8.1.83

Submitting to Government, for sanction, with remarks, revised plan and estimates relating to the new *Collector's office* at Anantapur.

Recorded 22.9.87 [illegible]

25714

Public Works Department.

Current No. 7159

Letter No. 5343

Dated the 6th September 1887

From the Secy to Govt Revenue Depp

NOTE OF REMARKS.

1. The accompanying revised estimate [illegible] for [illegible]structing the Collector's Office at Anantapur.

The amount of the revised estimate is [illegible] and is divided as follows —

	Rs
(a) Collector's office lower story	29,770
Do upper story	22,40[illegible]
(c) Printing office lower story	[illegible]
(d) Do upper story	2,053
(e) Latrine	1,098
(f) Well	405
(g) Addl for store shed	635
Total Rupees	64,290

or Rs 9,290 in excess of the original estimate Rs 55,000

Rs 55,000 Sanctioned in G.O. No 3498 W, of 6th Decr/83

2. The cause of excess of Rs 9290 is due to deviations from the original design, to extra work ordered while the work was in progress, and to inaccuracies and omissions in the origl. estim. [illegible] explained [illegible] They will also be found in de[illegible] in the accompan[illegible] [illegible] and in the [illegible] rep[illegible] "the" Statement

Collectors Office Lower story

Deviations. Pucka, terrace substituted [illegible] the light [illegible] [illegible] which was considered unsuitable. Ground arches provided, for Verandah roofs in place of the terraced roof. The dimensions of doors + windows altered from 4'x8' into 4'-8" x 8'-8" and the diam. of the glazed windows altered from 4' to 4'-8".

No allowance was made in the origl. estimate for concrete under foundations which is now allowed. Chisel dressed string course and chisel dressed corners & edges were introduced to give a neat appearance to the building.

The excess on the item "Hammer dressed stone in chunam" and on certain other items is due to errors in the original estimate.

The omissions were flooring to treasury and glazed windows and ventilators to towers.

Collector's office Upper story.

4. The pillars of strong room

room were ordered to be built up to support the room in the upper story which rendered cutstone work necessary. Circular arches were built over doors and windows in place of flat arch work and the dimensions of doors &c altered for the lower story. The upper floor of the Strong room was provided with Cuddapah slabs. The upper Verandah floor was also provided with Cuddapah slabs and chisel dressed corner and edges were introduced. Coping to parapet dismantled owing to substitution of iron railings provided to Verandahs was executed at a cost of Rs 109.

Excess occurred on the items "hammer dressed stone in chunam" and "terrace" owing to errors in the original estimate. Bressummers & eave boards were left out in the origl. estimate in calculating the wood-work for roofing and now provided for 86 cft. of Venteak for Verandah Joists. Slabs under beams, chisel dressed string course and wood oiling were also omitted.

The Staircase actually cost 100 Rs more than the estimated amount.

Printing Office lower story.

5. Foundations were laid on a bed of concrete. Brick & Stone archwork

were

were substituted for entire cutstone work. Pucka terrace was provided in place of light terrace considered unsuitable. The item flooring with Cuddapah slabs exceeded owing to error in the origl estimate. The excess of Rs 239 on the printing Office upperstory and of Rs 278 on public latrine is due to similar alterations &c.

6. The statement embodied in the report shows the items on which deviations &c occurred and their cost.

7. The specification also is submitted.

8. The rates are fair.

9. The plan, estimate and the Comparative Statement have been countersigned by the Ag Collector and approved in the Revenue Department.

20.9.87.

The revised Estimate may be sanctioned

MCR
21.9.87

B/R
Works

PUBLIC WORKS DEPARTMENT.

No 257/W

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 28th Septr/87.

READ the following

Proceedings of the Board of Revenue. H.E. No. 411 d/5th August 1887
Endorsement by the Revenue Department. H.E. No. 5343 Mis: d/6th September 1887

The revised estimate amounting to Rs. 64,290, for constructing a Collector's office at Anantapur, is sanctioned in supersession of the estimate of Rs. 55,000 sanctioned in G.O. No. 3498 W dated 6th December 1883.

2. The Supdg. Engineer III Circle will furnish the Examiner of P.W. Accounts with a copy of the general abstract estimate.

3. This sanction has been registered as Provincial No. 97 W of 1887-88, and classified as Civil Buildings, Original Works.

MCR
22.9.87

The Supdg. Engr III Circle with 6 encls.
" Examiner of P.W. Accounts
" Revenue Department.
E. J.

23/9/87

Cm. 398
87.R.28.9.8

7159

Govt. of (1887) Madras

PUBLIC WORKS.

2/11/9

Dated

Recd. Encl.

G.O. 28/9/1887. No. 2571 W.

Collector's office at Anantapur

Revised estimate for constructing a — sanctioned with remarks.

65/5