

No. of Pages 18
Date of repairs April 1987
Initials of reference
lms

Tamil Nadu Archives
Government of Tamil Nadu

Public Works Department

No. 3236 W dated 28-11-1887

Am
4/5/88

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Military Works.

READ—the following letter from Brigadier-General E. FAUNCE, Quartermaster-General, to the Secretary to Government, Military Department, dated Ootacamund, 11th November 1887, No. 4381 A :—

I have the honor, by order, to forward, for sanction and transfer to the Public Works Department for disposal, the estimate, plans, &c., below-mentioned, which have been approved by the Commander-in-Chief. The plans and estimate have been countersigned.

Estimate, amounting to Rs. 15,537, for constructing a new gun-shed for the G-2nd Royal Artillery at Bellary, with report and plan.

ENCLOSURE.

REPORT to accompany estimate for constructing a gun-shed for G. 2nd Royal Artillery at Bellary as per standard design accompaniment to G.O., No. 2576, dated 10th October 1871, with modifications.

Amount of Estimate, Rs. 15,537.

This estimate has been prepared at the request of the Military authorities. The new gun-shed is intended to replace the one now in use, which was, I believe, condemned some years back.

2. It will be observed that the accommodation provided is in excess of that shown on the standard plan. The extra compartments were said to be necessary by the Officer Commanding G-2nd Royal Artillery, whom I was directed to consult regarding the accommodation required.

3. The site has been chosen by a standing barrack committee. A drain runs rather close to the building, but this could easily be diverted.

4. Nothing has been allowed in the estimate for value of materials belonging to old gun-shed, as the new work will be finished before the old is pulled down; it will not be possible to utilise any of the old materials for the new building, and if put up to auction they will fetch very little.

BELLARY,
26th October 1887.

(Signed) A. H. GARRET,
Executive Engineer, Bellary Division.

No. 7088, Military.

Approved, and transferred to the Public Works Department for disposal.

(By Order.)

FORT ST. GEORGE,
15th November 1887.

(Signed) A. KENNEY-HERBERT, Brigdr.-Genl.,
Secretary to Government.

ORDER—dated 28th November 1887, No. 3236 W., Public Works.

The estimate, amounting to Rs. 15,537, for constructing a new gun-shed for the Royal Artillery at Bellary, is sanctioned.

2. An allotment of Rs. 3,970 has been made for expenditure on the work during the current official year.

3. The accommodation provided in the plan is in excess of that allowed in the standard design of 1871 by five compartments; and His Excellency the Commander-in-Chief will be requested, in the Military Department, to report whether, in his opinion, the question of issuing a revised standard plan should be submitted to the Government of India for consideration.

4. This sanction has been registered as Imperial, No. 53 W. of 1887-88, and classified as Military, Original Works.

(True Extract.)

Captain, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle, with five enclosures.
" Examiner, Public Works Accounts, with duplicate abstract estimate.
" Military Department.

Exd. E. Fernandez.
Spare Copies

2
3236

BUILDINGS AND ROADS.
MILITARY WORKS.

Govt. of 1887 Madras.

PUBLIC WORKS.

Dated November, 28th.

Recd.

Encl.

G.O., 28th Nov. 1887, No. 3236 W.

NOVEMBER.

Gun-shed for the Royal
Artillery at Bellary

Estimate of Rs. 15,537 for constructing
a new —, sanctioned with remarks.

Report to accompany Estimate for
constructing a Gun shed for G./2 Royal Artillery
at Bellary as per Standard design accompanying
to G.O. No. 2576 d/10th October, 1871 with modifications.

Amount of Estimate Rs. 15,537

This Estimate has been prepared at the
request of the Military Authorities. The new Gun
Shed is intended to replace the one now in use which
was I believe condemned some years back.

It will be observed that the accommodation
provided is in excess of that shown on the Standard
plan. The extra compartments were said to be neces-
sary by the Officer Commanding G./2. Royal
Artillery whom I was directed to consult regarding
the accommodation required.

The site has been chosen by a Standing Barracks
Committee. A drain runs rather close to the
building, but this could easily be diverted.

Nothing has been allowed in the Estimate
for value of materials belonging to old Gun shed,
as the new work will be finished before the old is
pulled down; it will not be possible to utilize any
of the old materials for the new building, and
if

if put up to auction they will fetch very little.

Executive Engineer's Office
Bellary 25th Nov. 1887.

Art. Faunce P.W. Engr
Executive Engineer
Bellary Dist.

QUARTER MASTER GENERAL'S OFFICE,
Ootacamund, 11th November 1887.

Arracks and Buildings
Estimates.

No. 4387. A.

2236

From

BRIGADIER-GENERAL, E. FAUNCE,

QUARTER MASTER GENERAL,

To

THE SECRETARY TO GOVERNMENT,

MILITARY DEPARTMENT.

Sir,

I have the honor, by order, to forward for sanction and transfer to the Public Works Department for disposal, the estimate, plans &c., below-mentioned, which have been approved by the Commander-in-Chief. The plans and estimate have been countersigned.

Estimate amounting to Rs. 15,537 for
Constructing a new Gun shed for the 4/2nd
Royal Artillery at Bellary with report and
plan.

I have the honor to be
Sir
Your obedient servant.
J. S. Woodhead Lt Col.
Q. M. General

6 spare copies required

Am

5
8236

P.G. 4. Oct '86, N^o 44/45 a
" 13. 10. '87, - 239/45 a

P.W.C. 209332
Military (1887) Department.

No. 792-8

From

THE QUARTER MASTER GENERAL,

To

THE SECRETARY TO GOVERNMENT,

MILITARY DEPARTMENT.



For Mait-Gene
15 November 87.

No. 4387.A

No. 7088. Appointed
and transferred to the
Public Works Dept. for
disposal.

Dated 11th } November
Received 14

Recd. 17 --

By order,

Alfred Herbert Wright
Secretary to Government.
M.D.

G.O. 2508 W 21-9-87
" 1922 W 18-7-87
" 1692 W 23-6-87
" 2497-98 W 25-9-86

ENCLOSURES.

7 (2 plan)

Findy: for launch and
estimate for constg. a new
gun shed for the 4/2 R.A.
at Bellary.

Public Works Department.

Current No. 9332

Letter No. 7088

Dated the 15th November 1887

From the Secy. to Govt. Mait-Gene

NOTE OF REMARKS.

The accompanying
vised estimate
amounting to Rs 15,537
provides for constructing
a new gun shed for
the 4/2nd Royal
Artillery at Bellary.

The original Est.
which amounted
to Rs 13,000 was
sanctioned, but
the plan was returned
to Mr. Supy. Engg.
to be prepared
in accordance
with the standard
design vide P.W.C.
No 1922 W 8/18 July/87

circ. 25-11-87 R. 28-1-87

The plan has been
 revised accordingly
 only accommodation
 in excess of the standard
 design has been
 provided under
 the original Est.
 has been increased
 by Rs 2537 which
 requires sanction

C. N. 9332

4/11/87

The accommodation provided
 is in excess of that allowed
 in the standard plan of 1871
 by 5 components; but
 as the papers & plans have
 been approved by H. E. the Comd.
 the revised Est of Rs 15,537
 may be sanctioned.

W. W. B.

21.11.87

It is advisable to have the
 standard design revised, as
 the accommodation considered
 sufficient in 1871 is apparently
 now insufficient. This defect to be
 addressed

C. No. 9332

P. W. Secretariat.

7/3236

Note by Budget Section.

Work New gun shed Royal
 Artillery at Bellary

Remarks and References.

Fund	Imperial
Service Head	Military
Departmental Head	Ordnance Works
Amount of Estimate	Rs. 15,537
Expenditure in previous year	" "
Allotment in current year	3,970
Balance required to complete	11,567
Total Rs.	15,537

Note of available funds.

No more than what has been allotted for the work
 can be provided in the current financial year

B

Budget Clerk.

22-11-87

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the

Read the following:

Letter from the Quarter Master General } H.E. No. 4381 A.D. 11th Nov 187.
Endorsement by the Military Department } H.E. No. 7088 d/15th Nov 187.

- 1... The estimate amounting to Rs 15,537 for constructing a new gun shed for the Royal Artillery at Bellary, is sanctioned.
- 2... An allotment of Rs 3970 has been made for ^{on the work} expenditure during the current fiscal year.
- 3... The accommodation provided in the plan is in excess of that allowed in the standard design of 1871, by five compartments, and H.E. the Commander-in-Chief will be requested, in the Military Department, to report whether in his opinion, the question of issuing a revised standard plan should

PPH
20 Nov

and to be prepared to
submit a report on the
subject to the
Government.

9
3236

should be submitted to the
Government of India for
consideration

It is this sanction has been
registered as Imperial No.

53 W of 1887-88. and
classified as Military
Original Warrants

Wm

23.11.87

John
23/11/87

Wm
24.11.87

11/11

To the Secy to Govt
for the War

24/11/87

To
The Supty Engineer W. K. K.
with 5 enclosures.
Examiners P.W. Accounts
with duplicate abstract estimate
Military Department

CM

9332

Govt. of India
PUBLIC WORKS.

Dated

Recd.

Recd.

G.O. 28 Nov. 1887, No. 3236w

Sanctioned for the
Royal Arsenal at
Bellary.
=

Estimate of Rs. 15,537
for constructing a
new ———
Sanctioned with
remarks.

80

4

Regd. 17c
19/11