

## P. W. DEPARTMENT.

Current No. 9415

From The Local & Municipal  
Dept.

ENCLOS. — 3

No. 2196 L (mis)

Dated 16<sup>th</sup> November 1887Received 19<sup>th</sup> —

## SUBJECT.

For forwarding to the P. W. Dept.  
for scrutiny estimate for  
repair of Munro's ch  
le huttram at Gooty.

## DISPOSAL.

No. 4259

Dated 23 Nov 1887

Referred to the Suptg.

Engr: III Circle with  
request that the notes  
may be checked & the papers  
returned at an early date.

(15.0.)

(Ld) R. L. C. B. addy, Capt. R.

22/11/87 M. &amp; Secy: to Govt. P. W. Dept.

Desd 21-11-87 with 3 Encls.

## Public Works Department.

Current No.

9415

Letter No.

2196 L (mis)

Dated the

16<sup>th</sup> November 1887

From the

Suptg. Secy: Local & Municipal  
Department

## NOTE OF REMARKS.

The accompanying  
estimate amounting  
to Rs 3668 provided  
for the repairs of  
Munro's Chuttram &  
out houses at Gooty in  
the Bellary District.

The estimate provides  
for removing all the  
palm-leaf thatch, which  
are decayed and  
for replacing them  
by sound teak-wood  
thatch, for repairing  
the plaster on the  
floor and basement  
for renewing the  
plaster on roof  
& verandah and  
for repairing cracks  
in the base of the  
pumpet walls.

There is no data in  
the Office by which the  
value cannot be checked.

The estimate has not  
been prepared in the  
usual S.D.M. form, it

is however countersigned

by the President of

the District Board

and approved in

the Local & Municipal

reports:—

21/11/87

I have the Est. to S.D.M. to

have the value checked,

and check by the schedule

in this Office.

5 Rs for Peak etc

3 Rs for pump work etc

are obviously much too high.

Yours

27.11.87



PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following paper:—

Letter from the President, District Board, Anantapur  
dated 17<sup>th</sup> October 1887 No. 46.

As directed in official memorandum  
C. No. 1382 dated 29<sup>th</sup> September 1887, I have the  
honour to submit an estimate amounting  
to Rs 3668-0-0 for the repair of Munro's Chattram  
and out-houses at Gooty.

2. I narrowly inspected the premises on  
29<sup>th</sup> Ultimo and consider that the present esti-  
mate although 14 months old completely pro-  
vides for all necessary requirements.

Order thereon of 16<sup>th</sup> November 1887 No. 2196 L. (Mio.)

The estimate will be forwarded  
to the Public Works Department for scrutiny  
as a special case (i.e. without the usual  
percentage charge) and for return to the

President direct.

2. The President will then get it sanctioned by the District Board and arrange to carry out the work as soon as possible. A Provincial grant of Rs 3668 is sanctioned for this purpose from the reserve at the disposal of this Department.

(True Extract)

E.2  
PW 9884/97

As per  
Asst Secretary

To

The Public Works Department with estimate  
report & specification.

" President, District Board, Anantapur.

" Accountant General.

" Financial Department.

4259C of 23 Nov/87

Referred to the  
Suptg. Engrs. The Circle  
with request that the  
rates may be checked  
and the papers returned  
at an early date.  
(By Order)

W. B. Baddley, Capt. R.E.  
Under Secy. to Govt. P.W.D.

Govt. of Madras.  
Local Municipal Dept.  
S.E. III Cir. P.O. 527 W  
1887/88

To  
The P.W. Department

P. W. Dept.  
To be returned with  
reply.

Recd. 19.11.87.

Proceedings, dated 16th November 1887  
No. 2196 (2/mis)

Subject.

Forwarding to the  
P.W. Dept. for scrutiny  
estimate for the repair of  
Munro's Chutnam at Gooty

Referred



Public Works Department.

Current No. 4884  
Letter No. 1781  
Dated the 3rd November 1887  
From the Suptg. Engineer  
The Circle

NOTE OF REMARKS.

The accompanying  
estimate was forwarded  
to the Suptg. Engineer  
for check with reference  
to endorsement of 24.10.87  
of 23rd November/87  
and is now returned  
checked and the  
following rates  
have been allowed

1. Lark work wrought  
and put up from Rs 5 to 4/8
  2. Repairing cracks  
at the base of  
parapets from Rs 6 to 3
  3. Painting with  
Chunam from Rs 1 1/4 to 1 1/2
  4. Lark work  
wrought and  
put up. from Rs 3 to 2/8
- The Estimate

is accordingly reduced  
from Rs 3668 to Rs 3360  
showing a total saving  
of Rs 308 -

5/12/87

The rates were altered  
by S.E. The totals  
were altered in this  
Office and if ap-  
proved will be  
entered -

5/12

Yes in red ink.  
W.C.M.  
6.12.87

I have written to the  
S.E. and the  
6.12.87

The estimate has been  
corrected and put in it

W.C.M.  
6/12/87

D

No. 1781

Superintending Engineer's Office,

3RD CIRCLE

Camp, Bellary 5 December 1887.

FROM

Col. F.B. Smalley R.E.

THE SUPERINTENDING ENGINEER,

IIIrd CIRCLE.

To

THE Chief Engineer  
P.W. Department

Madras

SIR,

Enclosures, 4259 C dated 23<sup>rd</sup> November 1887, I have the honor

1 original Encl.  
no 4259 C.

to return duly checked the Estimate for repairs to  
the Brumro Chuttrum at Zooty.

The rates for the undermentioned items have  
been altered in pencil according to the schedule of the  
Bellary Division

Teakwood wrought and put up from Rs 5 to Rs 4.8.

Repairing cracks at the base of  
parapets - from Rs 6 to 3.

Painting with chunam from Rs 1 <sup>3</sup>/<sub>4</sub> to 1 <sup>1</sup>/<sub>2</sub>

Jungle wood wrought and put up from Rs 3 to 2 <sup>1</sup>/<sub>2</sub>.

I have the honor to be

Yours most Obedient Servant  
F. Smalley Col R.E.

Superintg Engineer 3 Circle

6-12-20

No 3350 w a 7<sup>th</sup> Dec 87

Communicated  
and the estimate returned  
to the President District  
Board Anantapur  
with reference to G.O.  
dated 16<sup>th</sup> Nov 1887,  
No 2196 L (his)

6.12.87

for  
4/12/87

B. V. 1/12/87

To the President District Board  
Anantapur with 3 enclosures  
Local & Municipal Dept  
S. E. III Circle  
8.12.87

P.W.C. No 9884

From  
The Superintending Engineer,  
IIIrd Circle.

To  
The Chief Engineer  
P. H. O  
Madras

Dated 3<sup>rd</sup> December 1887.  
Received

Enclosures. 5

No 3350 w a 7<sup>th</sup> Dec 87

No. 1781

Mamto chutrum at  
Gooty

Returns duly checked  
the estimate for repairs  
to L

W. Thorne