

Sanctuary  
Ces.  
5.9.85

Current No. 7646  
Letter No. 1122  
Dated the 1<sup>st</sup> September 1885  
From the S. E. III Circle

NOTE OF REMARKS.

1. The accompanying plan and estimate provide for re-roofing the Store-shed in the Executive Engineer's Yard, at Bellary. The estimate amounts to Rs 1418.
2. The S. E. writes:—  
"The work is considered necessary as the present building is rapidly falling to pieces."
3. The two end gable walls and the eight pillars are to be built of hammer-dressed stone in mud and in mortar respectively, — resting on solid concrete foundations. The rear four pillars are to be built abutting

against the existing old wall which is not strong enough to bear the half weight of roofing.

4. The roofing is to consist of Mangalore (stock) Tiling which are to be laid on Leak (stock) Recpers fixed 10 inches apart on the Ventek couples (of double collar pieces) which are to be set 3 ft from centre to centre. The Pressummers are to consist of old Iron (Railway) Rails which will be made to rest on wooden plates set on the pillars.

5. The rates entered are considered fair.

*Stb.*

4.9.85

C. No. 7676

P. W. Secretariat.

Note by Budget Section.

Work *Reroofing the storeroom of the Executive Engineer's yard at Bellary* Remarks and References.

Fund *Provincial*  
Service Head *Civil Buildings*  
Departmental Head *Original Works*  
Amount of Estimate ... .. Rs. 1,418  
Expenditure in previous year ... .. " "  
Allotment in current year ... .. " "  
Balance required to complete ... .. " "

Total Rs... 1,418.

Note of available funds.

*balance*  
The *balance* of reserve with Govt is Rs 63 only. The estimate may be sanctioned for execution when funds are available.

8<sup>th</sup> September 1885

*h*  
Budget Clerk.

C. No 9882  
circ 13-12-87

Note by Budget Section.

2159W

No. 1122

SUPERINTENDING ENGINEER'S OFFICE,

Bellary

MADRAS,

Chopank, 1<sup>st</sup> Sept 1885.

From

Lt Col H. de Vihar R.E.  
THE SUPERINTENDING ENGINEER,  
3<sup>rd</sup> 1st CIRCLE,

To

THE Chief Engineer  
P. D. D

Madras

SIR,

Enclosures.

- 1 Plan
- 1 Det<sup>d</sup> and
- Abst<sup>d</sup> Estimate.

I have the honor to submit  
for sanction of Government an estimate  
of Rs 1418 for re-roofing & half of  
the existing covered in godown of  
the Engineer's yard at Bellary.  
2. The work is considered necessary  
as the present building is rapidly  
falling to pieces.

I have the honor to be  
Sir

Yours most obed<sup>t</sup> Servant  
G. de Vihar R.E.  
Superintending Engineer  
3<sup>rd</sup> 1st Circle

From

(3) *Arch 7676*  
The Superintending Engineer,

3<sup>rd</sup> 1st Circle,

To

The

*Chief Engineer*

*P. W. D.*

*Madras*

Dated *1<sup>st</sup>*

Recd. *2*

*September 1885.*

ENCLOSURES. *3*

*No. 2159 W of 15<sup>th</sup> Sept/85*

No. 1122

*Godown of the Executive  
Engineers' yard at  
Bellary*

*Submitting for sanction  
an estimate of Rs 1418 for  
re-roofing the half of  
the existing covered in*

PUBLIC WORKS DEPARTMENT.

*No. 2159 W*  
PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the *15<sup>th</sup> Sept/85*

Read the following

*From the Suptg. Engr. III Circle - H. E. No: 1122 of 1<sup>st</sup> September 1885.*

*The estimate amounting  
to Rs 1,418, for re-roofing a portion of  
the storshed in the Executive En-  
gineer's yard at Bellary, is sanctioned  
for execution when funds are available.*

*2. This sanction has been regis-  
tered as Provincial No: 124 W of 1885-86,  
and classified as Civil Buildings,  
Original Works.*

*Cd.*

*8.9.85*

*To The Suptg. Engineer III Circle with 2 encls.  
" Examiner P. W. Accts with the  
estimate for note & return to H. E. III*

*11.9.85*

Superintending Engineer's Office,

No. 1779

*Camp Addaiah*  
Bellary 3<sup>rd</sup> December 1887.

From,

Col H. Smalley R.E.

THE SUPERINTENDING ENGINEER,

III<sup>rd</sup> CIRCLE.

To,

THE Chief Engineer

P.W.D.

Madras

Sir,

Enclosures.

1 Revised estimate with plan.

I have the honor to submit for sanction of Government a revised estimate of Rs 1500 for re-roofing a portion of the store shed in the Executive Engineer's yard at Bellary in line of the estimate of Rs 1418 sanctioned for this work in G.O. No. 2159 D dated 15<sup>th</sup> September/85.

2. The increase of Rs 82 over the former estimate is due to the proposal to substitute corrugated iron roofing for the shed, as being cheaper and lighter in place of tiled roof.

I have the honor to be  
Sir  
Your most obed<sup>t</sup> servant

H. Smalley Col R.E.

Suby Engineer 3<sup>rd</sup> Circle

No. 2159 D 15<sup>th</sup> Sept/85

B

B

18259

18259  
18259

B.N. 2159 Wap 15-9-85

P.W. No 9882

wrapper sheet

From,  
The Superintending Engineer,  
IIIrd Circle.

To,  
The Chief Engineer  
P.W.D.  
Madras

Dated 3 } December 1887.  
Received 30 }

3436 62/16-12-87

Enclosures. 3

(+1 plan)

No. 1779

Store shed in the Chief  
Engineer's yard Bellary

Submitting for sanction  
a revised estimate of  
Rs 1500 for re-roofing a  
portion of the L

Public Works Department.

Current No. 9882

Letter No. 1779

Dated the 3rd December 1887

From the Supg. Eng. III Circle

NOTE OF REMARKS.

The accompanying  
revised estimate  
amounting to Rs 1500  
provided for re-roofing  
a portion of the  
of the Store shed  
in the Executive  
Engineer's yard  
at Bellary.

The original Est.  
was sanctioned  
in G.O. No 2159 W  
of 15th September 1885.

The increase in  
the revised estimate  
of Rs 82 is caused  
by the substitution  
of iron instead of  
tiled roofing.

If the amount

Amount of duty -

Cms P

5/12/87

I think a rate for corrugated  
iron is given in the  
Presidency schedule. If  
it compare with the rate  
allowed in this list.

MCR

6.12.87

Key to:

The rate given in the  
Schedule for the Presidency  
for corrugated iron  
roofing including battens  
bolts and nuts, ridging  
is Rs 36 per square  
plate see item No 204.  
in schedule  
here with sent.

Cms P

5/12/87

The Est. must be sanctioned

no 3436 W

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 16<sup>th</sup> Dec 87

READ the following

Letter from the Superintending Engineer, III Circle, No 1779, of 3.12.87.

The revised estimate  
amounting to Rs 1500 for  
re-roofing a portion of the Store  
shed in the Executive Engineer's  
yard at Bellary is sanctioned  
in lieu of the estimate of Rs 1418  
sanctioned in G.O. No 2159 W  
dated 15<sup>th</sup> September 1885.

2. This sanction has been  
registered as Provincial No 136 W  
of 1887-88, and classified as  
Civil Buildings, Original Works.

Dec 17/87

3.

The Sup<sup>d</sup> Eng<sup>r</sup>, III Circle  
with 2 enclosures.

Exam<sup>d</sup>, P.W. Accts: with the  
abst. ests for note &  
return to the S.E. III C.

MCR

9.12.87

See  
12/12/87

Cu

The Hon. Mr. H. H. ...

PROCEEDINGS OF THE MADRAS GOVERNMENT

...

...

...

...

...

...

...

...

...

...

...

...

✓  
B. W.  
16/12  
no 3436wa/16.5 Dec 1917

22/12