(1) பக்கங்களின் எண்ணிக்கை 30

(2) புதுக்கித் திருப்பிய நாள் —6-88

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் bvg

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பொதுப்பணி துறை

அரசாணை எண். 1665 W அச்சகம்

மு. கோப்புத் தாள் எண். பலவகை

நாள் : 7.6.1888 ~~198~~.

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண. கா-1—18,006—15-6-87.

6th June 1888, No. 1665 W., Public Works.

1665/1

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following letter from H. B. GRIGG, Esq., M.A., Director of Public Instruction, to the Chief Secretary to Government, dated Ootacamund, 12th May 1888, No. 0/166:—

I have the honor to submit for the sanction of Government a plan and an estimate for enlarging and repairing the Presidency training school for mistresses, Madras, amounting to Rs. 22,699 for new works and to Rs. 5,961 for repairs. This latter sum has, however, for technical reasons, to be treated as appertaining to new works, for the reason noted by the Superintending Engineer.

2. Funds have been provided for the work in Part A of the Public Works Department budget for the current year, and as the construction of the new hall as well as the repairs of the old buildings are matters of most pressing importance, I beg that sanction may be given at a very early date, and orders passed for putting the work on hand so soon as sanction is received.

3. I enclose a letter, in original, from Miss Carr showing the urgency of the case.

Approved and transferred to the Public Works Department, with a request that, if practicable, the work may be carried out during the school's holidays.

(By Order.)
(Signed) A. G. CARDEW,
Ag. Under-Secretary.

19th May 1888.

Note by the Chief Engineer, Public Works Department.

The estimate for additions and improvements to the Presidency training school for mistresses has been reduced from Rs. 28,660 to Rs. 26,370, by reducing the size of latrines and by substituting country bricks for stock bricks. Assuming that the additional accommodation is essential, it does not seem possible to reduce the estimate further.

(Signed) J. O. HASTED, Colonel, R.E.,
Chief Engineer, P.W.D.

2nd June 1888.

Order—dated 6th June 1888, No. 1665 W., Public Works.

The estimate, amounting to Rs. 26,370, for additions and improvements to the Presidency training school for mistresses, is sanctioned.

2. A sum of Rs. 15,000 has been provided for the work in the final issue of the Provincial budget. If further funds are required, application should be made later in the year.

3. This sanction has been registered as Provincial No. 33 W. of 1888-89, and classified as Civil Buildings, Original Works.

(True Extract.)

Captain, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, V Circle, with three enclosures.
,, Examiner, Public Works Accounts, with original abstract estimate.
,, Educational Department.

Exd. F. R. Bantleman.
Spare Copies

1665/2

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1888} Madras.

PUBLIC WORKS.

Dated June, 6th.

Recd. Encl.

G.O., 6th June 1888, No. 1665 W.

JUNE.

Presidency Training School for Mistresses

Estimate for additions and improvements to the —, Madras, sanctioned.

Department of Education.] Presidency Training School for Mistresses.

Madras, May 10th 1888.

No. 150 of 188

1665/3

From
The Superintendent,
Presidency Training School
for Mistresses,
Madras.

To
The Director
of Public Instruction,
Madras.

Sir,

With reference to Endorsement No. 3364 dated May 9th 1888, I have the honour to return the plans & estimates, with the earnest request that the work may be begun as soon as possible.

The school will be closed for the midsummer holiday to-morrow – May 11th, & it would be a great advantage if the repairs &c. of the present building could be completed before we re-open in July. Otherwise it will be necessary to take another house while the work is going on, as there are over thirty Native Normal students, who cannot be accommodated either in the Pandal, or at Museum View. These students are being both educated & trained, & should it be necessary to remove them to another house, a good deal of their training would have to be suspended, as it would be impossible to draft classes of children to any distance.

I have the honour to be,
Sir
Your Most Obedient Servant,
E. Carr
Superintendent.

R.R. 38/88

From
The Superintendent,
Presidency Training School
for Mistresses

To the Director
of Public Instruction

No. 180 of May 10th 1888

Returning plans & estimates with earnest recommendation that the work may be speedily begun.

Superintending Engineer's Office
5th Circle Madras
Bangalore 5th May 1888

No. 480

1665/4

From,
Colonel A. M. Tibart R.E.
Superintending Engineer
5th Circle

To,
The Director of Public Instruction
Madras

Sir,

Enclosures.
1 Plan
1 Estimate
1 Report.

With reference to your Letter No. 1905 dated 19th March 1888 to the Chief Secretary to Government, I have the honor to forward for your Countersignature in token of approval and for submission for the sanction of Government a Plan and Estimate of Rs 28660 for Improving and Repairing the Training School for Mistresses at Egmore Madras. Of the amount of Rs 28660 - Rs 22699 are for New works Consisting of a large Hall

to

to be connected by a covered way to the existing building, a new room to be added to the existing building Office rooms Latrines for Natives and Europeans and Compound walls. The remainder Rs 5061 is for Repairs. This amount has also to be considered "New Work" under a certain rule which states that if repairs exceed ¼ the cost of building they are to be considered as "New Works". It will be observed that the Repairs are about ½ the cost of the building.

I have the honor to be

Sir,

Your most obed^t servant

Col. R.E.

Superintending Engineer

5th Circle

1665/5

No 3364 9th May 1888.

Referred to the Superintendent, Presidency Training School for Mistresses for very early remarks and return.

(By order)

J. Satthianadhan

Offg Asst to the Dir of Pub Inst.

DESPATCHED
9 MAY 88

No 4771/88

To

From

The Supdt Engineering
5th Circle

DIRECTOR OF PUBLIC INSTRUCTION
RECEIVED
MAY 88
MADRAS

Dated 5th } May
Received 8th } 1888

Forwarding, with refce to D.o letter No 1905
19.3.88
for Comm separately a plan and Estimate for improving and repairing the Training School for Mistresses at Egmore Madras

---

374

OFFICE OF THE DIRECTOR OF
PUBLIC INSTRUCTION,
Ootacamund 12 May 1888.

No. 665/11P

From

H. B. GRIGG, Esq., M.A.,
DIRECTOR OF PUBLIC INSTRUCTION,
Madras,

To

The Hon'ble the Chief Secretary to Govt.
Fort St. George

SIR,

I have the honor to submit for the sanction of Government a plan and an estimate for enlarging and repairing the Presidency Training School for Mistresses Madras amounting to Rs 22,699 for new works and to Rs 5,961 for repairs. This latter sum has however for technical reasons to be treated as appertaining to new works, for the reason noted by the Superintending Engineer.

2. Funds have been provided for the work in Part A of the D. P. W. Budget for the current year and as the construction of

of the new hall as well as the repairs of the old buildings are matters of most pressing importance. I beg that sanction may be given at a very early date and orders passed for putting the work on hand so soon as sanction is received.

3. I enclose a letter in original from Miss Carr showing the urgency of the case.

E.1
P.W. 4860/58

I have the honor to be
Sir
Your Most obdt Servant

Director of Public Instn

31
1665/7

Note by the Chief Engr P.W.D.

The estimate for additions & improvements to the Presidency Training School for Mistresses has been reduced from Rs 28.660 to Rs 26.370. by reducing the size of latrines, & by substituting country bricks for stock bricks. Assuming that the additional accommodation is essential, it does not seem possible to reduce the estimate further.

30.5.58

3/6/58

No. 1395 W a/ 12.5.88
" 1238 W a/ 26.4.88
" 2841 W a/ 29.10.86
" 2805 W a/ 22.10.86
" 1302 W a/ 25.5.86
" 152 D a/ 19.5.86
" 783 C a/ 14.5.86

Educl.

P.W.C. No. 4860
374

Secretary to Government P.W. Department, Madras 17 V

1888.

Educational Department.

From

THE DIRECTOR OF PUBLIC INSTRUCTION,
Madras,

To
The Hon'ble
THE CHIEF SECRETARY TO GOVERNMENT,
Fort St. George.

Approved & transferred to the P.W.D. with a request that, if practicable, the work may be carried out during the School's holidays.

(by order)
[illegible]
ag. Under Secy.

Enc: 5 (2 plans)

No.

Dated 12th } May
Despatched
Received 26.5.88

Chief Secretary 14 MAY 88 Fort St. George, Madras

No.

ENCLOSURES. ~~4 (Plans & Estimates) (2 letters)~~

Subject.

Submitting for sanction plan & Estimate for Rs 28,660 for enlarging and repairing the Presidency Training School for Mistresses Madras.

D
30/5

C. No. 4860 P. W. Secretariat.

Note by Budget Section.

1665/9

Work Improving and repairing the Presidency Training School for Mistresses at Madras

Remarks and References.

Fund Provincial

Service Head Civil Buildings

Departmental Head Original Works

Amount of Estimate	... ...	Rs.	28,660
Expenditure in previous year	...	"	"
Allotment in current year ...	...	"	15,000
Balance required to complete	...	"	13,660
Total Rs.	...		28,660.

Note of available funds.

A sum of Rs. 15,000 has been provided for expenditure on the work during the current official year, vide item No: 54 of the final issue of the Provincial budget for 1888-89.

30 May 1888

Budget Clerk.

Subsidiary buildings

Note by Budget Section.

Public Works Department.

Current No. 4860 185

Letter No. Nil

Dated 19th May 1888

From the Secy. to Govt. Public Deptt.

Note of Remarks.

The estimate under review amounting to Rs 28,660 provides for extending and repairing the Presidency Training School for Mistresses at Madras.

The estimate is divided as follows

Original Works Rs 22,699
Repairs —— " 5,961

In consequence of the amount for repairs being in excess of one fourth of the book value of the building it has to be brought under Original Works.

The estimate provides for thoroughly repairing the existing main and subsidiary buildings and for constructing a new room 18' × 18½', in the existing building, in which a spiral staircase leading to the library is to be constructed.—

It is also proposed to construct a new building on the end of the existing building and to connect them by a covered way; the new building will consist of a large centre hall measuring 50' × 34' and two ~~side~~ rooms on either side 24½' × 20', with a verandah all round. Subsidiary buildings such as tiffin room and latrines for natives & employees are also to be constructed.—

The latrines appear to be unnecessarily large and may be reduced to half the size in each case which would effect a saving of Rs 1150

in the est:—

The estimate also provides for removing a fence at the South West corner of the compound and building a brickwork from the gate to the foot of the tank bund.—

Rates for the following items are not given in the schedule for the Presidency &c and therefore cannot be checked.—

1 Stock bricks in mortar for foundations, basement, superstructure and archwork.—
2 Cast iron columns
3 Cedar ceiling planks.—

The following rate is in excess of the rates given in the schedule of the Presidency &c.—

Plastering with Morgan Cement 3/4" thick Rs 9 per square against Rs 6-4-0 in the Schedule for 2 coats of Morgan Cement, a saving of Rs 194 will be effected if the rate given in the Schedule is adopted.

The remaining rates are fair.

No General Abstract accompanying the Estimate [illegible] have been submitted.

The plan and Estimate are Countersigned by the Director of Public Instruction and approved by Govt. in the Educational Deptt.: —

The repair work of this Estimate is noted to be commenced after [illegible] in ratification of sanction.

28/5/88

a saving of Rs 1150

If the proposed alteration — the Est are approved this will be noted —

Chief Secy

S.D. The Archt. Engineer remarks that the Estimate is on rather an "extravagant" scale, but it does not seem possible to make any further reduction in the Estimate without reducing the accommodation.

28/5/88

Dy Sy.

As directed the Est: has been reduced from Rs 28,660 to Rs 26,370 by reducing the size of the cabins from 14 feet to 8 feet in each case and by substituting Country bricks in mortar for Stock bricks in mortar throughout. The saving thus effected is Rs 2290 including reduced outlay for Petty Supervision & Contingencies to accord with the reduced amount of the Est:—

31/5/88

P.W.C.

IV 4860.

1665/12

Assuming that the additional accommodation is really required for the training school for Mistresses at Madras; it is not possible to reduce the Estimate by more than Rs 2290.

This has been effected as explained in the note by T.

It is not likely that Stock bricks from the Govt. kilns will be available for ~~any~~ this work, on account of the demand for the new High Court buildings — Country bricks are also quite good enough for this class of buildings.

30-5-88

S.A.W. Draft order sanctg. E.A. as corrected in the office of E.W. The corrections need not be inked in until W has approved.

S.W. Dept

2/6/88

Flashing with Margins

a copy of No 1150

P. W. Dept

For orders

Vol 5
13

Letter from the Director of Public Instruction No. G/106 d/ 12 May 1888 with Endorsement in the Educational Dept C. No. 3726 d/ 19 May 1888.

It is proposed that the following telegram be despatched to the Supdg. Engineer I Circle, in anticipation of formal sanction to the Estimate, after scrutiny in the usual manner by the Chief Engineer.

To The Supdg. Engineer I Circle - Madras. urgent

"Your letter 480 dated 5th May to Director Public Instruction - Repair portion of work to Mistresses Training School should be put in hand at once and completed during current holidays. Orders on Estimate will follow."

TPH
21 May

desp.d
22-5-88

21/5/88

B' Roads
Civil works

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the [illegible]

166/14

READ the following

From the Dir. of P. Instn. No. 0/106 dated 12th May 1888
— " 19th " "
Endt. Educational Dept. — — "
Note Captain Ch. Engr. P.W.D. — "

The estimate amounting to Rs. 26,370 for additions & improvements to the Presidency training school for mistresses, is sanctioned.

2. A sum of Rs. 15,000 has been provided for the work in the final issue of the Provincial Budget. If further funds are re

required, application should be made later in the year.

3. This sanction has been registered as Prov. No. 33 of 1988-89, & classified as Civil Buildings, Original Works -

30.8.88

13.11/7.10

9/11

S.E. II Circle, with 2 enclos

Ex. P.W. [illegible] original [illegible]

Edn Dept —

1665/15

(2)

Govt. of 1888 Madras.
PUBLIC WORKS.

[illegible]

Recd. Encl.

G.O. 5th [illegible] 1888, No. 1655

[illegible]

90/6