

- (1) பக்கங்களின் எண்ணிக்கை 26
 (2) புதுக்கித் திருப்பிய நாள் 27 6 88
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் long

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

PUBLIC WORKS துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	1681 W.	அச்சகம் பலவகை
நாள் :	7 6 1888	~~198~~

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

N. J. S.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

Proceedings of the Board of Revenue (Land Revenue), dated 25th April 1888,
M.s. No. 2646.

HON'BLE W. S. WHITESIDE.

Read—the following letter from Colonel H. SMALLEY, R.E., Superintending Engineer, III Circle, to the Collector of Bellary, dated Bellary, 9th April 1888, No. 60 :—

I have the honor to forward, for your countersignature and transmission to Government for sanction, an estimate, amounting to Rs. 24,862, for constructing a first-class taluk office at Kúdligi on the standard plan approved in G.O. No. 1495 W., dated 3rd June 1887.

2. An estimate, amounting to Rs. 31,520, was approved for this work in G.O. No. 401, dated 31st May 1886, in the Revenue Department, but the estimate was returned in the Public Works Department for revision in accordance with the standard design above referred to.

Submitted to Government for sanction through the Board of Revenue (Land Revenue).

17th April 1888.

(Signed) H. ST. A. GOODRICH,
Collector.

Resolution—dated 25th April 1888, M.s. No. 2646.

The site-plan and the revised estimate for constructing a first-class taluk cutcherry at Kúdligi, at a cost of Rs. 24,862, are submitted for the sanction of Government and the provision of funds in the budget of the Public Works Department.

(True Extract.)

(Signed) H. A. SIM,
Ag. Secretary.

No. 2866, Revenue.

Approved and transferred to the Public Works Department.

OOTACAMUND,
15th May 1888.

(Signed) J. F. PRICE,
Secretary to Government.

7th JUNE 1888, No. 1681 W., Public Works.

Order—dated 7th June 1888, No. 1681 W., Public Works.

The estimate for constructing a first-class taluk office at Kaddigi, in the Bellary district, reduced to Rs. 28,871 by omission of the cost (Rs. 991) of a ryot's shed, is sanctioned.

2. It is not intended that ryot's sheds should be built in connection with taluk catcheries on the revised standard plan.

3. The Superintending Engineer will report what sum can be spent on the work during the current official year.

4. This sanction has been registered as Provincial No. 34 W. of 1888-89, and classified as Civil Buildings, Original Works.

(True Extract.)

Captain, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle, with six enclosures.
" Examiner, Public Works Accounts, with duplicate abstract estimate.
" Revenue Department.

Edw. F. R. Bantleman.
Spare Copies

1681
2

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1888) Madras.
PUBLIC WORKS.

Dated June, 7th.

Recd.

Encl.

G.O., 7th June 1888, No. 1681 W.

JUNE.

Taluk office at Kudligi

Estimate for constructing a first-class —
in the Bellary district, sanctioned with
remarks.

Superintending Engineer's Office

3rd Circle

Bellary 9th April 1888.

GOVT'S GEN. REG. NO. 1805 OF 1888
LAND REVENUE

No 60

From

Col. H. Smalley R.E. 1 P

Superintending Engineer 1681
IIIrd Circle

The Collector of
Bellary

I have the honor to forward
for your countersignature and transmission
to Government for sanction an Estimate
amounting to Rs 24,862 for constructing
a 1st class Taluk office at Kudligi
on the Standard plan approved in
G.O. No 14950 dated 3rd June 1887.

2 An estimate amounting to
Rs 31,520 was approved for this work
in G.O. No 401 dated 31st May 1886,
in the Revenue Department, but the

estimate was returned in the P.W.
Department.

Department for revision in accordance
with the standard design above referred
to.

I have seen
(Signed) H. Smalley
Superintending Engineer
3rd Circle

Ref on Mr. Eng No 1017
(True copy)

Submitted to Government for
sanction through the Board of Revenue
(Land Revenue).

H. J. J. J.
Collector

17.4.98



1681
4

Proceedings of the Board of Revenue
(Land Revenue)

Dated 25 April 1888.

No. 2646 Pms.

Honorable Mr. Whitehead.

READ submission of the Collector of Bellary, dated 17
April 1888, Ref on Mr. Eng No 1017 on letter from
the Superintending Engineer, Bellary dated
9 April 1888, No. 6.

Proposals.

The site plan and the revised estimate for
constructing a first class belay catchment at
Badlegi at a cost of Rs 22,912 are submitted
for the sanction of Government and the provision
of funds in the budget of the Public Works Dep-
artment.

(True Extract)

Lt. Col. J. J. J.
Collector

Lt. Col. J. J. J. with
letter + notes in orig. threatened.
Copy - Collector Bellary

1681
5

1681
5

Order 4.2.2 1928 1928
July 1928 - The estimate
is now submitted for
approval for the
the estimated charges
in connection with
the work of the
the work of the

The rules for the following
cases are as follows
in the Schedule for
the Railway & the
the work cannot be
checked -

Point 10 in Chapter
the work cannot be
in the Schedule
the work cannot be
the work cannot be

The following cases
are in cases of the
cases given in the
Schedule for the
Railway & the
the work cannot be

in cases of the
at Rs 32 per day in the
Est. against Rs 30 in
the Schedule

Flamingo work
the work cannot be
the work cannot be
the work cannot be

Same planning laid on
the work of the

If the rules given
in the Schedule are
adopted then with
the work of the

No 344 in the Est. -
but - it is possible

The same rules
may be that the

The apparently out - in
the work of the

in the locality of the
in which the work will

is to be constructed and
the work of the

The same rules are not
fair -

The estimate has been
sent to the

and approved
by Govt. in the

Rev. Secy. -

22/5/58

W. 14

The approximate costs as
 provided for a Tule
 Catching according to the
 standard plan, is \$10,000.
 The present estimate provides
 for

Catching	20,515	Details of these items not itemized. The full amount may be accepted.
Ryds' shed	791	
Cook room	514	
Public latrine	1163	
Compound wall	908	
Well	771	
Total	24,062	

The rates are therefore reasonable
 as far as the main building
 is concerned. W.M.
 24.6.27

For L. No. 4757

S.M.W.

168/8

PUBLIC WORKS DEPARTMENT.

The above is an estimate
 for a Tule Catching at
 Kuddige. Bellary St.
 and includes provision
 for
 latrine building
 by Ryds' Shed.
 (1) Cook room.
 (2) Public latrine
 (3) Compound wall
 (4) Well.

The remarks as follows -
 In the revised plan,
 Ryds' Shed was not
 altered, I think.

I find on reference to
 the revised plan, approved
 on 25.11.95 at 31. June 97,
 that some of the outbuild-
 ings are unknown. There
 are apparently left to be
 provided according to
 circumstances, but there
 is probably something on
 record in regard to them,
 particularly the Ryds'
 shed. You will have
 them and the papers
 for them. They cannot be
 found there.

L.P.
 27.1.18

18.14

165/9

It is not intended that type
blocks should be built in concrete
but they are to be built in
stone or brick & concrete etc.
etc.

1/5/54

1/5/54

1/5/54

1/5/54

1/5/54

1/5/54

1/5/54

1/5/54

C.A.W.

I think the intention
was to have the
of new type designs for
telling off the
Court, but the intention
was necessary, that
be built in accordance
with old type designs.

Apparently nothing
definite was said in
connection with the
new type designs, about
outbuildings, gateposts
etc., - but from
G.O. No. 2440 of 25-
Sept-52 & No. 1536 of
25-5-54, it would
appear that while
type blocks are re-
quired, latrines are
not.

In the case of
building Court, it was
decided to build the
main building (which of
course, do the same day
as type blocks) and the
latterly omitted from the
new type designs, as the
main building was to be

to build the main building - vide G.O. No. 2440 of 25-9-52 & No. 1536 of 25-5-54. It is not a definite order, but it is a strong recommendation.

1/5/54

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the

168/10

READ the following

Proceedings of the Board of Revenue. H. R. No. 2646 Mis. d/26 April 1888
 Endorsement by the Revenue Department. H. R. No. 2866 d/15 May 1888

The estimate amounting to Rs 24,862, for constructing a first class taluk office at Kudligi in the Bellary District, is sanctioned.

2. The Suptg. Engineers will report what sum can be spent on the work during the current official year.

3. This sanction has been registered as Provincial No. W of 1888-89 and classified as Civil Buildings, Original Works.

To the Suptg. Engr III Circle with
 enclos.
 Examiners of P.W. Acts with
 the duplicate abstract estimate
 Revenue Department.

100000
 25.5.88

Cu

W. 15

Public Works Department.

Current No. 7090

Letter No. 2400/11

Dated 12 September 1895

From the Collector's Office.

NOTE BY TECHNICAL SECTION.

Name of Work Constructing a First Class
Taking Office with out house at Ongole, in the
Madras Dist.

Amount of Estimate, Rs. 32,000.

PARTICULARS OF ESTIMATE.

Main Building	<u>Taking Office</u>	Rs. 27,927
	<u>By the shed</u>	750
Subsidiary Buildings	<u>Cook room</u>	420
	<u>Latrine</u>	210
Contingencies	<u>about 2 1/2 %</u>	662
Petty Supervision		nil
Land compensation		250
<u>well</u>		200
<u>Drain & Gates</u>		1,081
<u>Clearing site & forming road</u>		500
Total Rupees		32,000

PARTICULARS OF CONSTRUCTION.

Surface soil } about the hard brown soil
 Sub soil } 5 feet in depth.

Foundations are to be laid with concrete
to ground level for a depth of 4
feet throughout.

Basement is to be raised 2 feet & built
of brick in chunnam.

Walls are to be raised as per height
indicated in the type design & built
of brick in chunnam with arches
over doors, windows, &c.

Plastering or Pointing

the interior of the building is to be plastered with white wash.

Flooring is to be of concrete & plastered with cement except the verandah & porch which are to be of granite.

Roofing is to be tiled with Mangalore tiles and new lead roofing to be put on the verandah which are to be tiled.

Doors and Windows are to be of teakwood of the descriptions noted in the estimate & painted with 3 coats of Chinese oak paint.

Roof timbers are to be of teakwood & painted with 3 coats of white paint.

Scantlings are as noted.

Rates are fair except for a few items for which rates have been submitted.

The plinth area of the main building is 16854 square feet, and the cost per square foot will be Rs. 2.12.2.

The plan and estimate have been countersigned by the Collector of the District and the District Engineer and approved in the Revenue Department as per.

REMARKS.

The plan submitted under review amounting to Rs. 32000, has been framed with reference to G.O. W. 2600 W dated 16.02.1894 & provide for constructing a First Class Taluk Office with outbuilding at Ongli in the Bellary Dist.

The estimate for the Taluk Office has been based on the type design circulated with G.O. W. 2393 W dated 19.08.1893 for tiled roofing with cement roof for the verandah & porch, and a design issued with G.O. W. 3085 W dated 10.02.1894 for the work house & Ryots' shed, as per design circulated with G.O. W. 1409 W dated 25.05.1894.

The estimate for the interior is from the design issued with G.O. W. 1709 W dated 21.07.1894. Provision has also been made for sinking a well 4 1/2 feet in the verandah, the compound, clean site & forming road & paving & gates.

The following rates are in accordance with the Government schedule but where rates have been submitted.

Work in masonry Rs. 19.0.0 - against 18.0.0
Cut stone work - 3.0.0 - do - 1.0.0
Sinking - 32.3.0 - do - 25.0.0
Plastering blocks - 4.2.0 - do - 3.0.0

No provision has been made for second racks & a wooden table ladder, there being provision made for a table & chairs & V. of the table, he provided for in a supplemental estimate.

It will be observed from G.O. W. 1681 W dated 27.02.1894 that Ryots' sheds should not be built in connection with Taluk Offices, consequently the item of Rs. 750 for construction of a Ryots' shed, may be omitted in submitting the estimate.

Sanction Subject to the approval of the Revenue Dept.

3/10/95

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 27th July 1894

Read the following

Proceedings of the Board of Res (H.E. No. 2646. Mis. of April 25, 1888)
Endorsement by the Revenue Dept. 1886 of May 15.

The estimate for constructing a first class taluk office at Kudligi in the Bellary District, reduced to Rs. 23,871 by omission of the cost (Rs. 991) of a ryots' shed, is sanctioned.

2. It is not intended that ryots' shed should be built in connection with taluk offices, consequently the item of Rs. 750 for construction of a Ryots' shed, may be omitted in submitting the estimate.

3. The Deputy Engineer will report what sum can be spent on the work during the current official year.

4. The sanction has been

registered as *Provincialis*
 # 34 V of B.M. and
 classified as *Ant. Building*
Original B.M.

1687
 13

1/6/88

1/6/88

1/6/88

SE III (with burlap)
 E. B. Beck with duff
 at the
 L. B. Beck

1/6/88

Govt. of Madras.

PUBLIC WORKS.

Date

Recd.

Est.

G.O. 7th March 1888 No. 1888

For a special Khudai

Sanitation for constructing
a public latrine in the
Bollam District Sanitation
- obtained with remarks

88 76