(1) பக்கங்களின் எண்ணிக்கை ~~18~~ 20.

(2) புதுக்கித் திருப்பிய நாள் 7/88

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பொதுப்பணித் துறை

அரசாணை எண். / மு. கோப்புத் தாள் எண்.	2079 W	அச்சகம் / பலவகை
நாள் :	10. 7. 1888. ~~198~~	

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண. கா-1—18,006—15-6-87.

அபெ. முத்துபிள்ளை.

1/2079

10th July 1888, No. 2079 W., Public Works.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following letter from Colonel J. BEATTY, R.E., Superintending Engineer, IV Circle, to the Chief Engineer, Public Works Department, dated Coimbatore, 6th June 1888, No. 221 E.W. :—

With reference to your memorandum No. 1103 C., of 22nd March 1887, I have the honor to submit a revised estimate for a rest-house on the Vayitri-Gúdalúr road near Meppadi.

2. The want of such accommodation has long been badly felt by our officers travelling in that part of the Wynaad, where they are now entirely dependent for shelter on the use of buildings belonging to planters granted them as a favor.

3. The Executive Engineer has carefully revised the estimate with a view to reducing it as much as possible, but is unable to make it less than Rs. 4,470.

Order—dated 10th July 1888, No. 2079 W., Public Works.

The estimate, amounting to Rs. 4,470, for constructing a rest-house and subsidiary buildings at Meppadi on the Vayitri-Gúdalúr road, is sanctioned as supplemental to the general estimate of Rs. 4,22,751, sanctioned for the road in G.O. No. 311 W., dated 26th January 1888.

2. This sanction has been registered as Provincial No. 51 W. of 1888-89, and classified as Communications, Original Works.

(True Extract.)

Captain, R.E.,
Under-Secy. to Govt., P.W.D.

* To the Superintending Engineer, IV Circle, with nine enclosures.
,, Examiner, Public Works Accounts, with the duplicate general abstract estimate.
,, Local and Municipal Department.

Exd. F. R. Bantleman.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1888} Madras.
PUBLIC WORKS.

Dated July, 10th.

Recd. Encl.

G.O., 10th July 1888, No. 2079 W.

JULY.

Rest-House

Supplemental estimate for constructing a — and subsidiary buildings at Meppadi on the Vayitri-Gúdalúr road, sanctioned.

2/2079

Supg. Engineer's office, 4th Circle,
Coimbatore, 6th June 1888.

No. 221/EW

1P

From,

Colonel J. Beatty R.E.,
Superintending Engineer,
Fourth Circle,

To,

The Chief Engineer,
P.W. Department.

Sir,

With reference to your Memo. No. 1103 C of 22nd March 1887, I have the honor to submit a revised estimate for a rest house on the Vayitri Gudalur Road near Meppadi.

2. The want of such accommodation has long been badly felt by our officers travelling in that part of the Wynaad, where they are now entirely dependent for shelter on the use of buildings belonging to planters, granted them as a favor. +

3. The Executive Engineer has carefully revised the estimate with a view to

Enclosures 10.
4. Plans.
1 site plan
1 Estimate
1 Gent abstract
1 Duplicate do.
1 Report
1 Specification
10

+ Can [illegible] travel
Has never been sent to
[illegible]
[illegible] 1888

to reducing it as much as possible, but is unable to make it less than Rs 4470.

I have the honor to be,
Sir,
Your most obedient servant,

L. Beatty Colonel R.E.,
Supg. Engineer, 4th Circle.

C W. 5453

Dy. W.

5/2079

Public Works Department.

OS 34/11/88

3/2079 5453

R.M.

Have the previous papers turned up?

They must have been put up to some subsequent reference on same subject. See that 11086 of 87 was duly indexed

13.6.86

S. Aw.

Yes the paper has been indexed, but

there is no note of its
ever having been passed
into the Records. Search
has been made for it
in every place in
which it is thought
it might be found –
without success – J.P.
D.I.
19-6-88

4/2079

5253

Rk

This paper will
have to await his
arrival on Monday
2 July –

Meanwhile kindly
[illegible]

[illegible]

my file cannot be traced [illegible] forwarded [illegible] [illegible] sooner if the papers be found

D.C.
22-6-88

Cu
22-6-88

S.A.W. I am sorry to say No. 1103 C of 22-3-87 cannot be found. It does not seem to have ever passed into the Record section.

D.C.
2-7-88

Cu
2-7

C.W. 5453

Dy. M.

5/2079

Two half pannelled and half glazed doors have been added to the End rooms and two batten doors to the bath rooms, the cost of these doors at the rates given in the Est: is as follows

2 Half pannelled & half glazed doors	Rs 63
2 Batten doors	Rs 37
8 Wooden uprights	" 42
Total increase	Rs 142
Deduction in planking	" 27
Net increase	Rs 115

That I have reduced the centage % for petty supervision from 5% to 2½% which effects a saving of Rs 92 from which deduct Rs 7 as increase in the centage for Contingencies leaves a balance

---

OS 34/11/88

Public Works Department.

Rs 8794/

Current No. 5453
Letter No. 221 C.W.
Dated 6th June 1888
From the Supdg: Engr. II Circle

NOTE OF REMARKS.

The Estimate under review amounting to Rs 4470 provides for constructing a "Rest House" and subsidiary buildings on the Vayitri Gudalur Road near Meppadi for the use of P.W. Officers travelling in that part of the Wynaad.

It is explained ~~that~~ the want of such accommodation has ~~been~~ long been felt, the country is feverish and shelter has to be sought from planters as a favor.

The buildings are to be [illegible]

which if deducted from the net increase leaves an excess balance of Rs 30 over the original Est: viz from Rs 4470 to Rs 4500 –

I have not altered the dimensions of the bath room windows as there is very little to be gained by doing so – The basement of the [illegible] has been added to the foundations so that there will be no basement.

12/6/88

The alterations have been made only in pencil, if approved they will be inked.

12/6.

Approved

12.6.88

6
2879

Public Works Department. 34/xi/88

R 879

Current No. 5453

Letter No. 221 P.W.

Dated 6th June 1888

From the Exy: Eng^r. III Circle

NOTE OF REMARKS.

The Estimate under review amounting to Rs 4470 provides for constructing a "Rest House" and subsidiary buildings on the Vayitri Gudalur Road near Meppadi for the use of P.W. Officers travelling in that part of the Wynaad –

It is explained that the want of such accommodation has ~~been~~ long been felt, the country is feverish and shelter has to be sought from planters as a favour.

The buildings are [illegible]

entirely of wood and covered with Mangalore tiles except the verandah and porch which are to be thatched.

The accommodation provided in the main building is as follows

2 rooms 10'-1½" × 13½'
2 —do— 6'-6" × 10'-1½"
3 —do— 6'-6" × 6'-6"

The building is designed to be capable of accommodating two officers at a time when necessary.

It would be well to add four additional doors viz one to each bath room and one to each of the two end rooms to enable servants to enter without passing through the front rooms.

The railings on the sides of the porch appear to be unnecessary and if dispensed with the amount they would cost might go towards providing the four additional doors which appear to be necessary.

As far as can be checked the rates are fair.

16/6/88

Est. may be sanctioned

When this estimate was originally sent in W objected to the cost, and in his memo (referred to by SE) certain alterations were pointed out.

As this memo is not forthcoming, the papers should be sent to W for orders.

The two rooms at the back of the building require doors and in order to admit light these doors may be half glazed. The Bath rooms also require doors.

The necessary alterations in the plan & est. have been made in this office.

The Stable does not require a basement & the plan has been altered accordingly

1/2059

G. O. No 311 W d/ 26-1-88
" " 2412 W " 15-10-85

PWC No 5453

From (1)

The Supg. Engineer
Fourth circle

Dated 6th June/88

No. 221/EW
Enclo. 10
(+8 plan)

Rest House near Meppadi on Vayitri Gudalur Road:-

Submitting a revised estimate for a—.

O.L.S. 34/VII/88 AM 6.7.88

CO-5-7-88 R. 10-7-88

C. No. 5453. 8/2079 8/2079 P. W. Secretariat.

Note by Budget Section.

Work *Constructing a rest house and subsidiary buildings on the Vayitri Gudalur road.*

Remarks and References.

Fund *Provincial*
Service Head *Communications* ...
Departmental Head *Original Works*
Amount of Estimate .. ... Rs. *4,470*
Expenditure in previous year ... " *
Allotment in current year ... ... " *
Balance required to complete ... " "
Total Rs. ... *4,470*

Note of available funds.

The current year's grant for the Vayitri Gudalur road to which the present estimate will be supplemental is Rs. 45,000

22nd June 1888.

Budget Clerk.

Note by Budget Section

C

No. 2079 W B & R

C. Works

1

A/

9/2079

PUBLIC WORKS DEPARTMENT.

21

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 10th July 1888

READ the following

From the Supdt. Engineer III Circle. H.E. No: 221 E.W. d/ 6th June 1888.

Pro.

The estimate amounting to Rs. 4,470, for constructing a rest house and subsidiary buildings at Meppadi on the Vayitri-Gudalur road, is sanctioned as supplemental to the general estimate of Rs. 422,751 sanctioned for the road in G.O. No: 311 W dated 25th January 1888.

2. This sanction has been registered as Provincial No: 51 W of 1888-89, and classified as Communications, Original Works.

5.7.88

P.R.H. 7/7

D 18/7

To The Supdt. Engr. III Circle with 9 enclos

" Examiner of P. W. Accts with the duplicate general abstract estimate

" Local and Municipal Deptt.

6/7/88

6/7

(1)

10/2079

O.S. 31/VII/88 Am 6.7/88
am 8/7

a. 5.7.88 R. 10.7.88

Co. 5.7.88 R. 10.7.88

14.1888

Govt. of (1888) Madras.

PUBLIC WORKS.

Dated

Recd. Encl.

G.O., 10th July 1888, No. 2079W.

Rest-House

Supplemental estimate for constructing a Rest-House and subsidiary buildings at Meppadi on the Vayitri-Gudalur road, sanctioned.

95/6

11/7 11.7

Co. 527-88 R. 18-7-88

(1) பக்கங்களின் எண்ணிக்கை ~~18~~ 20.
(2) புதுக்கித் திருப்பிய நாள் 7/88
(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பொதுப்பணித் துறை

அரசாணை எண். / மு. கோப்புத் தாள் எண்.	2079 W	அச்சகம் / பலவகை
நாள் :	10.7.1888	~~198~~ .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண. கா-1—18,006—15-6-87.

அ.பெ. ஒத்துப்பிள்ளை.

1/2079

10th July 1888, No. 2079 W., Public Works.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following letter from Colonel J. BEATTY, R.E., Superintending Engineer, IV Circle, to the Chief Engineer, Public Works Department, dated Coimbatore, 6th June 1888, No. 221 E.W. :—

With reference to your memorandum No. 1103 C., of 22nd March 1887, I have the honor to submit a revised estimate for a rest-house on the Vayitri-Gúdalúr road near Meppadi.

2. The want of such accommodation has long been badly felt by our officers travelling in that part of the Wynaad, where they are now entirely dependent for shelter on the use of buildings belonging to planters granted them as a favor.

3. The Executive Engineer has carefully revised the estimate with a view to reducing it as much as possible, but is unable to make it less than Rs. 4,470.

Order—dated 10th July 1888, No. 2079 W., Public Works.

The estimate, amounting to Rs. 4,470, for constructing a rest-house and subsidiary buildings at Meppadi on the Vayitri-Gúdalúr road, is sanctioned as supplemental to the general estimate of Rs. 4,22,751, sanctioned for the road in G.O. No. 311 W., dated 26th January 1888.

2. This sanction has been registered as Provincial No. 51 W. of 1888-89, and classified as Communications, Original Works.

(True Extract.)

Captain, R.E.,
Under-Secy. to Govt., P.W.D.

* To the Superintending Engineer, IV Circle, with nine enclosures.
" Examiner, Public Works Accounts, with the duplicate general abstract estimate.
" Local and Municipal Department.

Exd. F. R. Bantleman.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1888} Madras.

PUBLIC WORKS.

Dated July, 10th.

Recd. *Encl.*

G.O., 10th July 1888, No. 2079 W.

JULY.

Rest-House

Supplemental estimate for constructing a — and subsidiary buildings at Meppadi on the Vayitri-Gúdalúr road, sanctioned.

2/2079

Supg. Engineer's office, 4th Circle,
Coimbatore, 6th June 1888.

1P

No. 221/EW

From,

Colonel J. Beatty R.E.,
Superintending Engineer,
Fourth Circle,

To,

The Chief Engineer,
P.W. Department.

Sir,

Enclosures 10.
4. Plans.
1 site plan
1 Estimate
1 Cent abstract
1 Duplicate do.
1 Report
1 Specification
10

With reference to your Memo, No. 1103 C of 22nd March 1887, + I have the honor to submit a revised estimate for a rest house on the Vayitri Gudalur Road near Meppadi.

2. The want of such accommodation has long been badly felt by our Officers travelling in that part of the Wynaad, where they are now entirely dependent for shelter on the use of buildings belonging to planters, granted them as a favor.

3. The Executive Engineer has carefully revised the estimate with a view to

+ Carmullee traced
Has never been sent to
the records — D
work still being made [illegible]

to reducing it as much as possible, but is unable to make it less than Rs 4470.

I have the honor to be,
Sir,
Your most obedient servant,

L. Beatty Colonel R.E.,
Supg. Engineer, 4th Circle.

A

C W. 5453

Wy M.

5/2079

2079

Public Works Department.

O.S. 34/11/88

3/2079 5453

RM

Have the previous papers turned up?
They must have been put up with some subsequent ref. on same subject. See that 1108 C of 87 was duly indexed

S.M.

Yes the paper has been indexed, but
13.6.88

---

has as a form.
buildings are
leaves a column

there is no note of its
ever having been passed
into the records. Search
has been made for it
in every place in
which it is thought
it might be found
without success — J. P.
D. I.
19-6-88

4/2079

5453

RK

This paper will
have to await his
arrival on being
2 July —

Meanwhile kindly
[illegible] through [illegible]

HA 3 C 22-5-87

forwarded to the [illegible]
taken for [illegible]

[illegible]

my file can
[illegible] [illegible]
towards the [illegible]
front wall - or
rooms of the
paper be found

D.P. Cy
22-6-88 22-6-88

S.A.W. I am sorry to say No. 1103 C of 22-3-87 cannot be found. It does not seem to have ever passed into the Record section.

D.P.
2-7-88

Cy 2-7

C.W. 5453

Dy. W.

5/2079

Two half panelled and half glazed doors have been added to the End rooms and two batten doors to the bath rooms, the cost of these doors at the rates given in the est: is as follows

2 Half panelled & half glazed doors	Rs 63
2 Batten doors	Rs 37
8 Wooden uprights	" 42
Total increase	Rs 142
Deduction in planking	" 27
Net increase	Rs 115

But I have reduced the centage % for petty supervision from 5% to 2½% which effects a saving of Rs 92 from which deduct Rs 7 as increase on the centage for contingencies leaves a balance

---

Public Works Department. O.S. 34/11/88

Rs 8794

Current No. 5453
Letter No. 221 C.W.
Dated 6th June 1888
From the Suptg: Engr: II Circle

NOTE OF REMARKS.

The estimate under review amounting to Rs 4,470 provides for constructing a "Rest House" and subsidiary buildings on the Vayitri Gudalur Road near Meppadi for the use of P.W. Officers travelling in that part of the Wynaad.

It is explained ~~that~~ the want of such accommodation has ~~been~~ long been felt, the country is feverish and shelter has to be sought from planters as a favour.

The buildings are [illegible]

which if deducted from the net increase leaves an excess balance of Rs 30 over the original Est: viz from Rs 4470 to Rs 4500 -

I have not altered the dimensions of the bath room windows as there is very little to be gained by doing so - The basement of the out offices has been added to the foundations so that there will be no basement.

12/6/88

The alterations have been made only in pencil, if approved they will be inked.

12/6.

Approved

12. 6. 88

6

2879

34/11/88

Public Works Department.

Current No. 5453

Letter No. 221 E.W.

Dated 6th June 1888

From the Exec: Eng: II Circle

NOTE OF REMARKS.

The Revised Estimate under review amounting to Rs 4470 provides for constructing a "Rest House" and subsidiary buildings on the Vayitri Gudalur Road near Meppadi for the use of P.W. Officers travelling in that part of the Wynaad -

It is explained that the want of such accommodation has ~~been~~ long been felt, the country is feverish and shelter has to be sought from planters as a favor.

The buildings are to be [illegible]

entirely of wood and covered with Mangalore tiles except the verandah and porch which are to be thatched.

The accommodation provided in the main building is as follows

2 rooms 10'-1½" × 13½'
2 — do — 6'-6" × 10'-1½"
3 — do — 6'-6" × 6'-6"

The building is designed to be capable of accommodating two officers at a time when necessary.

It would be well to add four additional doors viz one to each bath room and one to each of the two end rooms to enable servants to enter without passing through the front rooms.

The railings on the sides of the porch appear to be unnecessary and if dispensed with the

(11)

the amount they would cost might go towards providing the four additional doors which appear to be necessary.

As far as can be checked the rates are fair

14/6/88

Estimate may be sanctioned. [illegible] [illegible]/6/88

When this Estimate was originally sent in W objected to the cost, and in his memo (referred to by SE) certain alterations were pointed out.

As this memo is not forthcoming, the papers should be sent to W for orders.

The two rooms at the back of the building require doors and in order to admit light these doors may be half glazed. The Bath rooms also require doors.

The necessary alterations in the plan & Est have been made in this office.

The Stable does not require a basement & the plan has been altered accordingly.

1/2059

G. O. No 311 W d/ 26-1-88
" " 2412 W " 15-10-85

P.W.C. No 5453

From (1)

The Supg: Engineer
Fourth circle

Dated 6th June/88

No: 221
EW

Enclo: 10
(+5 plan)

Rest House near
Meppadi on Vayitri
Gudalur Road:-

Submitting a revised
estimate for a —.

O.L.S. 34/VII/88 W.M. 6.7.88

C.O. 5.7.88 R. 10.7.88

C. No. 5453. 8/2079 8/2079 *P. W. Secretariat.*

Note by Budget Section.

Work Constructing a rest house and subsidiary buildings on the Vayitri Gudalur road.

Remarks and References.

Fund Provincial
Service Head Communications ...
Departmental Head Original Works
Amount of Estimate .. ... Rs. 4,470
Expenditure in previous year ... "
Allotment in current year ... ... "
Balance required to complete ... "
Total Rs. ... 4,470

Note of available funds.

The current year's grant for the Vayitri Gudalur road to which the present estimate will be supplemental is Rs. 45,000

22nd June 1888.

Budget Clerk.

617

Note by Budget Section

C

No. 2079 W B & R
C. works

9/2079

PUBLIC WORKS DEPARTMENT.

21

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 10th July 1888

READ the following

From the Suptg. Engineer III Circle. H. E. No: 221 E. W. d/ 6th June 1888.

The estimate amounting to Rs. 4,470, for constructing a rest house and subsidiary buildings at Meppadi on the Vayitri-Gudalur road, is sanctioned as supplemental to the general estimate of Rs. 422,751 sanctioned for the road in G. O. No: 311 W dated 26th January 1888.

2. This sanction has been registered as Provincial No: 51 W of 1888-89, and classified as Communications, Original Works.

MCR
5. 7. 88

D 18/7

To The Suptg. Engr. III Circle with 9 enclos
" Examiner of P. W. Accts with the duplicate general abstract estimate
" Local and Municipal Deptt.

6/7/88

EF 6/7

(1)

10/2079

O.S.S. 31/VII/88 Hm 6.7.88
am 8/7

Q. 5.7.88 R. 10.7.88

Q. 5.7.88 R. 10.7.88

14.1208

Govt. of (1888) Madras.
PUBLIC WORKS.

1712

Dated

Recd. Encl.

G.O., 10th July 1888, No. 2079 W.

Rest-House

supplemental =
estimate for constructing a
— and subsidiary buildings
at Meppadi on the
Vayitri–Gudalur road,
sanctioned.

95/6

11/7

11.7

Ce.527.88 R.10.7.88