(1) பக்கங்களின் எண்ணிக்கை 22
(2) புதுக்கித் திருப்பிய நாள் July 88
(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

# தமிழ்நாடு ஆவணக் காப்பகம்.

## தமிழ்நாடு அரசு

P.W.D. துறை

| | | |
|---|---|---|
| அரசாணை எண்.<br>மு. கோப்புத் தாள் எண். | 2521. W. | அச்சகம்<br>பலவகை |
| நாள் : | 17.8.1888 | ~~198~~ . |

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண. கா-1—18,000—15-6-87.

17th August 1888, No. 2521 W., Public Works.

2521/1

GOVERNMENT OF MADRAS.

## PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following paper :—

From T. M. HORSFALL, Esq., Acting Registrar of the High Court of Judicature, Madras, to the Acting Chief Secretary to Government, dated Madras, 6th July 1888, No. 1710.

I am directed to forward, for the sanction of Government, the accompanying plans and estimates, amounting to Rs. 28,790, for constructing a Subordinate Judge's and District Munsif's Court at Pálghat, in the South Malabar District.

Approved and transferred to Public Works Department.

(By Order.)

13th July 1888. (Signed) A. G. CARDEW,
Ag. Under-Secretary.

*Note by the Chief Engineer, Public Works Department.*

The estimate, amounting to Rs. 28,790, for constructing a Sub-Judge's and District Munsif's Court at Pálghat, in the South Malabar District, is submitted for the sanction of Government with the following remarks :—

(1) Two latrines seem unnecessary, and a saving might be made by retaining only one with some additional seats.

(2) From the description of soil on the site-plan, it is a matter for consideration whether the foundations might not be carried with advantage to the gravelly soil at 5½ to 6 feet depth, the building being an upper-storied one.

11th August 1888. (Signed) J. O. HASTED, Colonel, R.E.,
Chief Engineer, P.W.D.

Order—dated 17th August 1888, No. 2521 W., Public Works.

The estimate, amounting to Rs. 28,790, for constructing a Sub-Judge's and District Munsif's Court at Pálghat, in the South Malabar District, is sanctioned.

2. A sum of Rs. 10,000 has been provided for the work in the current year's budget.

3. Attention is drawn to the Note by the Chief Engineer, Public Works Department, above recorded.

4. The sanction accorded in para. 1 of these Proceedings has been registered as Provincial No. 70 W. of 1888-89, and classified as Civil Buildings, Original Works.

(True Extract.)

Captain, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle, with six enclosures.
„ Examiner, Public Works Accounts, with the duplicate general abstract estimate.
„ Judicial Department.
Exd. F. R. Bantleman.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

**Govt. of {1888} Madras.**

PUBLIC WORKS.

*Dated August, 17th.*

*Recd.* *Encl.*

**G.O., 17th Aug. 1888, No. 2521 W.**

**AUGUST.**

## Sub-Judge's and District Munsif's Court at Palghat

Estimate for constructing a —, in the South Malabar District, sanctioned with remarks.

---

2521/2

GOVERNMENT OF MADRAS.

## PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers :—

From the Consulting Architect to Government, dated 4th February 1887, No. 1327.

From J. W. BRASSINGTON, Esq., Officiating Consulting Architect to the Government of Madras, to the Chief Engineer, Public Works Department, dated Chepâk, 12th March 1887, No. 1530.

I have the honor to submit a revised plan, with schedule of quantities, for a Sub-Judge or District Munsif's court.

2. This design will supersede the design circulated with G.O., No. 505 W., dated the 6th March 1885.

3. The revised design and quantities for Tahsildars' cutcherries will follow.

No. 970 C.

Forwarded for the approval of Government in the Judicial Department.

2. The design has already been approved in Committee by the Honorable Members and Secretaries to Government.

(Signed) J. O. HASTED, Colonel, R.E.,
Secretary to Govt., P.W.D.

15th March 1887.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) H. A. STUART,
Under Secy., J.D.

Ootacamund,
12th April 1887.

Order—dated 21st April 1887, No. 1098 W., Public Works.

The revised type design, with schedule of quantities and descriptive specification, for a Sub-Judge's or District Munsif's court-house with tiled roof, will be circulated to officers of the Public Works Department, for information and guidance, in supersession of the design circulated with G.O., No. 505 W., dated 6th March 1885.

2. The Consulting Architect will, as early as practicable, submit a type design affording the same accommodation for a court-house with a terraced roof.

3. The submission of a revised type design for taluk offices is awaited.

(True Extract.)

(Signed) J. O. HASTED, Colonel, R.E.,
Secretary to Govt., P.W.D.

To Superintending Engineers.
„ the Consulting Architect to Government.
„ the Judicial Department.

Exd. P. L. Pereira.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1887} Madras.

PUBLIC WORKS.

*Dated April, 21st.*

*Recd.* *Encl.*

---

**G.O., 21st April 1887, No. 1098 W.**

---

**APRIL.**

**Sub-Judge's or District Munsif's Court-house**

A revised type design for a — with tiled roof, circulated to officers of the Public Works Department.

---

7th June 1887, No 1528 W., Public Works.

952/3

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From the Registrar, High Court, Appellate Side, dated 11th January 1887, No. 48, submitting, with approval, plans and estimates, amounting to Rs. 49,385, for the construction of a court-house for the Sub-judge and District Munsif of Pálghat, called for in G.O., dated 15th April 1885, No. 903 W., Public Works and endorsement by the Judicial Department, dated 2nd February 1887.

The plans and estimates will be returned to the Public Works Department with a view to the accommodations provided and the cost being compared with those proposed in the standard design approved by the committee recently held.

(By Order.)

(Signed) H. A. STUART,
Under Secretary.

*Note by the Chief Engineer, Public Works Department.*

The type designs lately sanctioned by Government do not allow for so large accommodation as provided in the design submitted by the Superintending Engineer: the plans and estimates must, therefore, be revised and reduced. There is no objection to both courts being in one building which may conveniently be upper storied, if communication with the upper story is provided for so that the business of the lower court is not liable to interruption by the passage of persons to the upper court.

2. Muntapams and sheds have not been allowed for in the new type designs, as verandahs are supposed to give shelter when necessary.

3. Latrines will be constructed in accordance with the former type designs.

4. The compound wall should be of the simplest description, and as the muntapams are to be omitted, so large a compound as that allowed does not seem necessary.

2nd June 1887.

(Signed) J. O. HASTED, Colonel, R.E.,
Chief Engineer.

ORDER—dated 7th June 1887, No. 1528 W., Public Works.

Communicated to the Superintending Engineer, IV Circle, who will submit revised estimates for the court-houses based on the type design circulated with G.O., No. 1098 W., dated 21st April 1887.

(True Extract.)

(Signed) J. O. HASTED, Colonel, R.E.,
Secretary to Govt., P.W.D.

To the Superintending Engineer, IV Circle, with ten enclosures.
" Judicial Department.

Exd. A. Aubert.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

**Govt. of |1887| Madra**

PUBLIC WORKS.

Dated June, 7th.

Recd.

Enc

**G.O., 7th June 1887, No. 1528 W.**

**JUNE.**

**Court-house for the Sub-judge and the District Munsif of Palghat**

Revised estimates, based on the revised type design recently circulated, called for, for a —.

---

No. 1710.

11

High Court of Judicature,
Madras, 6th July 1888.

9521/4

CURRENT NO. 2957

From

T. M. Horsfall, Esquire,
Acting Registrar of the
High Court of Judicature,
Madras.

To

J. F. Price, Esquire,
Acting Chief Secretary
to Government,
Fort Saint George.

Sir,

2 Plans.
3 Estimates.
2. General Abstracts.
1 Report.
8

I am directed to forward, for the sanction of Government, the accompanying plans and estimates amounting to Rs 28,790, for constructing a Subordinate Judge's and District Munsif's Court at Palghaut in the South Malabar District.

I have the honor to be,
Sir
Your most obedient servant,

T M Horsfall

Acting Registrar,
Appellate Side

Exd. Venkataswami Naidu

9521/5

Sn1
6972/88

9821/6

In 1332 – 22 – [illegible] 87
905 W of 15. 4. 85
G. O. No 1528 W. 7. 6. 87
" " 1098 W. 21. 4. 87

SECRETARY TO GOVERNMENT, P.W. DEPARTMENT, MADRAS. 13 JUL 88

2P

H.M.

Dt 13th July /88

Approved & transferred to P.W.D.
(by order)
A. G. Cardew
Ag. under Secy.

12/July

P.W. C

CURRENT

Judicial {188 8} Dep

No.

FROM

Ag.
THE REGISTRAR OF THE
OF JUDICATURE
APPE

Dated 6th July
Received 9th
Recd 17. 7. 88

No. 1710.
Enc 8

Submitting for sa
the plans and Esti
amounting to Rs
for constructing a
Judge's & Dist Mu
Court at Palghat
Malabar District

Resubmitted to Govt 7-8-88

982/7

3P

Note by the Chief Engineer P. W. Deptt.

The estimate amounting to Rs. 28,790, for constructing a Sub-Judge's and district Munsif's court at Palghat in the South Malabar District, is submitted for the sanction of Govt. with the following remarks.

1. Two latrines seem unnecessary and a saving might be made by retaining only one with some additional seats.

2. From the description of soil on the site plan, it is a matter for consideration whether the foundations might not be carried with advantage to the gravelly soil at 5½ to 6 ft depth, the building being an upper storied one.

7. 8. 88
E. W.

11/8/88

7-8.88 R. 11.8.88

2524

**Public Works Department.**

12 : VIII : 88

Current No. 6972

Letter No. Nil 958/8

Dated 13 July 1888

From the Secy. to Govt. Judicial Deptt. –

NOTE OF REMARKS.

The estimate under review amounting to Rs 28,790 provides for constructing a Combined Court House for a Sub Judge and a District Munsiff at Palghat in the Malabar District: –

The estimate is divided as follows

| | | |
|---|---|---|
| Sub Judges & District Munsiffs Courts | Rs | 26,325 |
| Latrine for Sub Judges Court | " | 680 |
| – do – for District Munsiffs Court | " | 680 |
| Well fencing – | " | 1105 |
| Total | Rs | 28,790 |

The plan submitted for sanction is in accordance with the* type plan but designed with an upper storey

* vide G.O. No 1098 M d/ 21st April 1887 –

6.7-8.88 R. 11.8.88

so as to accommodate the Sub Judge's Court on the 2nd floor and the Dist. Munsiff's Court on the 1st floor.

The latrines are planned in accordance with the type designs circulated with G.O. No 3019 W of 10th November 1887

The building is to be constructed with brick in mortar and roofed with teak or venteak scantlings and Basel Mission tiles

The site on which the building is to be constructed was selected by the Sub Judge and is Govt. Land.

The necessity for the new Staircase is not apparent nor does it appear necessary to have two distinct latrines as the Courts are located in one building, one latrine of 8 seats should be sufficient, a partition wall in the centre may be constructed if considered desirable.

The following rates are in excess of the rates given in the Schedule of the Calicut Dn. -

Excavating foundations Rs 5/-/- against Rs 3/8/- per 1000 cft. in the Schedule -

Painting 2 coats of Cannon Chocolate paint Rs 5/-/- per 100 sq ft against Rs 3/-/-

The ~~following~~ rates for the following items are not given in the

---

952/9

little saving can be effected even if Estb. were levied.

The Estimate might be sanctioned with a remark that two Latrines seems unnecessary & saving might be made getting of one with some additional seats.

From description of soil on site plan it is matter for consideration whether the foundations might not be carried with advantage to the gravelly soil at 5½ to 6 ft depth — the building be an upper storied one.

6/5/88

B 7/4

Schedule for the
Calicut Division -
1 Brick in Chunam
2 Flat & segmental archwork
3 Cut stone work
4 Cornice work
5 Honey Comb work

May the rates for these items be called for?

Contingencies and Supervision are provided for at 5 per cent each -

The plans and Estimates have been countersigned by the Dist: Judge and approved by Govt: in the Judicial Deptt: -

little ~~say~~ need be
effected by adding [illegible]?
the rate -
4/8/88

Estimate may be
sanctioned with a remark
that one latrine would be
sufficient with some addi-
tional [illegible]
6/8/88

[illegible] was as appear

The wash stair case is
required & should
be retained -
One latrine as suggested
would [illegible]
requirement —
Neither brick nor stone
work is carried out in
the West Coast Division
as a rule - but Palghat
is well at the line &
these materials will
probably be brought by
train - special rates
must therefore be acc
What is the excav: de
Excav: rate & founda
tion & painting - the
extra cost of painting is
probably due to 3 coats
being allowed for -
Excavation Rs 103 } tly
Painting Rs 232 }

---

No. 2521 W.

B. R.
C. works

PUBLIC WORKS DEPARTMENT.

4 P

# PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 17th August 1888

9/8/10

READ the following

From the Registrar of the High Court of Judicature. R. C. No. 1710 d/ 6th July 1888.
Rendorsement by the Judicial Department d/ 13th July 1888.
Note by the Chief Engr. P. W. D. d/ 11th August 88.

The estimate amounting to Rs. 28,790, for constructing a sub-judge's and district munsif's court at Palghat, in the South Malabar District, is sanctioned.

2. A sum of Rs. 10,000 has been provided for the work in the current year's budget.

3. Attention is drawn to the note by the Chief Engineer P. W. Department above recorded.

4. The sanction accorded in para. 1 of these Proceedings has been registered as Provincial No. 70 W of 1888-89, and classified as Civil Buildings, Original Works.

Desd 24/8

To
The Supty. Engr. IV Circle with 6 enclos.
" Examiner of P. W. Accts with the duplicate general abstract estimate
" Judicial Department.

11/8/88

J
15 b
17/8

OLS yr. VII
Hile 12. VIII. 88
Rel 13. 8. 88
7. 5. 88 [illegible] 5. 88

9821
11

Govt. of {1888} Madras.

PUBLIC WORKS.

Dated 18/8

Recd. Encl.

G.O. 17th Augt 1888, No. 2521 W

Sub-Judge's and District Munsif's Court at Palghat

Estimate for constructing a — in the South Malabar District ~~Sanc~~ Sanctioned with remarks.

95/6

D. 19/8. Wd 17/8.